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INTRODUCTION 1 

The following Amendments and Special Provisions shall be used in conjunction with the 2016 Standard 2 

Specifications for Road, Bridge, and Municipal Construction. 3 

 4 

AMENDMENTS TO THE STANDARD SPECIFICATIONS 5 

 6 

The following Amendments to the Standard Specifications are made a part of this contract and 7 

supersede any conflicting provisions of the Standard Specifications.  For informational purposes, the 8 

date following each Amendment title indicates the implementation date of the Amendment or the latest 9 

date of revision. 10 

 11 

Each Amendment contains all current revisions to the applicable section of the Standard Specifications 12 

and may include references which do not apply to this particular project. 13 

 14 

Section 1-02, Bid Procedures and Conditions 15 

April 4, 2016 16 

1-02.4(1)  General 17 

The first sentence of the last paragraph is revised to read: 18 

 19 

Any prospective Bidder desiring an explanation or interpretation of the Bid Documents, shall 20 

request the explanation or interpretation in writing by close of business on the Thursday preceding 21 

the bid opening to allow a written reply to reach all prospective Bidders before the submission of 22 

their Bids. 23 

 24 

1-02.9  Delivery of Proposal 25 

The last sentence of the third paragraph is revised to read: 26 

 27 

The Contracting Agency will not open or consider any Proposal when the Proposal or Bid deposit 28 

is received after the time specified for receipt of Proposals or received in a location other than that 29 

specified for receipt of Proposals unless an emergency or unanticipated event interrupts normal 30 

work processes of the Contracting Agency so that Proposals cannot be received. 31 

 32 

The following new paragraph is inserted before the last paragraph: 33 

 34 

If an emergency or unanticipated event interrupts normal work processes of the Contracting 35 

Agency so that Proposals cannot be received at the office designated for receipt of bids as 36 

specified in Section 1-02.12 the time specified for receipt of the Proposal will be deemed to be 37 

extended to the same time of day specified in the solicitation on the first work day on which the 38 

normal work processes of the Contracting Agency resume. 39 

 40 

1-02.12  Public Opening of Proposals 41 

This section is supplemented with the following new paragraph: 42 

 43 

If an emergency or unanticipated event interrupts normal work processes of the Contracting 44 

Agency so that Proposals cannot be opened at the time indicated in the call for Bids the time 45 

specified for opening of Proposals will be deemed to be extended to the same time of day on the 46 

first work day on which the normal work processes of the Contracting Agency resume. 47 

 48 
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Section 1-06, Control of Material 1 

January 4, 2016 2 

This section is supplemented with the following new section and subsections: 3 

 4 

1-06.6  Recycled Materials 5 

The Contractor shall make their best effort to utilize recycled materials in the construction of the 6 

project; the use of recycled concrete aggregate as specified in Section 1-06.6(1)A is a requirement 7 

of the Contract. 8 

 9 

The Contractor shall submit a Recycled Material Utilization Plan as a Type 1 Working Drawing 10 

within 30 calendar days after the Contract is executed.  The plan shall provide the Contractor’s 11 

anticipated usage of recycled materials for meeting the requirements of these Specifications.  The 12 

quantity of recycled materials will be provided in tons and as a percentage of the Plan quantity for 13 

each material listed in Section 9-03.21(1)E Table on Maximum Allowable Percent (By Weight) of 14 

Recycled Material.  When a Contract does not include Work that requires the use of a material that 15 

is included in the requirements for using materials the Contractor may state in their plan that no 16 

recycled materials are proposed for use. 17 

 18 

Prior to Physical Completion the Contractor shall report the quantity of recycled materials that were 19 

utilized in the construction of the project for each of the items listed in Section 9-03.21.  The report 20 

shall include hot mix asphalt, recycled concrete aggregate, recycled glass, steel furnace slag and 21 

other recycled materials (e.g. utilization of on-site material and aggregates from concrete returned 22 

to the supplier).  The Contractor’s report shall be provided on DOT Form 350-075 Recycled 23 

Materials Reporting. 24 

 25 

1-06.6(1)  Recycling of Aggregate and Concrete Materials 26 

 27 

1-06.6(1)A  General 28 

The minimum quantity of recycled concrete aggregate shall be 25 percent of the total quantity of 29 

aggregate that is incorporated into the Contract for those items listed in Section 9-03.21(1)E Table 30 

on Maximum Allowable Percent (By Weight) of Recycled Material that allow the use of recycled 31 

concrete aggregate. The percentage of recycled material incorporated into the project for meeting 32 

the required percentage will be calculated in tons based on the quantity of recycled concrete used 33 

on the entire Contract and not as individual items. 34 

 35 

If the Contractor’s total cost for Work with recycled concrete aggregate is greater than without the 36 

Contractor may choose to not use recycled concrete aggregate.  When the Contractor does not 37 

meet the minimum requirement of 25 percent recycled concrete aggregate for the Contract due to 38 

costs or any other reason the following shall be submitted: 39 

 40 

1. A cost estimate for each material listed in Section 9-03.21(1)E that is utilized on the 41 

Contract.  The cost estimate shall include the following: 42 

 43 

a. The estimated costs for the Work for each material with 25 percent recycled concrete 44 

aggregate.  The cost estimate shall include for each material a copy of the price 45 

quote from the supplier with the lowest total cost for the Work. 46 

 47 

b. The estimated costs for the Work for each material without recycled concrete 48 

aggregate. 49 

 50 
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The Contractor’s cost estimates shall be submitted as an attachment to the Recycled Materials 1 

Reporting form. 2 

 3 

Section 1-07, Legal Relations and Responsibilities to the Public 4 

April 4, 2016 5 

1-07.1  Laws to be Observed 6 

In the second to last sentence of the third paragraph, “WSDOT” is revised to read “Contracting 7 

Agency”. 8 

 9 

1-07.2(2)  State Sales Tax: WAC 458-20-170 – Retail Sales Tax 10 

The last three sentences of the first paragraph are deleted and replaced with the following new 11 

sentence: 12 

 13 

The Contractor (Prime or Subcontractor) shall include sales or use tax on the purchase or rental of 14 

tools, machinery, equipment, or consumable supplies not integrated into the project, in the unit bid 15 

prices. 16 

 17 

1-07.9(2)  Posting Notices 18 

Items 1 and 2 are revised to read: 19 

 20 

1. EEOC - P/E-1 (revised 11/09, supplemented 09/15) – Equal Employment Opportunity IS 21 

THE LAW published by US Department of Labor. Post for projects with federal-aid funding. 22 

 23 

2. FHWA 1022 (revised 05/15) – NOTICE Federal-Aid Project published by Federal Highway 24 

Administration (FHWA). Post for projects with federal-aid funding. 25 

 26 

Items 5, 6 and 7 are revised to read: 27 

 28 

5. WHD 1420 (revised 02/13) – Employee Rights and Responsibilities Under The Family 29 

And Medical Leave Act published by US Department of Labor. Post on all projects. 30 

 31 

6. WHD 1462 (revised 01/16) – Employee Polygraph Protection Act published by US 32 

Department of Labor. Post on all projects. 33 

 34 

7. F416-081-909 (revised 09/15) – Job Safety and Health Law published by Washington State 35 

Department of Labor and Industries. Post on all projects. 36 

 37 

Items 9 and 10 are revised to read: 38 

 39 

9. F700-074-909 (revised 06/13) – Your Rights as a Worker in Washington State by 40 

Washington State Department of Labor and Industries (L&I). Post on all projects. 41 

 42 

10. EMS 9874 (revised 10/15) – Unemployment Benefits published by Washington State 43 

Employment Security Department. Post on all projects. 44 

 45 

Section 1-08, Prosecution and Progress 46 

January 4, 2016 47 

1-08.1(1)  Prompt Payment, Subcontract Completion and Return of Retainage Withheld 48 

In item number 5 of the first paragraph, “WSDOT” is revised to read “Contracting Agency”. 49 

 50 
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Section 1-09, Measurement and Payment 1 

April 4, 2016 2 

1-09.6  Force Account 3 

The second sentence of item number 4 is revised to read: 4 

 5 

A “specialized service” is a work operation that is not typically done by worker classifications as 6 

defined by the Washington State Department of Labor and Industries and by the Davis Bacon Act, 7 

and therefore bills by invoice for work in road, bridge and municipal construction. 8 

 9 

Section 5-02, Bituminous Surface Treatment 10 

April 4, 2016 11 

5-02.3(2)  Preparation of Roadway Surface 12 

This section is supplemented with the following new subsection: 13 

 14 

5-02.3(2)E  Crack Sealing 15 

Where shown in the Plans, seal cracks and joints in the pavement in accordance with Section 5-16 

04.3(4)A1 and the following: 17 

 18 

1. Cracks ¼ inch to 1 inch in width - fill with hot poured sealant. 19 

 20 

2. Cracks greater than 1 inch in width – fill with sand slurry. 21 

 22 

Section 5-04, Hot Mix Asphalt 23 

April 4, 2016 24 

This section (and all subsections) is revised to read: 25 

 26 

This Section 5-04 is written in a style which, unless otherwise indicated, shall be interpreted as 27 

direction to the Contractor. 28 

 29 

5-04.1  Description 30 

This Work consists of providing and placing one or more layers of plant-mixed hot mix asphalt 31 

(HMA) on a prepared foundation or base, in accordance with these Specifications and the lines, 32 

grades, thicknesses, and typical cross-sections shown in the Plans. The manufacture of HMA may 33 

include warm mix asphalt (WMA) processes in accordance with these Specifications. 34 

 35 

HMA shall be composed of asphalt binder and mineral materials as required, and may include 36 

reclaimed asphalt pavement (RAP) or reclaimed asphalt shingles (RAS), mixed in the proportions 37 

specified to provide a homogeneous, stable, and workable mix. 38 

 39 

5-04.2  Materials 40 

Provide materials as specified in these sections: 41 

 42 

Asphalt Binder 9-02.1(4) 43 

Cationic Emulsified Asphalt 9-02.1(6) 44 

Anti-Stripping Additive 9-02.4 45 

Warm Mix Asphalt Additive 9-02.5 46 

Aggregates 9-03.8 47 

Reclaimed Asphalt Pavement (RAP) 9-03.8(3)B 48 

Reclaimed Asphalt Shingles (RAS) 9-03.8(3)B 49 
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Mineral Filler 9-03.8(5) 1 

Recycled Material 9-03.21 2 

Hot Poured Sealant 9-04.2(1)A 3 

Sand Slurry 9-04.2(1)B 4 

 5 

5-04.2(1)  How to Get an HMA Mix Design on the QPL 6 

Comply with each of the following: 7 

 8 

• Develop the mix design in accordance with WSDOT SOP 732. 9 

 10 

• Develop a mix design that complies with Sections 9-03.8(2) and 9-03.8(6). 11 

 12 

• Develop a mix design no more than 6 months prior to submitting it for QPL 13 

evaluation. 14 

 15 

• Submit mix designs to the WSDOT State Materials Laboratory in Tumwater, 16 

including WSDOT Form 350-042. 17 

 18 

• Include representative samples of the materials that are to be used in the HMA 19 

production as part of the mix design submittal. See Section 5-04.2(1)A to determine 20 

when to include samples of RAP or RAS. 21 

 22 

• Identify the brand, type, and percentage of anti-stripping additive in the mix design 23 

submittal. 24 

 25 

• Include with the mix design submittal a certification from the asphalt binder supplier 26 

that the anti-stripping additive is compatible with the crude source and the 27 

formulation of asphalt binder proposed for use in the mix design. 28 

 29 

• Do not include warm mix asphalt (WMA) additives when developing a mix design or 30 

submitting a mix design for QPL evaluation. The use of warm mix asphalt (WMA) 31 

additives is not part of the process for obtaining approval for listing a mix design on 32 

the QPL.  Refer to Section 5-04.2(2)B. 33 

 34 

The Contracting Agency’s basis for approving, testing, and evaluating HMA mix designs for 35 

approval on the QPL is dependent on the contractual basis for acceptance of the HMA 36 

mixture, as shown in Table 1. 37 

 38 

Table 1 
Basis for Contracting Agency Evaluation of HMA Mix Designs for 

Approval on the QPL 
Contractual Basis 
for Acceptance of 
HMA Mixture (see 
Section 5-04.3(9)) 

Basis for Contracting 
Agency Approval of 

Mix Design for 
Placement on QPL 

Contracting Agency 
Materials Testing for 
Evaluation of the Mix 

Design 

Statistical Evaluation, 
or Nonstatistical 

Evaluation 

WSDOT Standard 
Practice QC-8 

The Contracting Agency 
will test the mix design 
materials for compliance 
with Sections 9-03.8(2) 
and 9-03.8(6). 

Visual Evaluation Review of Form 350-042 
for compliance with 

The Contracting Agency 
may elect to test the mix 
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Sections 9-03.8(2) and 
9-03.8(6) 

design materials, or 
evaluate in accordance 
with WSDOT Standard 
Practice QC-8, at its sole 
discretion. 

 1 

If the Contracting Agency approves the mix design, it will be listed on the QPL for 12 2 

consecutive months. The Contracting Agency may extend the 12 month listing provided the 3 

Contractor submits a certification letter to the Qualified Products Engineer verifying that the 4 

aggregate source and job mix formula (JMF) gradation, and asphalt binder crude source and 5 

formulation have not changed. The Contractor may submit the certification no sooner than one 6 

month prior to expiration of the initial 12 month mix design approval. Within 7 calendar days of 7 

receipt of the Contractor’s certification, the Contracting Agency will update the QPL. The 8 

maximum duration for approval of a mix design and listing on the QPL will be 24 months from 9 

the date of initial approval or as approved by the Engineer. 10 

 11 

5-04.2(1)A  Mix Designs Containing RAP and/or RAS 12 

Mix designs are classified by the RAP and/or RAS content as shown in Table 2. 13 

 14 

Table 2 
Mix Design Classification Based on RAP/RAS Content 

RAP/RAS Classification RAP/RAS Content1 
Low RAP/No RAS 0% ≤ RAP% ≤ 20% and RAS% = 

0% 
High RAP/Any RAS 20% < RAP% ≤ Maximum 

Allowable RAP2 
and/or 
0% < RAS% ≤ Maximum 
Allowable RAS2 

1Percentages in this table are by total weight of HMA 
2See Table 4 to determine the limits on the maximum amount RAP 
and/or RAS. 

 15 

5-04.2(1)A1  Low RAP/No RAS – Mix Design Submittals for Placement on QPL 16 

For Low RAP/No RAS mix designs, comply with the following additional 17 

requirements: 18 

 19 

1. Develop the mix design without the inclusion of RAP. 20 

 21 

2. The asphalt binder grade shall be the grade indicated in the Bid item name 22 

or as otherwise required by the Contract. 23 

 24 

3. Do not submit samples of RAP with these mix designs. 25 

 26 

4. Testing RAP or RAS stockpiles is not required for obtaining approval for 27 

placing these mix designs on the QPL. 28 

 29 

5-04.2(1)A2  High RAP/Any RAS - Mix Design Submittals for Placement on QPL 30 

For High RAP/Any RAS mix designs, comply with the following additional 31 

requirements: 32 

 33 
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1. For mix designs with any RAS, test the RAS stockpile (and RAP stockpile if 1 

any RAP is in the mix design) in accordance with Table 3. 2 

 3 

2. For High RAP mix designs with no RAS, test the RAP stockpile in 4 

accordance with Table 3. 5 

 6 

3. For mix designs with High RAP/Any RAS, construct a single stockpile for 7 

RAP and a single stockpile for RAS and isolate (sequester) these stockpiles 8 

from further stockpiling before beginning development of the mix design. 9 

Test the RAP and RAS during stockpile construction as required by item 1 10 

and 2 above. Use the test data in developing the mix design, and report the 11 

test data to the Contracting Agency on WSDOT Form 350-042 as part of 12 

the mix design submittal for approval on the QPL. Account for the reduction 13 

in asphalt binder contributed from RAS in accordance with AASHTO PP 78.  14 

Do not add to these stockpiles after starting the mix design process. 15 

 16 

Table 3 
Test Frequency of RAP/RAS During RAP/RAS Stockpile 

Construction For Approving a High RAP/Any RAS Mix 
Design for Placement on the QPL 

Test Frequency1 Test for Test Method 
• 1/1000 tons of 

RAP (minimum 
of 10 per mix 
design) and 

• 1/100 tons of 
RAS (minimum 
of 10 per mix 

design) 

Asphalt Binder 
Content and Sieve 

Analysis of Fine 
and Coarse 
Aggregate 

FOP for AASHTO T 
308 
and 

FOP for WAQTC T 
27/T 11 

1“tons”, in this table, refers to tons of the reclaimed material 
before being incorporated into HMA. 

 17 

4. Limit the amount of RAP and/or RAS used in a High RAP/Any RAS mix 18 

design by the amount of binder contributed by the RAP and/or RAS, in 19 

accordance with Table 4. 20 

 21 

Table 4 
Maximum Amount of RAP and/or RAS in HMA Mixture 

Maximum Amount of Binder Contributed from: 
RAP RAS 

40%1 minus contribution of 
binder from RAS 20%2 

1 Calculated as the weight of asphalt binder contributed from the 
RAP as a percentage of the total weight of asphalt binder in the 
mixture. 

2 Calculated as the weight of asphalt binder contributed from the 
RAS as a percentage of the total weight of asphalt binder in the 
mixture. 

 22 

5. Develop the mix design including RAP, RAS, recycling agent, and new 23 

binder. 24 

 25 



PeEll McDonald MP 8.68 Bridge Scour Repair Project  
F.A. Project No. BHS -A212(004), TA-5154 8   
CRP 2159G  

6. Extract, recover, and test the asphalt residue from the RAP and RAS 1 

stockpiles to determine the percent of recycling agent and/or grade of new 2 

asphalt binder needed to meet but not exceed the performance grade (PG) 3 

of asphalt binder required by the Contract. 4 

 5 

a. Perform the asphalt extraction in accordance with AASHTO T 164 or 6 

ASTM D 2172 using reagent grade trichloroethylene. 7 

 8 

b. Perform the asphalt recovery in accordance with AASHTO R 59 or 9 

ASTM D 1856. 10 

 11 

c. Test the recovered asphalt residue in accordance with AASHTO R 29 12 

to determine the asphalt binder grade in accordance with Section 9-13 

02.1(4). 14 

 15 

d. After determining the recovered asphalt binder grade, determine the 16 

percent of recycling agent and/or grade of new asphalt binder in 17 

accordance with ASTM D 4887. 18 

 19 

e. Test the final blend of recycling agent, binder recovered from the RAP 20 

and RAS, and new asphalt binder in accordance with AASHTO R 29.  21 

The final blended binder shall meet but not exceed the performance 22 

grade of asphalt binder required by the Contract and comply with the 23 

requirements of Section 9-02.1(4). 24 

 25 

7. Include the following test data with the mix design submittal: 26 

 27 

a. All test data from RAP and RAS stockpile construction. 28 

 29 

b. All data from testing the recovered and blended asphalt binder. 30 

 31 

8. Include representative samples of the following with the mix design 32 

submittal: 33 

 34 

a. RAP and RAS. 35 

 36 

b. 100 grams of recovered asphalt residue from the RAP and RAS that 37 

are to be used in the HMA production. 38 

 39 

5-04.2(1)B  Commercial HMA - Mix Design Submittal for Placement on QPL 40 

For HMA used in the Bid item Commercial HMA, in addition to the requirements of 5-41 

04.2(1) identify the following in the submittal: 42 

 43 

1. Commercial HMA 44 

 45 

2. Class of HMA 46 

 47 

3. Performance grade of binder 48 

 49 

4. Equivalent Single Axle Load (ESAL) 50 

 51 
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The Contracting Agency may elect to approve Commercial HMA mix designs without 1 

evaluation. 2 

 3 

5-04.2(1)C  Mix Design Resubmittal for QPL Approval 4 

Develop a new mix design and resubmit for approval on the QPL when any of the 5 

following changes occur. When these occur, discontinue using the mix design until after it 6 

is reapproved on the QPL. 7 

 8 

1. Change in the source of crude petroleum used in the asphalt binder. 9 

 10 

2. Changes in the asphalt binder refining process. 11 

 12 

3. Changes in additives or modifiers in the asphalt binder. 13 

 14 

4. Changes in the anti-strip additive, brand, type or quantity. 15 

 16 

5. Changes to the source of material for aggregate. 17 

 18 

6. Changes to the job mix formula that exceed the amounts as described in item 2 19 

of Section 9-03.8(7), unless otherwise approved by the Engineer. 20 

 21 

7. Changes in the percentage of material from a stockpile, when such changes 22 

exceed 5% of the total aggregate weight. 23 

 24 

a. Changes to the percentage of material from a stockpile will be calculated 25 

based on the total aggregate weight (not including the weight of RAP) for 26 

Low RAP/No RAS mix designs. 27 

 28 

b. For High RAP/Any RAS mix designs, changes in the percentage of material 29 

from a stockpile will be based on total aggregate weight including the weight 30 

of RAP (and/or RAS when included in the mixture). 31 

 32 

Prior to making any change in the amount of RAS in an approved mix design, notify the 33 

Engineer for determination of whether a new mix design is required, and obtain the 34 

Engineer’s approval prior to implementing such changes. 35 

 36 

5-04.2(2)  Mix Design – Obtaining Project Approval 37 

Use only mix designs listed on the Qualified Products List (QPL). Submit WSDOT Form 350-38 

041 to the Engineer to request approval to use a mix design from the QPL. Changes to the job 39 

mix formula (JMF) that have been approved on other contracts may be included. The 40 

Engineer may reject a request to use a mix design if production of HMA using that mix design 41 

on any contract is not in compliance with Section 5-04.3(11)D, E, F, and G for mixture or 42 

compaction. 43 

 44 

5-04.2(2)A  Changes to the Job Mix Formula 45 

The approved mix design obtained from the QPL will be considered the starting job mix 46 

formula (JMF) and shall be used as the initial basis for acceptance of HMA mixture, as 47 

detailed in Section 5-04.3(9). 48 

 49 

During production the Contractor may request to adjust the JMF. Any adjustments to the 50 

JMF will require approval of the Engineer and shall be made in accordance with item 2 of 51 
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Section 9-03.8(7).  After approval by the Engineer, such adjusted JMF’s shall constitute 1 

the basis for acceptance of the HMA mixture. 2 

 3 

5-04.2(2)B  Using Warm Mix Asphalt Processes 4 

The Contractor may, at the Contractor’s discretion, elect to use warm mix asphalt (WMA) 5 

processes for producing HMA.  WMA processes include organic additives, chemical 6 

additives, and foaming.  The use of WMA is subject to the following: 7 

 8 

• Do not use WMA processes in the production of High RAP/Any RAS mixtures. 9 

• Before using WMA processes, obtain the Engineer’s approval using WSDOT 10 

Form 350-076 to describe the proposed WMA process. 11 

 12 

5-04.3  Construction Requirements 13 

5-04.3(1)  Weather Limitations 14 

Do not place HMA for wearing course on any Traveled Way beginning October 1st through 15 

March 31st of the following year, without written concurrence from the Engineer. 16 

 17 

Do not place HMA on any wet surface, or when the average surface temperatures are less 18 

than those specified in Table 5, or when weather conditions otherwise prevent the proper 19 

handling or finishing of the HMA. 20 

 21 

Table 5 
Minimum Surface Temperature for Paving 

Compacted 
Thickness (Feet) Wearing Course Other Courses 

Less than 0.10 55°F 45°F 
0.10 to 0.20 45°F 35°F 

More than 0.20 35°F 35°F 
 22 

5-04.3(2)  Paving Under Traffic 23 

These requirements apply when the Roadway being paved is open to traffic. 24 

 25 

In hot weather, the Engineer may require the application of water to the pavement to 26 

accelerate the finish rolling of the pavement and to shorten the time required before reopening 27 

to traffic. 28 

 29 

During paving operations, maintain temporary pavement markings throughout the project. 30 

Install temporary pavement markings on the Roadway prior to opening to traffic. Temporary 31 

pavement markings shall comply with Section 8-23. 32 

 33 

5-04.3(3)  Equipment 34 

5-04.3(3)A  Mixing Plant 35 

Equip mixing plants as follows. 36 

 37 

1. Use tanks for storage and preparation of asphalt binder which: 38 

 39 

• Heat the contents by means that do not allow flame to contact the contents 40 

or the tank, such as by steam or electricity. 41 

 42 

• Heat and hold contents at the required temperatures. 43 

 44 
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• Continuously circulate contents to provide uniform temperature and 1 

consistency during the operating period. 2 

 3 

• Provide an asphalt binder sampling valve, in either the storage tank or the 4 

supply line to the mixer. 5 

 6 

2. Provide thermometric equipment: 7 

 8 

• In the asphalt binder feed line near the charging valve at the mixer unit, 9 

capable of detecting temperature ranges expected in the HMA and in a 10 

location convenient and safe for access by Inspectors. 11 

 12 

• At the discharge chute of the drier to automatically register or indicate the 13 

temperature of the heated aggregates, and situated in full view of the plant 14 

operator. 15 

 16 

3. When heating asphalt binder: 17 

 18 

• Do not exceed the maximum temperature of the asphalt binder 19 

recommended by the asphalt binder supplier. 20 

 21 

• Avoid local variations in heating. 22 

 23 

• Provide a continuous supply of asphalt binder to the mixer at a uniform 24 

average temperature with no individual variations exceeding 25°F. 25 

 26 

4. Provide a mechanical sampler for sampling mineral materials that: 27 

 28 

• Meets the crushing or screening requirements of Section 1-05.6. 29 

 30 

5. Provide HMA sampling equipment that complies with WSDOT SOP T-168. 31 

 32 

• Use a mechanical sampling device installed between the discharge of the 33 

silo and the truck transport, approved by the Engineer, or 34 

 35 

• Platforms or devices to enable sampling from the truck transport without 36 

entering the truck transport for sampling HMA. 37 

 38 

6. Provide for setup and operation of the Contracting Agency’s field testing: 39 

 40 

• As required in Section 3-01.2(2). 41 

 42 

7. Provide screens or a lump breaker: 43 

 44 

• When using any RAP or any RAS, to eliminate oversize RAP or RAS 45 

particles from entering the pug mill or drum mixer. 46 

 47 

5-04.3(3)B  Hauling Equipment 48 

Provide HMA hauling equipment with tight, clean, smooth metal beds and a cover of 49 

canvas or other suitable material of sufficient size to protect the HMA from adverse 50 

weather. Securely attach the cover to protect the HMA whenever the weather conditions 51 
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during the work shift include, or are forecast to include, precipitation or an air temperature 1 

less than 45°F. 2 

 3 

Prevent HMA from adhering to the hauling equipment. Spray metal beds with an 4 

environmentally benign release agent. Drain excess release agent prior to filling hauling 5 

equipment with HMA. Do not use petroleum derivatives or other coating material that 6 

contaminate or alter the characteristics of the HMA. For hopper trucks, operate the 7 

conveyer during the process of applying the release agent. 8 

 9 

5-04.3(3)C  Pavers 10 

Use self-contained, power-propelled pavers provided with an internally heated vibratory 11 

screed that is capable of spreading and finishing courses of HMA in lane widths required 12 

by the paving section shown in the Plans. 13 

 14 

When requested by the Engineer, provide written certification that the paver is equipped 15 

with the most current equipment available from the manufacturer for the prevention of 16 

segregation of the coarse aggregate particles. The certification shall list the make, model, 17 

and year of the paver and any equipment that has been retrofitted to the paver. 18 

 19 

Operate the screed in accordance with the manufacturer’s recommendations and in a 20 

manner to produce a finished surface of the required evenness and texture without 21 

tearing, shoving, segregating, or gouging the mixture. Provide a copy of the 22 

manufacturer’s recommendations upon request by the Contracting Agency. Extensions to 23 

the screed will be allowed provided they produce the same results, including ride, density, 24 

and surface texture as obtained by the primary screed. In the Travelled Way do not use 25 

extensions without both augers and an internally heated vibratory screed. 26 

 27 

Equip the paver with automatic screed controls and sensors for either or both sides of the 28 

paver. The controls shall be capable of sensing grade from an outside reference line, 29 

sensing the transverse slope of the screed, and providing automatic signals that operate 30 

the screed to maintain the desired grade and transverse slope. Construct the sensor so it 31 

will operate from a reference line or a mat referencing device. The transverse slope 32 

controller shall be capable of maintaining the screed at the desired slope within plus or 33 

minus 0.1 percent. 34 

 35 

Equip the paver with automatic feeder controls, properly adjusted to maintain a uniform 36 

depth of material ahead of the screed. 37 

 38 

Manual operation of the screed is permitted in the construction of irregularly shaped and 39 

minor areas. These areas include, but are not limited to, gore areas, road approaches, 40 

tapers and left-turn channelizations. 41 

 42 

When specified in the Contract, provide reference lines for vertical control. Place 43 

reference lines on both outer edges of the Traveled Way of each Roadway. Horizontal 44 

control utilizing the reference line is permitted. Automatically control the grade and slope 45 

of intermediate lanes by means of reference lines or a mat referencing device and a slope 46 

control device. When the finish of the grade prepared for paving is superior to the 47 

established tolerances and when, in the opinion of the Engineer, further improvement to 48 

the line, grade, cross-section, and smoothness can best be achieved without the use of 49 

the reference line, a mat referencing device may be substituted for the reference line. 50 

Substitution of the device will be subject to the continued approval of the Engineer. A joint 51 

matcher may be used subject to the approval of the Engineer. The reference line may be 52 
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removed after completion of the first course of HMA when approved by the Engineer. 1 

Whenever the Engineer determines that any of these methods are failing to provide the 2 

necessary vertical control, the reference lines will be reinstalled by the Contractor. 3 

 4 

Furnish and install all pins, brackets, tensioning devices, wire, and accessories necessary 5 

for satisfactory operation of the automatic control equipment. 6 

 7 

If the paving machine in use is not providing the required finish, the Engineer may 8 

suspend Work as allowed by Section 1-08.6. 9 

 10 

5-04.3(3)D  Material Transfer Device or Material Transfer Vehicle 11 

Use a material transfer device (MTD) or material transfer vehicle (MTV) to deliver the 12 

HMA from the hauling equipment to the paving machine for any lift in (or partially in) the 13 

top 0.30 feet of the pavement section used in traffic lanes. However, an MTD/V is not 14 

required for HMA placed in irregularly shaped and minor areas such as tapers and turn 15 

lanes, or for HMA mixture that is accepted by Visual Evaluation. At the Contractor’s 16 

request the Engineer may approve paving without an MTD/V; the Engineer will determine 17 

if an equitable adjustment in cost or time is due.  If a windrow elevator is used, the 18 

Engineer may limit the length of the windrow in urban areas or through intersections. 19 

 20 

To be approved for use, an MTV: 21 

 22 

1. Shall be a self-propelled vehicle, separate from the hauling vehicle or paver. 23 

 24 

2. Shall not connected to the hauling vehicle or paver. 25 

 26 

3. May accept HMA directly from the haul vehicle or pick up HMA from a windrow. 27 

 28 

4. Shall mix the HMA after delivery by the hauling equipment and prior to 29 

placement into the paving machine. 30 

 31 

5. Shall mix the HMA sufficiently to obtain a uniform temperature throughout the 32 

mixture. 33 

 34 

To be approved for use, an MTD: 35 

 36 

1. Shall be positively connected to the paver. 37 

 38 

2. May accept HMA directly from the haul vehicle or pick up HMA from a windrow. 39 

 40 

3. Shall mix the HMA after delivery by the hauling equipment and prior to 41 

placement into the paving machine. 42 

 43 

4. Shall mix the HMA sufficiently to obtain a uniform temperature throughout the 44 

mixture. 45 

 46 

5-04.3(3)E  Rollers 47 

Operate rollers in accordance with the manufacturer’s recommendations. When 48 

requested by the Engineer, provide a Type 1 Working Drawing of the manufacturer’s 49 

recommendation for the use of any roller planned for use on the project. Do not use 50 

rollers that crush aggregate, produce pickup or washboard, unevenly compact the 51 

surface, displace the mix, or produce other undesirable results. 52 
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 1 

5-04.3(4)  Preparation of Existing Paved Surfaces 2 

Before constructing HMA on an existing paved surface, the entire surface of the pavement 3 

shall be clean. Entirely remove all fatty asphalt patches, grease drippings, and other 4 

deleterious substances from the existing pavement to the satisfaction of the Engineer. 5 

Thoroughly clean all pavements or bituminous surfaces of dust, soil, pavement grindings, and 6 

other foreign matter. Thoroughly remove any cleaning or solvent type liquids used to clean 7 

equipment spilled on the pavement before paving proceeds. Fill all holes and small 8 

depressions with an appropriate class of HMA. Level and thoroughly compact the surface of 9 

the patched area. 10 

 11 

Apply a uniform coat of asphalt (tack coat) to all paved surfaces on which any course of HMA 12 

is to be placed or abutted. Apply tack coat to cover the cleaned existing pavement with a thin 13 

film of residual asphalt free of streaks and bare spots. Apply a heavy application of tack coat 14 

to all joints. For Roadways open to traffic, limit the application of tack coat to surfaces that will 15 

be paved during the same working shift. Equip the spreading equipment with a thermometer to 16 

indicate the temperature of the tack coat material. 17 

 18 

Do not operate equipment on tacked surfaces until the tack has broken and cured. Repair tack 19 

coat damaged by the Contractor’s operation, prior to placement of the HMA. 20 

 21 

Unless otherwise approved by the Engineer, use CSS-1, CSS-1h, or Performance Graded 22 

(PG) asphalt for tack coat. The CSS-1 and CSS-1h emulsified asphalt may be diluted with 23 

water at a rate not to exceed one part water to one part emulsified asphalt. Do not allow the 24 

tack coat material to exceed the maximum temperature recommended by the asphalt supplier. 25 

 26 

When shown in the Plans, prelevel uneven or broken surfaces over which HMA is to be placed 27 

by using an asphalt paver, a motor patrol grader, or by hand raking, as approved by the 28 

Engineer. 29 

 30 

5-04.3(4)A  Crack Sealing 31 

5-04.3(4)A1  General 32 

When the Proposal includes a pay item for crack sealing, seal all cracks ¼ inch in 33 

width and greater. 34 

 35 

Cleaning: Ensure that cracks are thoroughly clean, dry and free of all loose and 36 

foreign material when filling with crack sealant material. Use a hot compressed air 37 

lance to dry and warm the pavement surfaces within the crack immediately prior to 38 

filling a crack with the sealant material. Do not overheat pavement. Do not use direct 39 

flame dryers.  Routing cracks is not required. 40 

 41 

Sand Slurry: For cracks that are to be filled with sand slurry, thoroughly mix the 42 

components and pour the mixture into the cracks until full. Add additional CSS-1 43 

emulsified asphalt to the sand slurry as needed for workability to ensure the mixture 44 

will completely fill the crack.  Strike off the sand slurry flush with the existing 45 

pavement surface and allow the mixture to cure. Top off cracks that were not 46 

completely filled with additional sand slurry. Do not place the HMA overlay until the 47 

slurry has fully cured. 48 

 49 

Hot Poured Sealant: For cracks that are to be filled with hot poured sealant, apply 50 

the material in accordance with these requirements and the manufacturer's 51 

recommendations. Furnish a Type 1 Working Drawing of the manufacturer's 52 
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recommendations to the Engineer prior to the start of work, including the 1 

manufacturer’s recommended heating time and temperatures, allowable storage time 2 

and temperatures after initial heating, allowable reheating criteria, and application 3 

temperature range.  Confine hot poured sealant material within the crack. Clean any 4 

overflow of sealant from the pavement surface.  If, in the opinion of the Engineer, the 5 

Contractor’s method of sealing the cracks with hot poured sealant results in an 6 

excessive amount of material on the pavement surface, stop and correct the 7 

operation to eliminate the excess material. 8 

 9 

5-04.3(4)A2  Crack Sealing Areas Prior to Paving 10 

In areas where HMA will be placed, use sand slurry to fill the cracks. 11 

 12 

5-04.3(4)A3  Crack Sealing Areas Not to be Paved 13 

In areas where HMA will not be placed, fill the cracks as follows: 14 

 15 

1. Cracks ¼ inch to 1 inch in width - fill with hot poured sealant. 16 

 17 

2. Cracks greater than 1 inch in width – fill with sand slurry. 18 

 19 

5-04.3(4)B  Soil Residual Herbicide 20 

Where shown in the Plans, apply one application of an approved soil residual herbicide. 21 

Comply with Section 8-02.3(3)B. Complete paving within 48 hours of applying the 22 

herbicide. 23 

 24 

Use herbicide registered with the Washington State Department of Agriculture for use 25 

under pavement. Before use, obtain the Engineer’s approval of the herbicide and the 26 

proposed rate of application. Include the following information in the request for approval 27 

of the material: 28 

 29 

1. Brand Name of the Material, 30 

 31 

2. Manufacturer, 32 

 33 

3. Environmental Protection Agency (EPA) Registration Number, 34 

 35 

4. Material Safety Data Sheet, and 36 

 37 

5. Proposed Rate of Application. 38 

 39 

5-04.3(4)C  Pavement Repair 40 

Excavate pavement repair areas and backfill these with HMA in accordance with the 41 

details shown in the Plans and as staked.  Conduct the excavation operations in a 42 

manner that will protect the pavement that is to remain. Repair pavement not designated 43 

to be removed that is damaged as a result of the Contractor’s operations to the 44 

satisfaction of the Engineer at no cost to the Contracting Agency. Excavate only within 45 

one lane at a time unless approved otherwise by the Engineer. Do not excavate more 46 

area than can be completely backfilled and compacted during the same shift. 47 

 48 

Unless otherwise shown in the Plans or determined by the Engineer, excavate to a depth 49 

of 1.0 feet. The Engineer will make the final determination of the excavation depth 50 

required. 51 

 52 
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The minimum width of any pavement repair area shall be 40 inches unless shown 1 

otherwise in the Plans. Before any excavation, sawcut the perimeter of the pavement 2 

area to be removed unless the pavement in the pavement repair area is to be removed by 3 

a pavement grinder. 4 

 5 

Excavated materials shall be the property of the Contractor and shall be disposed of in a 6 

Contractor-provided site off the Right of Way or used in accordance with Sections 2-7 

02.3(3) or 9-03.21. 8 

 9 

Apply a heavy application of tack coat to all surfaces of existing pavement in the 10 

pavement repair area, in accordance with Section 5-04.3(4). 11 

 12 

Place the HMA backfill in lifts not to exceed 0.35-foot compacted depth. Thoroughly 13 

compact each lift by a mechanical tamper or a roller. 14 

 15 

5-04.3(5)  Producing/Stockpiling Aggregates, RAP, & RAS 16 

Produce aggregate in compliance with Section 3-01. Comply with Section 3-02 for 17 

preparing stockpile sites, stockpiling, and removing from stockpile each of the following: 18 

aggregates, RAP, and RAS. Provide sufficient storage space for each size of aggregate, 19 

RAP and RAS. Fine aggregate or RAP may be uniformly blended with the RAS as a 20 

method of preventing the agglomeration of RAS particles. Remove the aggregates, RAP 21 

and RAS from stockpile(s) in a manner that ensures minimal segregation when being 22 

moved to the HMA plant for processing into the final mixture. Keep different aggregate 23 

sizes separated until they have been delivered to the HMA plant. 24 

 25 

5-04.3(5)A  Stockpiling RAP or RAS for High RAP/Any RAS Mixes 26 

Do not place any RAP or RAS into a stockpile which has been sequestered for a 27 

High RAP/Any RAS mix design. Do not incorporate any RAP or RAS into a High 28 

RAP/Any RAS mixture from any source other than the stockpile which was 29 

sequestered for approval of that particular High RAP/Any RAS mix design. 30 

 31 

RAP that is used in a Low RAP/No RAS mix is not required to come from a 32 

sequestered stockpile. 33 

 34 

5-04.3(6)  Mixing 35 

The asphalt supplier shall introduce anti-stripping additive, in the amount designated on 36 

the QPL for the mix design, into the asphalt binder prior to shipment to the asphalt mixing 37 

plant. 38 

 39 

Anti-strip is not required for temporary work that will be removed prior to Physical 40 

Completion. 41 

 42 

Use asphalt binder of the grade, and from the supplier, in the approved mix design. 43 

 44 

Prior to introducing reclaimed materials into the asphalt plant, remove wire, nails, and 45 

other foreign material. Discontinue use of the reclaimed material if the Engineer, in their 46 

sole discretion, determines the wire, nails, or other foreign material to be excessive. 47 

 48 

Size RAP and RAS prior to entering the mixer to provide uniform and thoroughly mixed 49 

HMA. If there is evidence of the RAP or RAS not breaking down during the heating and 50 

mixing of the HMA, immediately suspend the use of the RAP or RAS until changes have 51 

been approved by the Engineer. 52 
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 1 

After the required amount of mineral materials, RAP, RAS, new asphalt binder and 2 

recycling agent have been introduced into the mixer, mix the HMA until complete and 3 

uniform coating of the particles and thorough distribution of the asphalt binder throughout 4 

the mineral materials, RAP and RAS is ensured. 5 

 6 

Upon discharge from the mixer, ensure that the temperature of the HMA does not exceed 7 

the optimum mixing temperature shown on the approved Mix Design Report by more than 8 

25°F, or as approved by the Engineer.  When a WMA additive is included in the 9 

manufacture of HMA, do not heat the WMA additive (at any stage of production including 10 

in binder storage tanks) to a temperature higher than the maximum recommended by the 11 

manufacturer of the WMA additive. 12 

 13 

A maximum water content of 2 percent in the mix, at discharge, will be allowed providing 14 

the water causes no problems with handling, stripping, or flushing. If the water in the HMA 15 

causes any of these problems, reduce the moisture content. 16 

 17 

During the daily operation, HMA may be temporarily held in approved storage facilities. 18 

Do not incorporate HMA into the Work that has been held for more than 24 hours after 19 

mixing. Provide an easily readable, low bin-level indicator on the storage facility that 20 

indicates the amount of material in storage. Waste the HMA in storage when the top level 21 

of HMA drops below the top of the cone of the storage facility, except as the storage 22 

facility is being emptied at the end of the working shift. Dispose of rejected or waste HMA 23 

at no expense to the Contracting Agency. 24 

 25 

5-04.3(7)  Spreading and Finishing 26 

Do not exceed the maximum nominal compacted depth of any layer in any course, as 27 

shown in Table 6, unless approved by the Engineer: 28 

 29 

Table 6 
Maximum Nominal Compacted Depth of Any Layer 

HMA Class Wearing Course Other than Wearing 
Course 

1 inch 0.35 feet 0.35 feet 
¾ and ½ inch 0.30 feet 0.35 feet 

3∕8 inch 0.15 feet 0.15 feet 
 30 

Use HMA pavers complying with Section 5-04.3(3) to distribute the mix.  On areas where 31 

irregularities or unavoidable obstacles make the use of mechanical spreading and 32 

finishing equipment impractical, the paving may be done with other equipment or by 33 

hand. 34 

 35 

When more than one JMF is being utilized to produce HMA, place the material produced 36 

for each JMF with separate spreading and compacting equipment. Do not intermingle 37 

HMA produced from more than one JMF. Each strip of HMA placed during a work shift 38 

shall conform to a single JMF established for the class of HMA specified unless there is a 39 

need to make an adjustment in the JMF. 40 

 41 

5-04.3(8)  Aggregate Acceptance Prior to Incorporation in HMA 42 

Sample aggregate for meeting the requirements of Section 3-04 prior to being 43 

incorporated into HMA. (The acceptance data generated for the Section 3-04 acceptance 44 

analysis will not be commingled with the acceptance data generated for the Section 5-45 
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04.3(9) acceptance analysis.) Aggregate acceptance samples shall be taken as 1 

described in Section 3-04.  Aggregate acceptance testing will be performed by the 2 

Contracting Agency. Aggregate contributed from RAP and/or RAS will not be evaluated 3 

under Section 3-04. 4 

 5 

For aggregate that will be used in HMA mixture which will be accepted by either 6 

Statistical or Nonstatistical Evaluation, the Contracting Agency’s acceptance of the 7 

aggregate will be based on: 8 

 9 

1. Samples taken prior to mixing with asphalt binder, RAP, or RAS; 10 

 11 

2. Testing for the materials properties of fracture, uncompacted void content, and 12 

sand equivalent; 13 

 14 

3. Evaluation by the Contracting Agency in accordance with Section 3-04, including 15 

price adjustments as described therein. 16 

 17 

For aggregate that will be used in HMA which will be accepted by Visual Evaluation, 18 

evaluation in accordance with items 1, 2, and 3 above is at the discretion of the Engineer. 19 

 20 

5-04.3(9)  HMA Mixture Acceptance 21 

The Contracting Agency will evaluate HMA mixture for acceptance by one of three 22 

methods as determined from the criteria in Table 7. 23 

 24 

Table 7 
Basis of Acceptance for HMA Mixture 

 Visual Evaluation Nonstatistical 
Evaluation 

Statistical 
Evaluation 

Criteria 
for 

Selecting 
the 

Evaluation 
Method 

• Commercial HMA 
placed at any 
location 

• Any HMA placed in: 
o sidewalks 
o road approaches 
o ditches 
o slopes 
o paths 
o trails 
o gores 
o prelevel 
o temporary 

pavement1 
o pavement repair 

• Other nonstructural 
applications of HMA 
as approved by the 
Engineer 

• All HMA 
mixture of 
the same 
class and 
PG binder 
grade with a 
Proposal 
quantity 
less than 
4,000 tons. 
(Exclude 
the tonnage 
of HMA 
mixture 
accepted by 
Visual 
Evaluation.) 

• All HMA 
mixture other 
than that 
accepted by 
Visual or 
Nonstatistical 
Evaluation 

1 Temporary pavement is HMA that will be removed before Physical 
Completion of the Contract. 

 25 
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5-04.3(9)A  Mixture Acceptance – Test Section 1 

This Section applies to HMA mixture accepted by Statistical Evaluation and mixture 2 

accepted by Nonstatistical Evaluation. A test section is not allowed for HMA accepted 3 

by Visual Evaluation. 4 

 5 

The purpose of a test section is to determine, at the beginning of paving, whether or 6 

not the Contractor’s mix design and production processes will produce HMA meeting 7 

the Contract requirements related to mixture. 8 

 9 

Use Table 8 to determine when a test section is required, optional, or not allowed, 10 

and to determine when test sections may end for an individual mix design. Each mix 11 

design will be evaluated independently for the test section requirements. 12 

 13 

Construct HMA mixture test sections at the beginning of paving, using at least 600 14 

tons and a maximum of 1,000 tons or as approved by the Engineer. Each test section 15 

shall be constructed in one continuous operation. Each test section shall be 16 

considered a lot. The mixture in each test section will be evaluated based on the 17 

criteria in Table 9 to determine if test sections for that mix design may stop. 18 

 19 

If more than one test section is required, each test section shall be separately by the 20 

criteria in table 8 and 9. 21 

 22 

Table 8 
Criteria for Conducting and Evaluating HMA Mix Texture Sections 
(For HMA Mixture Accepted by Statistical or Nonstatistical Evaluation) 

 High RAP/Any RAS Low RAP/No RAS 

Is Mixture Test Section 
Optional or Mandatory? Mandatory1 At Contractor’s 

Option3 
Waiting period after paving 

the test section. 4 calendar days2 4 calendar days2 

What Must Happen to Stop 
Performing Test Sections? 

Meet “Results 
Required to Stop 
Performing Test 

Sections” in Table 9 
for High RAP/Any 

RAS. 

Provide samples 
and respond to 
WSDOT test 

results required by 
Table 9 for Low 
RAP/No RAS. 

1If a mix design has produced an acceptable test section on a previous 
contract (paved in the same calendar year, from the same plant, using 
the same JMF) the test section may be waived if approved by the 
Engineer. 

2This is to provide time needed by the Contracting Agency to complete 
testing and the Contractor to adjust the mixture in response to those test 
results. Paving may resume when this is done. 

3For HMA with Low RAP/No RAS, which is accepted by Nonstatistical 
Evaluation, a test section is not allowed. 

 23 

Table 9 
Results Required to Stop Performing HMA Mixture Test Sections1 

(For HMA Mixture Accepted by Statistical or Nonstatistical 
Evaluation) 

Test Property Type of HMA 
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High RAP/Any RAS Low RAP/No RAS 

Gradation 

Minimum PFi of 0.95 
based on the criteria 

in Section 5-
04.3(9)B42 

None4 

Asphalt Binder 

Minimum PFi of 0.95 
based on the criteria 

in Section 5-
04.3(9)B42 

None4 

Va 

Minimum PFi of 0.95 
based on the criteria 

in Section 5-
04.3(9)B42 

None4 

Hamburg Wheel Track 
Indirect Tensile Strength 

Meet requirements of 
Section 9-03.8(2).3 

These tests will not 
be done as part of 

Test Section. 
Sand Equivalent 

Uncompacted Void Content 
Fracture 

Meet requirements of 
Section 9-03.8(2).3 None3 

1In addition to the requirements of this table, acceptance of the HMA 
mixture used in each test section is subject to the acceptance criteria and 
price adjustments for Statistical Evaluation or Non-statistical Evaluation 
(see Table 7). 

2Divide the test section lot into three sublots, approximately equal in size. 
Take one sample from each sublot, and test each sample for all of the 
properties in the first column. 

3Take one sample for each test section lot. Test the sample for all of the 
properties in the first column. 

4Divide the test section lot into three sublots, approximately equal in size. 
Take one sample from each sublot, and test each sample for all of the 
properties in the first column. There are no criteria for discontinuing test 
sections for these mixes; however, the contractor must comply with 
Section 5-04.3(11)F before resuming paving. 

 1 

5-04.3(9)B  Mixture Acceptance – Statistical Evaluation 2 

5-04.3(9)B1  Mixture Statistical Evaluation – Lots and Sublots 3 

HMA mixture which is accepted by Statistical Evaluation will be evaluated by the 4 

Contracting Agency dividing that HMA tonnage into mixture lots, and each 5 

mixture lot will be evaluated using stratified random sampling by the Contracting 6 

Agency sub-dividing each mixture lot into mixture sublots.  All mixture in a 7 

mixture lot shall be of the same mix design. The mixture sublots will be 8 

numbered in the order in which the mixture (of a particular mix design) is paved. 9 

 10 

Each mixture lot comprises a maximum of 15 mixture sublots, except: 11 

 12 

• The final mixture lot of each mix design on the Contract will comprise a 13 

maximum of 25 sublots. 14 

• A mixture lot for a test section, which will consist of the three sublots 15 

and corresponding test results used in evaluating the test section for 16 

gradation, asphalt binder, and Va. 17 

 18 

Each mixture sublot shall be approximately uniform in size with the maximum 19 

mixture sublot size as specified in Table 10. The quantity of material represented 20 
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by the final mixture sublot of the project, for each mix design on the project, may 1 

be increased to a maximum of two times the mixture sublot quantity calculated. 2 

Should a lot accepted by statistical evaluation contain fewer than three sublots, 3 

the HMA will be accepted in accordance with nonstatistical evaluation. 4 

 5 

Table 10 
Maximum HMA Mixture Sublot Size 

For HMA Accepted by Statistical Evaluation 
HMA Original Plan Quantity 

(tons)1 Maximum Sublot Size (tons)2 

< 20,000 1,000 
20,000 to 30,000 1,500 

>30,000 2,000 
1 “Plan quantity” means the plan quantity of all HMA of the 
same class and binder grade which is accepted by Statistical 
Evaluation. 

2 The maximum sublot size for each combination of HMA class 
and binder grade shall be calculated separately. 

 6 

• For a mixture lot in progress with a mixture CPF less than 0.75, a new 7 

mixture lot will begin at the Contractor’s request after the Engineer is 8 

satisfied that material conforming to the Specifications can be 9 

produced.  See also Section 5-04.3(11)F. 10 

 11 

• If, before completing a mixture lot, the Contractor requests a change to 12 

the JMF which is approved by the Engineer, the mixture produced in 13 

that lot after the approved change will be evaluated on the basis of the 14 

changed JMF, and the mixture produced in that lot before the approved 15 

change will be evaluated on the basis of the unchanged JMF; however, 16 

the mixture before and after the change will be evaluated in the same 17 

lot.  Acceptance of subsequent mixture lots will be evaluated on the 18 

basis of the changed JMF. 19 

 20 

5-04.3(9)B2  Mixture Statistical Evaluation – Sampling 21 

Comply with Section 1-06.2(1). 22 

 23 

Samples of HMA mixture which is accepted by Statistical Evaluation will be 24 

randomly selected from within each sublot, with one sample per sublot. The 25 

Engineer will determine the random sample location using WSDOT Test Method 26 

T 716. The Contractor shall obtain the sample when ordered by the Engineer. 27 

The Contractor shall sample the HMA mixture in the presence of the Engineer 28 

and in accordance with FOP for WAQTC T 168. 29 

 30 

5-04.3(9)B3  Mixture Statistical Evaluation – Acceptance Testing 31 

Comply with Section 1-06.2(1). 32 

 33 

The Contracting Agency will test the mixture sample from each sublot (including 34 

sublots in a test section) for the properties shown in Table 11. 35 

 36 

Table 11 
Testing Required for each HMA Mixture Sublot 

Test Procedure Performed by 
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Va WSDOT SOP 
731 

Engineer 

Asphalt Binder Content FOP for 
AASHTO T 308 

Engineer 

Gradation: Percent Passing 
1½″, 1″, ¾″, ½″, ⅜″, No. 4, 
No. 8, No. 200 

FOP for 
WAQTC 
T 27/T 11 

Engineer 

 1 

The mixture samples and tests taken for the purpose of determining acceptance 2 

of the test section (as described in Section 5-04.3(9)A) shall also be used as the 3 

test results for acceptance of the mixture described in 5-04.3(9)B3, 5-04.3(9)B4, 4 

5-04.3(9)B5, and 5-04.3(9)B6. 5 

 6 

5-04.3(9)B4  Mixture Statistical Evaluation – Pay Factors 7 

Comply with Section 1-06.2(2). 8 

 9 

The Contracting Agency will determine a pay factor (PFi) for each of the 10 

properties in Table 11, for each mixture lot, using the quality level analysis in 11 

Section 1-06.2(2)D.  For Gradation, a pay factor will be calculated for each of the 12 

sieve sizes listed in Table 11 which is equal to or smaller than the maximum 13 

allowable aggregate size (100 percent passing sieve) of the HMA mixture. The 14 

USL and LSL shall be calculated using the Job Mix Formula Tolerances (for 15 

Statistical Evaluation) in Section 9-03.8(7). 16 

 17 

If a constituent is not measured in accordance with these Specifications, its 18 

individual pay factor will be considered 1.00 in calculating the Composite Pay 19 

Factor (CPF). 20 

 21 

5-04.3(9)B5  Mixture Statistical Evaluation – Composite Pay Factors (CPF) 22 

Comply with Section 1-06.2(2). 23 

 24 

In accordance with Section 1-06.2(2)D4, the Contracting Agency will determine 25 

a Composite Pay Factor (CPF) for each mixture lot from the pay factors 26 

calculated in Section 5-04.3(9)B4, using the price adjustment factors in Table 27 

12. Unless otherwise specified, the maximum CPF for HMA mixture shall be 28 

1.05. 29 

 30 

Table 12 
HMA Mixture Price Adjustment Factors 

Constituent Factor “f” 
All aggregate passing: 1½″, 1″, ¾″, ½″, 
⅜″ and No.4 sieves 2 

All aggregate passing No. 8 sieve 15 
All aggregate passing No. 200 sieve 20 
Asphalt binder 40 
Air Voids (Va) 20 

 31 

5-04.3(9)B6  Mixture Statistical Evaluation – Price Adjustments 32 

For each HMA mixture lot, a Job Mix Compliance Price Adjustment will be 33 

determined and applied, as follows: 34 

 35 

JMCPA = [0.60 x (CPF – 1.00)] x Q x UP 36 
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 1 

Where 2 

 3 

JMCPA = Job Mix Compliance Price Adjustment for a given lot of mixture 4 

($) 5 

CPF = Composite Pay factor for a given lot of mixture (maximum is 1.05) 6 

Q = Quantity in a given lot of mixture (tons) 7 

UP = Unit price of the HMA in a given lot of mixture ($/ton) 8 

 9 

5-04.3(9)B7  Mixture Statistical Evaluation – Retests 10 

The Contractor may request that a mixture sublot be retested. To request a 11 

retest, submit a written request to the Contracting Agency within 7 calendar days 12 

after the specific test results have been posted to the website or emailed to the 13 

Contractor, whichever occurs first. The Contracting Agency will send a split of 14 

the original acceptance sample for testing by the Contracting Agency to either 15 

the Region Materials Laboratory or the State Materials Laboratory as determined 16 

by the Engineer. The Contracting Agency will not test the split of the sample with 17 

the same equipment or by the same tester that ran the original acceptance test. 18 

The sample will be tested for a complete gradation analysis, asphalt binder 19 

content, and Va, and the results of the retest will be used for the acceptance of 20 

the HMA mixture in place of the original mixture sublot sample test results. The 21 

cost of testing will be deducted from any monies due or that may come due the 22 

Contractor under the Contract at the rate of $250 per sample. 23 

 24 

5-04.3(9)C  Mixture Acceptance – Nonstatistical Evaluation 25 

5-04.3(9)C1  Mixture Nonstatistical Evaluation – Lots, Sublots, Sampling, 26 

Test Section, Testing, Retests 27 

For HMA mixture accepted by Nonstatistical Evaluation, comply with the 28 

requirements in Table 13: 29 

 30 

Table 13 
Nonstatistical Evaluation 

Lots, Sublots, Sampling, Test Section, Testing, Retests 

Comply with the Specifications Below 
Comply with the 

Requirements of the 
Section for: 

Test Section Section 5-04.3(9)A Nonstatistical 
Evaluation 

Lots and Sublots Section 5-04.3(9)B1 Statistical Evaluation 
Sampling Section 5-04.3(9)B2 Statistical Evaluation 
Acceptance Tests Section 5-04.3(9)B3 Statistical Evaluation 
Retests Section 5-04.3(9)B7 Statistical Evaluation 

 31 

5-04.3(9)C2  Mixture Nonstatistical Evaluation - Acceptance 32 

Each mixture lot of HMA produced under Nonstatistical Evaluation, for which all 33 

sublot acceptance test results (required by Table 13) fall within the Job Mix 34 

Formula Tolerances for Nonstatistical Evaluation in Section 9-03.8(7), will be 35 

accepted at the unit Contract price with no further evaluation. 36 

 37 
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5-04.3(9)C3  Mixture Nonstatistical Evaluation – Out of Tolerance 1 

Procedures 2 

Each mixture lot of HMA produced under Nonstatistical Evaluation, for which any 3 

sublot acceptance test result (required by Table 13) falls outside of the Job Mix 4 

Formula Tolerances for Nonstatistical Evaluation in Section 9-03.8(7), shall be 5 

evaluated in accordance with Section 1-06.2 and Table 14 to determine a Job 6 

Mix Compliance Price Adjustment. 7 

 8 

Table 14 
Nonstatistical Evaluation – Out of Tolerance Procedures 

Comply with the Following1 
Pay Factors2 Section 5-04.3(9)B4 
Composite Pay Factors3 Section 5-04.3(9)B5 
Price Adjustments Section 5-04.3(9)B6 
1When less than three mixture sublots exist, backup samples of 
the existing mixture sublots shall be tested to provide a minimum 
of three sets of results for evaluation. If enough backup samples 
are not available, the Contracting Agency will select core sample 
locations from the Roadway in accordance with WSDOT Test 
Method T 716, take cores from the roadway in accordance with 
WSDOT SOP 734, and test the cores in accordance with WSDOT 
SOP 737. 

2The Nonstatistical Evaluation tolerance limits in Section 9-03.8(7) 
will be used in the calculation of the PFi. 

3The maximum CPF shall be 1.00. 
 9 

5-04.3(9)D  Mixture Acceptance – Visual Evaluation 10 

Visual Evaluation of HMA mixture will be by visual inspection by the Engineer or, in 11 

the sole discretion of the Engineer, the Engineer may sample and test the mixture. 12 

 13 

5-04.3(9)D1  Mixture Visual Evaluation – Lots, Sampling, Testing, Price 14 

Adjustments 15 

HMA mixture accepted by Visual Evaluation will not be broken into lots unless 16 

the Engineer determines that testing is required.  When that occurs, the 17 

Engineer will identify the limits of the questionable HMA mixture, and that 18 

questionable HMA mixture shall constitute a lot. Then, the Contractor will take 19 

samples from the truck, or the Engineer will take core samples from the roadway 20 

at a minimum of three random locations from within the lot, selected in 21 

accordance with WSDOT Test Method T 716, taken from the roadway in 22 

accordance with WSDOT SOP 734, and tested in accordance with WSDOT 23 

SOP 737.  The Engineer will test one of the samples for all constituents in 24 

Section 5-04.3(9)B3. If all constituents from that test fall within the Job Mix 25 

Formula Tolerances (for Visual Evaluation) in Section 9-03.8(7), the lot will be 26 

accepted at the unit Contract price with no further evaluation. 27 

 28 

When one or more constituents fall outside those tolerance limits, the other 29 

samples will be tested for all constituents in Section 5-04.3(9)B3, and a Job Mix 30 

Compliance Price Adjustment will be calculated in accordance with Table 15. 31 

 32 

Table 15 
Visual Evaluation – Out of Tolerance Procedures 

Comply with the Following 



PeEll McDonald MP 8.68 Bridge Scour Repair Project  
F.A. Project No. BHS -A212(004), TA-5154 25   
CRP 2159G  

Pay Factors1 Section 5-04.3(9)B4 
Composite Pay Factors2 Section 5-04.3(9)B5 
Price Adjustments Section 5-04.3(9)B6 
1The Visual Evaluation tolerance limits in Section 9-03.8(7) will 
be used in the calculation of the PFi. 

2The maximum CPF shall be 1.00. 
 1 

5-04.3(9)E  Mixture Acceptance – Notification of Acceptance Test Results 2 

The results of all mixture acceptance testing and the Composite Pay Factor (CPF) of 3 

the lot after three sublots have been tested will be available to the Contractor through 4 

The Contracting Agency’s website. 5 

 6 

The Contracting Agency will endeavor to provide written notification (via email to the 7 

Contractor’s designee) of acceptance test results through its web-based materials 8 

testing system Statistical Analysis of Materials (SAM) within 24 hours of the sample 9 

being made available to the Contracting Agency. However, the Contractor agrees: 10 

 11 

1. Quality control, defined as the system used by the Contractor to monitor, 12 

assess, and adjust its production processes to ensure that the final HMA 13 

mixture will meet the specified level of quality, is the sole responsibility of 14 

the Contractor. 15 

 16 

2. The Contractor has no right to rely on any testing performed by the 17 

Contracting Agency, nor does the Contractor have any right to rely on timely 18 

notification by the Contracting Agency of the Contracting Agency’s test 19 

results (or statistical analysis thereof), for any part of quality control and/or 20 

for making changes or correction to any aspect of the HMA mixture. 21 

 22 

3. The Contractor shall make no claim for untimely notification by the 23 

Contracting Agency of the Contracting Agency’s test results or statistical 24 

analysis. 25 

 26 

5-04.3(10)  HMA Compaction Acceptance 27 

For all HMA, the Contractor shall comply with the General Compaction Requirements in 28 

Section 5-04.3(10)A. The Contracting Agency will evaluate all HMA for compaction 29 

compliance with one of the following - Statistical Evaluation, Visual Evaluation, or Test 30 

Point Evaluation - determined by the criteria in Table 16: 31 

 32 

Table 16 
Criteria for Determining Method of Evaluation for HMA Compaction1 
Statistical Evaluation 

of HMA Compaction is 
Required For: 

Visual Evaluation of 
HMA Compaction is 

Required For: 

Test Point Evaluation 
of HMA Compaction 

is Required For: 
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• Any HMA for which 
the specified course 
thickness is greater 
than 0.10 feet, and 
the HMA is in: 
o traffic lanes, 

including but not 
limited to: 
• ramp lanes 
• truck climbing 

lanes 
• weaving lanes 
• speed change 

lanes 

• “HMA for 
Preleveling…” 

• “HMA for Pavement 
Repair…” 

• Any HMA not 
meeting the criteria 
for Statistical 
Evaluation or 
Visual Evaluation 

1This table applies to all HMA, and shall be the sole basis for determining 
the acceptance method for compaction. 

 1 

The Contracting Agency may, at its sole discretion, evaluate any HMA for compliance 2 

with the Cyclic Density requirements of Section 5-04.3(10)B. 3 

 4 

5-04.3(10)A  HMA Compaction – General Compaction Requirements 5 

Immediately after the HMA has been spread and struck off, and after surface 6 

irregularities have been adjusted, thoroughly and uniformly compact the mix. The 7 

completed course shall be free from ridges, ruts, humps, depressions, objectionable 8 

marks, and irregularities and shall conform to the line, grade, and cross-section 9 

shown in the Plans. If necessary, alter the JMF in accordance with Section 9-03.8(7) 10 

to achieve desired results. 11 

 12 

Compact the mix when it is in the proper condition so that no undue displacement, 13 

cracking, or shoving occurs. Compact areas inaccessible to large compaction 14 

equipment by mechanical or hand tampers. Remove HMA that becomes loose, 15 

broken, contaminated, shows an excess or deficiency of asphalt, or is in any way 16 

defective.  Replace the removed material with new HMA, and compact it immediately 17 

to conform to the surrounding area. 18 

 19 

The type of rollers to be used and their relative position in the compaction sequence 20 

shall generally be the Contractor’s option, provided the specified densities are 21 

attained. An exception shall be that pneumatic tired rollers shall be used for 22 

compaction of the wearing course beginning October 1st of any year through March 23 

31st of the following year. Coverage with a steel wheel roller may precede pneumatic 24 

tired rolling. Unless otherwise approved by the Engineer, operate rollers in the static 25 

mode when the internal temperature of the mix is less than 175°F. Regardless of mix 26 

temperature, do not operate a roller in a mode that results in checking or cracking of 27 

the mat. 28 

 29 

On bridge decks and on the five feet of roadway approach immediately adjacent to 30 

the end of bridge/back of pavement seat, operate rollers in static mode only. 31 

 32 

5-04.3(10)B  HMA Compaction – Cyclic Density 33 

Low cyclic density areas are defined as spots or streaks in the pavement that are 34 

less than 90 percent of the theoretical maximum density. At the Engineer’s discretion, 35 

the Engineer may evaluate the HMA pavement for low cyclic density, and when doing 36 
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so will follow WSDOT SOP 733. A $500 Cyclic Density Price Adjustment will be 1 

assessed for any 500-foot section with two or more density readings below 90 2 

percent of the theoretical maximum density. 3 

 4 

5-04.3(10)C  HMA Compaction Acceptance – Statistical Evaluation 5 

HMA compaction which is accepted by Statistical Evaluation will be based on 6 

acceptance testing performed by the Contracting Agency, and statistical analysis of 7 

those acceptance tests results. This will result in a Compaction Price Adjustment. 8 

 9 

5-04.3(10)C1  HMA Compaction Statistical Evaluation – Lots and Sublots 10 

HMA compaction which is accepted by Statistical Evaluation will be evaluated by 11 

the Contracting Agency dividing the project into compaction lots, and each 12 

compaction lot will be evaluated using stratified random sampling by the 13 

Contracting Agency sub-dividing each compaction lot into compaction sublots. 14 

All mixture in any individual compaction lot shall be of the same mix design. The 15 

compaction sublots will be numbered in the order in which the mixture (of a 16 

particular mix design) is paved. 17 

 18 

Each compaction lot comprises a maximum of 15 compaction sublots, except for 19 

the final compaction lot of each mix design on the Contract, which comprises a 20 

maximum of 25 sublots. 21 

 22 

Each compaction sublot shall be uniform in size as shown in Table 17, except 23 

that the last compaction sublot of each day may be increased to a maximum of 24 

two times the compaction sublot quantity calculated.  Minor variations in the size 25 

of any sublot shall not be cause to invalidate the associated test result. 26 

 27 

Table 17 
HMA Compaction Sublot Size 

HMA Original Plan Quantity 
(tons)1 

Compaction Sublot Size 
(tons) 

<20,000 100 
20,000 to 30,000 150 

>30,000 200 
1 In determining the plan quantity tonnage, do not include any 

tons accepted by test point evaluation. 
 28 

The following will cause one compaction lot to end prematurely and a new 29 

compaction lot to begin: 30 

 31 

• For a compaction lot in progress with a compaction CPF less than 32 

0.75, a new compaction lot will begin at the Contractor’s request after 33 

the Engineer is satisfied that material conforming to the Specifications 34 

can be produced.  See also Section 5-04.3(11)F. 35 

 36 

5-04.3(10)C2  HMA Compaction Statistical Evaluation – Acceptance Testing 37 

Comply with Section 1-06.2(1). 38 

 39 

The location of HMA compaction acceptance tests will be randomly selected by 40 

the Contracting Agency from within each sublot, with one test per sublot. The 41 

Contracting Agency will determine the random sample location using WSDOT 42 

Test Method T 716. 43 
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 1 

Use Table 18 to determine compaction acceptance test procedures and to 2 

allocate compaction acceptance sampling and testing responsibilities between 3 

the Contractor and the Contracting Agency. Roadway cores shall be taken or 4 

nuclear density testing shall occur after completion of the finish rolling, prior to 5 

opening to traffic, and on the same day that the mix is placed. 6 

 7 

Table 18 
HMA Compaction Acceptance Testing Procedures and 

Responsibilities 

 

When Contract 
Includes Bid 

Item “Roadway 
Cores” 

When Contract Does Not 
Include Bid Item “Roadway 

Cores” 

Basis for Test: Roadway Cores Roadway 
Cores3 

Nuclear 
Density 
Gauge3 

In-Place 
Density 

Determined by: 

Contractor shall 
take cores1 

using WSDOT 
SOP 7342 

Contracting 
Agency will 

determine core 
density using 

FOP for 
AASHTO T 166 

Contracting 
Agency will take 

cores1 using 
WSDOT SOP 

734 
Contracting 
Agency will 

determine core 
density using 

FOP for 
AASHTO T 166 

Contracting 
Agency, using 

FOP for 
WAQTC TM 8 

Theoretical 
Maximum 
Density 

Determined by: 

Contracting Agency, using FOP for AASHTO T 209 

Rolling 
Average of 
Theoretical 
Maximum 
Densities 

Determined by: 

Contracting Agency, using WSDOT SOP 729 

Percent 
Compaction in 
Each Sublot 

Determined by: 

Contracting 
Agency, using 
WSDOT SOP 

736 

Contracting 
Agency, using 
WSDOT SOP 

736 

Contracting 
Agency, using 

FOP for 
WAQTC TM 8 

1The core diameter shall be 4-inches unless otherwise approved by 
the Engineer. 

2The Contractor shall take the core samples in the presence of the 
Engineer, at locations designated by the Engineer, and deliver the 
core samples to the Contracting Agency. 

3The Contracting Agency will determine, in its sole discretion, whether 
it will take cores or use the nuclear density gauge to determine in-
place density. Exclusive reliance on cores for density acceptance is 
generally intended for small paving projects and is not intended as a 
replacement for nuclear gauge density testing on typical projects. 

 8 
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When using the nuclear density gauge for acceptance testing of pavement 1 

density, the Engineer will follow WSDOT SOP 730 for correlating the nuclear 2 

gauge with HMA cores. When cores are required for the correlation, coring and 3 

testing will be by the Contracting Agency. When a core is taken for gauge 4 

correlation at the location of a sublot, the relative density of the core will be used 5 

for the sublot test result and is exempt from retesting. 6 

 7 

5-04.3(10)C3  HMA Statistical Compaction – Price Adjustments 8 

For each HMA compaction lot (that is accepted by Statistical Evaluation) which 9 

has less than three compaction sublots, for which all compaction sublots attain a 10 

minimum of 91 percent compaction determined in accordance with FOP for 11 

WAQTC TM 8 (or WSDOT SOP 736 when provided by the Contract), the HMA 12 

will be accepted at the unit Contract price with no further evaluation. 13 

 14 

For each HMA compaction lot (that is accepted by Statistical Evaluation) which 15 

does not meet the criteria in the preceding paragraph, the compaction lot shall 16 

be evaluated in accordance with Section 1-06.2(2) to determine the appropriate 17 

Compaction Price Adjustment (CPA). All of the test results obtained from the 18 

acceptance samples from a given compaction lot shall be evaluated collectively. 19 

Additional testing by either a nuclear density gauge or cores will be completed 20 

as required to provide a minimum of three tests for evaluation. 21 

 22 

For the statistical analysis in Section 1-06.2, use the following values: 23 

 24 

x = Percent compaction of each sublot 25 

USL = 100 26 

LSL= 91 27 

 28 

Each CPA will be determined as follows: 29 

 30 

CPA = [0.40 x (CPF – 1.00)] x Q x UP 31 

 32 

Where 33 

 34 

CPA = Compaction Price Adjustment for the compaction lot ($) 35 

CPF = Composite Pay Factor for the compaction lot (maximum is 1.05) 36 

Q = Quantity in the compaction lot (tons) 37 

UP = Unit price of the HMA in the compaction lot ($/ton) 38 

 39 

5-04.3(10)C4  HMA Statistical Compaction – Requests for Retesting 40 

For a compaction sublot that has been tested with a nuclear density gauge that 41 

did not meet the minimum of 91 percent of the theoretical maximum density in a 42 

compaction lot with a CPF below 1.00 and thus subject to a price reduction or 43 

rejection, the Contractor may request that a core, taken at the same location as 44 

the nuclear density test, be used for determination of the relative density of the 45 

compaction sublot. The relative density of the core will replace the relative 46 

density determined by the nuclear density gauge for the compaction sublot and 47 

will be used for calculation of the CPF and acceptance of HMA compaction lot. 48 

When cores are taken by the Contracting Agency at the request of the 49 

Contractor, they shall be requested by noon of the next workday after the test 50 

results for the compaction sublot have been provided or made available to the 51 

Contractor. Traffic control shall be provided by the Contractor as requested by 52 
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the Engineer. Failure by the Contractor to provide the requested traffic control 1 

will result in forfeiture of the request for retesting. When the CPF for the 2 

compaction lot based on the results of the cores is less than 1.00, the 3 

Contracting Agency will deduct the cost for the coring from any monies due or 4 

that may become due the Contractor under the Contract at the rate of $200 per 5 

core and the Contractor shall pay for the cost of the traffic control. 6 

 7 

5-04.3(10)D  HMA Compaction – Visual Evaluation 8 

Visual Evaluation will be the basis of acceptance for compaction of the Bid items 9 

“HMA for Pavement Repair Cl. ___ PG ___”and “HMA for Prelevelling Class___ 10 

PG___”.  This HMA shall be thoroughly compacted to the satisfaction of the 11 

Engineer.  HMA that is used to prelevel wheel ruts shall be compacted with a 12 

pneumatic tire roller. 13 

 14 

5-04.3(10)E  HMA Compaction – Test Point Evaluation 15 

When compaction acceptance is by Test Point Evaluation, compact HMA based on a 16 

test point evaluation of the compaction train.  Perform the test point evaluation in 17 

accordance with instructions from the Engineer. The number of passes with an 18 

approved compaction train, required to attain the maximum test point density, shall 19 

be used on all subsequent paving. 20 

 21 

5-04.3(10)F  HMA Compaction Acceptance – Notification of Acceptance Test 22 

Results 23 

The obligations and responsibilities for notifying the Contractor of compaction 24 

acceptance test results are the same as for mixture acceptance test results.  See 25 

Section 5-04.3(9)E. 26 

 27 

5-04.3(11)  Reject Work 28 

This Section applies to HMA and all requirements related to HMA (except aggregates 29 

prior to being incorporated into HMA). For rejection of aggregate prior to its incorporation 30 

into HMA refer to Section 3-04. 31 

 32 

5-04.3(11)A  Reject Work – General 33 

Work that is defective or does not conform to Contract requirements shall be 34 

rejected. 35 

 36 

5-04.3(11)B  Rejection by Contractor 37 

The Contractor may, prior to acceptance sampling and testing, elect to remove any 38 

defective material and replace it with new material. Any such new material will be 39 

sampled, tested, and evaluated for acceptance. 40 

 41 

5-04.3(11)C  Rejection Without Testing (Mixture or Compaction) 42 

The Engineer may, without sampling, reject any batch, load, or section of Roadway 43 

that appears defective. Material rejected before placement shall not be incorporated 44 

into the pavement. 45 

 46 

No payment will be made for the rejected materials or the removal of the materials 47 

unless the Contractor requests the rejected material to be tested. If the Contractor 48 

requests testing, acceptance will be by Statistical Evaluation, and a minimum of three 49 

samples will be obtained and tested. When uncompacted material is required for 50 

testing but not available, the Engineer will determine random sample locations on the 51 
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roadway in accordance with WSDOT Test Method T 716, take cores in accordance 1 

with WSDOT SOP 734, and test the cores in accordance with WSDOT SOP 737. 2 

 3 

If the CPF for the rejected material is less than 0.75, no payment will be made for the 4 

rejected material; in addition, the cost of sampling and testing shall be borne by the 5 

Contractor. If the CPF is greater than or equal to 0.75, the cost of sampling and 6 

testing will be borne by the Contracting Agency. If the material is rejected before 7 

placement and the CPF is greater than or equal to 0.75, compensation for the 8 

rejected material will be at a CPF of 0.75. If rejection occurs after placement and the 9 

CPF is greater than or equal to 0.75, compensation for the rejected material will be at 10 

the calculated CPF with an addition of 25 percent of the unit Contract price added for 11 

the cost of removal and disposal. 12 

 13 

5-04.3(11)D  Rejection – A Partial Sublot (Mixture or Compaction) 14 

In addition to the random acceptance sampling and testing, the Engineer may also 15 

isolate from a mixture or compaction sublot any material that is suspected of being 16 

defective in relative density, gradation or asphalt binder content. Such isolated 17 

material will not include an original sample location. The Contracting Agency will 18 

obtain a minimum of three random samples of the suspect material and perform the 19 

testing. When uncompacted material is required for testing but is not available, the 20 

Engineer will select random sample locations on the roadway in accordance with 21 

WSDOT Test Method T 716, take cores samples in accordance with WSDOT SOP 22 

734, and test the material in accordance with WSDOT SOP 737. The material will 23 

then be statistically evaluated as an independent lot in accordance with Section 1-24 

06.2(2). 25 

 26 

5-04.3(11)E  Rejection – An Entire Sublot (Mixture or Compaction) 27 

An entire mixture or compaction sublot that is suspected of being defective may be 28 

rejected. When this occurs, a minimum of two additional random samples from this 29 

sublot will be obtained. When uncompacted material is required for the additional 30 

samples but the material has been compacted, the Contracting Agency will take and 31 

test cores from the roadway as described in Section 5-04.3(11)D. The additional 32 

samples and the original sublot will be evaluated as an independent lot in 33 

accordance with Section 1-06.2(2). 34 

 35 

5-04.3(11)F  Rejection -  A Lot in Progress (Mixture or Compaction) 36 

The Contractor shall shut down operations and shall not resume HMA placement 37 

until such time as the Engineer is satisfied that material conforming to the 38 

Specifications can be produced when: 39 

 40 

1. the Composite Pay Factor (CPF) of a mixture or compaction lot in progress 41 

drops below 1.00 and the Contractor is taking no corrective action, or 42 

 43 

2. the Pay Factor (PFi) for any constituent of a mixture or compaction lot in 44 

progress drops below 0.95 and the Contractor is taking no corrective action, 45 

or 46 

 47 

3. either the PFi for any constituent (or the CPF) of a mixture or compaction lot 48 

in progress is less than 0.75. 49 

 50 

5-04.3(11)G  Rejection – An Entire Lot (Mixture or Compaction) 51 

An entire lot with a CPF of less than 0.75 will be rejected. 52 
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 1 

5-04.3(12)  Joints 2 

5-04.3(12)A  Transverse Joints 3 

Conduct operations such that placement of the top or wearing course is a continuous 4 

operation or as close to continuous as possible. Unscheduled transverse joints will 5 

be allowed, but the roller may pass over the unprotected end of the freshly laid HMA 6 

only when the placement of the course is discontinued for such a length of time that 7 

the HMA will cool below compaction temperature. When the Work is resumed, cut 8 

back the previously compacted HMA to produce a slightly beveled edge for the full 9 

thickness of the course. 10 

 11 

Construct a temporary wedge of HMA on a 50H:1V where a transverse joint as a 12 

result of paving or planing is open to traffic. Separate the HMA in the temporary 13 

wedge from the permanent HMA upon which it is placed by strips of heavy wrapping 14 

paper or other methods approved by the Engineer. Remove the wrapping paper and 15 

trim the joint to a slightly beveled edge for the full thickness of the course prior to 16 

resumption of paving. 17 

 18 

Waste the material that is cut away and place new HMA against the cut. Use rollers 19 

or tamping irons to seal the joint. 20 

 21 

5-04.3(12)B  Longitudinal Joints 22 

Offset the longitudinal joint in any one course from the course immediately below by 23 

not more than 6 inches nor less than 2 inches. Locate all longitudinal joints 24 

constructed in the wearing course at a lane line or an edge line of the Traveled Way. 25 

Construct a notched wedge joint along all longitudinal joints in the wearing surface of 26 

new HMA unless otherwise approved by the Engineer. The notched wedge joint shall 27 

have a vertical edge of not less than the maximum aggregate size nor more than ½ 28 

of the compacted lift thickness, and then taper down on a slope not steeper than 29 

4H:1V. Uniformly compact the sloped portion of the HMA notched wedge joint. 30 

 31 

On one-lane ramps a longitudinal joint may be constructed at the center of the traffic 32 

lane, subject to approval by the Engineer, if: 33 

 34 

1. The ramp must remain open to traffic, or 35 

 36 

2. The ramp is closed to traffic and a hot-lap joint is constructed. 37 

 38 

a. Two paving machines shall be used to construct the hot-lap joint. 39 

 40 

b. The pavement within 6 inches of the hot-lap joint will not be excluded 41 

from random location selection for compaction testing. 42 

 43 

c. Construction equipment other than rollers shall not operate on any 44 

uncompacted HMA. 45 

 46 

When HMA is placed adjacent to cement concrete pavement, construct longitudinal 47 

joints between the HMA and the cement concrete pavement. Saw the joint to the 48 

dimensions shown on Standard Plan A-40.10 and fill with joint sealant meeting the 49 

requirements of Section 9-04.2. 50 

 51 
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5-04.3(13)  Surface Smoothness 1 

The completed surface of all courses shall be of uniform texture, smooth, uniform as to 2 

crown and grade, and free from defects of all kinds. The completed surface of the 3 

wearing course shall not vary more than ⅛ inch from the lower edge of a 10-foot 4 

straightedge placed on the surface parallel to the centerline. The transverse slope of the 5 

completed surface of the wearing course shall vary not more than ¼ inch in 10 feet from 6 

the rate of transverse slope shown in the Plans. 7 

 8 

When deviations in excess of the above tolerances are found that result from a high place 9 

in the HMA, correct the pavement surface by one of the following methods: 10 

 11 

1. Remove material from high places by grinding with an approved grinding 12 

machine, or 13 

 14 

2. Remove and replace the wearing course of HMA, or 15 

 16 

3. By other method approved by the Engineer. 17 

 18 

Correct defects until there are no deviations anywhere greater than the allowable 19 

tolerances. 20 

 21 

Deviations in excess of the above tolerances that result from a low place in the HMA and 22 

deviations resulting from a high place where corrective action, in the opinion of the 23 

Engineer, will not produce satisfactory results will be accepted with a price adjustment. 24 

The Engineer shall deduct from monies due or that may become due to the Contractor the 25 

sum of $500.00 for each and every section of single traffic lane 100 feet in length in which 26 

any excessive deviations described above are found. 27 

 28 

When portland cement concrete pavement is to be placed on HMA, the surface tolerance 29 

of the HMA shall be such that no surface elevation lies above the Plan grade minus the 30 

specified Plan depth of portland cement concrete pavement. Prior to placing the portland 31 

cement concrete pavement, bring any such irregularities to the required tolerance by 32 

grinding or other means approved by the Engineer. 33 

 34 

When utility appurtenances such as manhole covers and valve boxes are located in the 35 

Traveled Way, pave the Roadway before the utility appurtenances are adjusted to the 36 

finished grade. 37 

 38 

5-04.3(14)  Planing Bituminous Pavement 39 

Plane in such a manner that the underlying pavement is not torn, broken, or otherwise 40 

damaged by the planing operation. Delamination or raveling of the underlying pavement 41 

will not be construed as damage due to the Contractor’s operations. Pavement outside 42 

the limits shown in the Plans or designated by the Engineer that is damaged by the 43 

Contractor’s operations shall be repaired to the satisfaction of the Engineer at no 44 

additional cost to the Contracting Agency. 45 

 46 

For mainline planing operations, use equipment with automatic controls and with sensors 47 

for either or both sides of the equipment. The controls shall be capable of sensing the 48 

grade from an outside reference line, or a mat-referencing device. The automatic controls 49 

shall have a transverse slope controller capable of maintaining the mandrel at the desired 50 

transverse slope (expressed as a percentage) within plus or minus 0.1 percent. 51 

 52 
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Remove all loose debris from the planed surface before opening the planed surface to 1 

traffic. The planings and other debris resulting from the planing operation shall become 2 

the property of the Contractor and be disposed of in accordance with Section 2-03.3(7)C, 3 

or as otherwise allowed by the Contract. 4 

 5 

5-04.3(15)  Sealing Pavement Surfaces 6 

Apply a fog seal where shown in the Plans. Construct the fog seal in accordance with 7 

Section 5-02.3. Unless otherwise approved by the Engineer, apply the fog seal prior to 8 

opening to traffic. 9 

 10 

5-04.3(16)  HMA Road Approaches 11 

Construct HMA approaches at the locations shown in the Plans or where staked by the 12 

Engineer, in accordance with Section 5-04. 13 

 14 

5-04.4  Measurement 15 

HMA Cl. ___ PG ___, HMA for ___ Cl. ___ PG ___, and Commercial HMA will be measured by the 16 

ton in accordance with Section 1-09.2, with no deduction being made for the weight of asphalt 17 

binder, mineral filler, or any other component of the HMA. If the Contractor elects to remove and 18 

replace HMA as allowed by Section 5-04.3(11), the material removed will not be measured. 19 

 20 

Roadway cores will be measured per each for the number of cores taken. 21 

 22 

Crack Sealing-LF will be measured by the linear foot along the line of the crack. 23 

 24 

Soil residual herbicide will be measured by the mile for the stated width to the nearest 0.01 mile or 25 

by the square yard, whichever is designated in the Proposal. 26 

 27 

Pavement repair excavation will be measured by the square yard of surface marked prior to 28 

excavation. 29 

 30 

Asphalt for fog seal will be measured by the ton, as provided in Section 5-02.4. 31 

 32 

Longitudinal joint seals between the HMA and cement concrete pavement will be measured by the 33 

linear foot along the line and slope of the completed joint seal. 34 

 35 

Planing bituminous pavement will be measured by the square yard. 36 

 37 

Temporary pavement marking will be measured by the linear foot as provided in Section 8-23.4. 38 

 39 

Water will be measured by the M gallon as provided in Section 2-07.4. 40 

 41 

5-04.5  Payment 42 

Payment will be made for each of the following Bid items that are included in the Proposal: 43 

 44 

“HMA Cl. ___ PG ___”, per ton. 45 

“HMA for Approach Cl. ___ PG ___”, per ton. 46 

“HMA for Preleveling Cl. ___ PG ___”, per ton. 47 

“HMA for Pavement Repair Cl. ___ PG ___”, per ton. 48 

“Commercial HMA”, per ton. 49 

The unit Contract price per ton for “HMA Cl. ___ PG ___”, “HMA for Approach Cl. ___ PG 50 

___”, “HMA for Preleveling Cl. ___ PG ___”, “HMA for Pavement Repair Cl. ___ PG ___”, and 51 

“Commercial HMA” shall be full compensation for all costs, including anti-stripping additive, 52 
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incurred to carry out the requirements of Section 5-04 except for those costs included in other 1 

items which are included in this Subsection and which are included in the Proposal. 2 

 3 

 “Crack Sealing-FA”, by force account. 4 

“Crack Sealing-FA” will be paid for by force account as specified in Section 1-09.6. For the 5 

purpose of providing a common Proposal for all Bidders, the Contracting Agency has entered 6 

an amount in the Proposal to become a part of the total Bid by the Contractor. 7 

 8 

“Crack Sealing-LF”, per linear foot. 9 

The unit Contract price per linear foot for “Crack Sealing-LF” shall be full payment for all costs 10 

incurred to perform the Work described in Section 5-04.3(4)A. 11 

 12 

 “Soil Residual Herbicide ____ ft. Wide”, per mile, or 13 

“Soil Residual Herbicide”, per square yard. 14 

The unit Contract price per mile or per square yard for “Soil Residual Herbicide” shall be full 15 

payment for all costs incurred to obtain, provide and install herbicide in accordance with 16 

Section 5-04.3(4)B. 17 

 18 

“Pavement Repair Excavation Incl. Haul”, per square yard. 19 

The unit Contract price per square yard for “Pavement Repair Excavation Incl. Haul” shall be 20 

full payment for all costs incurred to perform the Work described in Section 5-04.3(4)C with 21 

the exception, however, that all costs involved in the placement of HMA shall be included in 22 

the unit Contract price per ton for “HMA for Pavement Repair Cl. ___ PG ___”, per ton. 23 

 24 

“Asphalt for Fog Seal”, per ton.  25 

Payment for “Asphalt for Fog Seal” is described in Section 5-02.5. 26 

 27 

“Longitudinal Joint Seal”, per linear foot. 28 

The unit Contract price per linear foot for “Longitudinal Joint Seal” shall be full payment for all 29 

costs incurred to construct the longitudinal joint between HMA and cement concrete 30 

pavement, as described in Section 5-04.3(12)B. 31 

 32 

“Planing Bituminous Pavement”, per square yard. 33 

The unit Contract price per square yard for “Planing Bituminous Pavement” shall be full 34 

payment for all costs incurred to perform the Work described in Section 5-04.3(14). 35 

 36 

“Temporary Pavement Marking”, per linear foot. 37 

Payment for “Temporary Pavement Marking” is described in Section 8-23.5. 38 

 39 

“Water”, per M gallon. 40 

Payment for “Water” is described in Section 2-07.5. 41 

 42 

“Job Mix Compliance Price Adjustment”, by calculation. 43 

“Job Mix Compliance Price Adjustment” will be calculated and paid for as described in Section 44 

5-04.3(9)B6, 5-04.3(9)C3, and 5-04.3(9)D1. 45 

 46 

“Compaction Price Adjustment”, by calculation. 47 

“Compaction Price Adjustment” will be calculated and paid for as described in Section 5-48 

04.3(10)C3. 49 

 50 

“Roadway Core”, per each. 51 
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The Contractor’s costs for all other Work associated with the coring (e.g., traffic control) shall 1 

be incidental and included within the unit Bid price per each and no additional payments will 2 

be made. 3 

 4 

“Cyclic Density Price Adjustment”, by calculation. 5 

“Cyclic Density Price Adjustment” will be calculated and paid for as described in Section 5-6 

04.3(10)B. 7 

 8 

Section 6-02, Concrete Structures 9 

April 4, 2016 10 

6-02.3(2)A  Contractor Mix Design 11 

The following new sentence is inserted after the first sentence of the third paragraph: 12 

 13 

The mix design submittal shall also include test results no older than one year showing that the 14 

Aggregates do not contain Deleterious Substances in accordance with Section 9-03. 15 

 16 

6-02.3(2)A1  Contractor Mix Design for Concrete Class 4000D 17 

The following new sentence is inserted after the second sentence of the last paragraph: 18 

 19 

Mix designs using shrinkage reducing admixture shall state the specific quantity required. 20 

 21 

The following new sentence is inserted before the last sentence of the last paragraph: 22 

 23 

Testing samples of mixes using shrinkage reducing admixture shall use the admixture amount 24 

specified in the mix design submittal. 25 

 26 

6-02.3(2)B  Commercial Concrete 27 

The last sentence of the first paragraph is revised to read: 28 

 29 

Commercial concrete does not require mix design or source approvals for cement, aggregate, and 30 

other admixtures. 31 

 32 

6-02.3(26)D2  Test Block Dimensions 33 

The first sentence is revised to read: 34 

 35 

The dimensions of the test block perpendicular to the tendon in each direction shall be the smaller 36 

of twice the minimum edge distance or the minimum spacing specified by the special anchorage 37 

device manufacturer, with the stipulation that the concrete cover over any confining reinforcing 38 

steel or supplementary skin reinforcement shall be appropriate for the project-specific application 39 

and circumstances. 40 

 41 

6-02.3(27)A  Use of Self-Consolidating Concrete for Precast Units 42 

Item number 2 of the first paragraph is revised to read: 43 

 44 

2. Precast reinforced concrete three-sided structures, box culverts and split box culverts in 45 

accordance with Section 7-02.3(6). 46 

 47 
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Section 6-09, Modified Concrete Overlays 1 

April 4, 2016 2 

6-09.3(8)A  Quality Assurance for Microsilica Modified and Fly Ash Modified Concrete 3 

Overlays 4 

The first sentence of the first paragraph is revised to read the following two new sentences: 5 

 6 

The Engineer will perform slump, temperature, and entrained air tests for acceptance in 7 

accordance with Section 6-02.3(5)D and as specified in this Section after the Contractor has 8 

turned over the concrete for acceptance testing. Concrete samples for testing shall be supplied to 9 

the Engineer in accordance with Section 6-02.3(5)E. 10 

 11 

The last paragraph is deleted. 12 

 13 

6-09.3(8)B  Quality Assurance for Latex Modified Concrete Overlays 14 

The first two paragraphs are deleted and replaced with the following: 15 

 16 

The Engineer will perform slump, temperature, and entrained air tests for acceptance in 17 

accordance with Section 6-02.3(5)D and as specified in this Section after the Contractor has 18 

turned over the concrete for acceptance testing. The Engineer will perform testing as the concrete 19 

is being placed. Samples shall be taken on the first charge through each mobile mixer and every 20 

other charge thereafter. The sample shall be taken after the first 2 minutes of continuous mixer 21 

operation. Concrete samples for testing shall be supplied to the Engineer in accordance with 22 

Section 6-02.3(5)E. 23 

 24 

The second to last sentence of the last paragraph is revised to read: 25 

 26 

Recommendations made by the technical representative on or off the jobsite shall be adhered to 27 

by the Contractor. 28 

 29 

Section 6-14, Geosynthetic Retaining Walls 30 

January 4, 2016 31 

6-14.5  Payment 32 

The bid item “Concrete Fascia Panel”, per square foot, and the paragraph following this bid item are 33 

revised to read: 34 

 35 

“Concrete Fascia Panel For Geosynthetic Wall”, per square foot. 36 

 37 

All costs in connection with constructing the concrete fascia panels as specified shall be included 38 

in the unit Contract price per square foot for “Concrete Fascia Panel For Geosynthetic Wall”, 39 

including all steel reinforcing bars, premolded joint filler, polyethylene bond breaker strip, joint 40 

sealant, PVC pipe for weep holes, exterior surface finish, and pigmented sealer (when specified), 41 

constructing and placing the concrete footing, edge beam, anchor beam, anchor rod assembly, 42 

and backfill. 43 

 44 

Section 6-19, Shafts 45 

January 4, 2016 46 

6-19.4  Measurement 47 

The first paragraph is revised to read: 48 
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 1 

Soil excavation for shaft, including haul, will be measured by the cubic yards of shaft excavated. 2 

The cubic yards will be computed using the shaft diameter, top of shaft elevation and bottom of 3 

shaft elevation shown in the Plans, less all rock excavation measured as specified for rock 4 

excavation.  Excavation between the existing ground line and the top of shaft elevation is 5 

considered incidental to soil excavation for shaft and will not be measured. 6 

 7 

The second paragraph is deleted. 8 

 9 

6-19.5  Payment 10 

The paragraph following the bid item “Soil Excavation For Shaft Including Haul”, per cubic yard is 11 

revised to read: 12 

 13 

The unit Contract price per cubic yard for “Soil Excavation For Shaft Including Haul” shall be full 14 

pay for performing the work as specified, including all costs in connection with furnishing, mixing, 15 

placing, maintaining, containing, collecting, and disposing of all mineral, synthetic, and water 16 

slurry, and disposing of groundwater collected by the shaft excavation, and the incidental 17 

excavation of soils between the top of shaft elevation shown in the Plans and the existing ground 18 

line. 19 

 20 

Section 8-01, Erosion Control and Water Pollution Control 21 

April 4, 2016 22 

8-01.2  Materials 23 

This section is supplemented with the following new paragraph: 24 

 25 

Recycled concrete, in any form, shall not be used for any Work defined in Section 8-01. 26 

 27 

8-01.3(8)  Street Cleaning 28 

This section is revised to read: 29 

 30 

Self-propelled street sweepers shall be used to remove and collect sediment and other debris from 31 

the Roadway, whenever required by the Engineer. The street sweeper shall effectively collect 32 

these materials and prevent them from being washed or blown off the Roadway or into waters of 33 

the State. Street sweepers shall not generate fugitive dust and shall be designed and operated in 34 

compliance with applicable air quality standards. 35 

 36 

Material collected by the street sweeper shall be disposed of in accordance with Section 2-37 

03.3(7)C. 38 

 39 

Street washing with water will require the concurrence of the Engineer. 40 

 41 

Section 8-10, Guide Posts 42 

January 4, 2016 43 

8-10.3  Construction Requirements 44 

The last sentence of the second paragraph is deleted. 45 

 46 
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Section 8-20, Illumination, Traffic Signal Systems, Intelligent Transportation Systems, 1 

and Electrical 2 

April 4, 2016 3 

8-20.3(5)A  General 4 

The last paragraph is revised to read: 5 

 6 

Immediately after the sizing mandrel has been pulled through, install an equipment grounding 7 

conductor if applicable (see Section 8-20.3(9)) and any new or existing wire or cable as specified 8 

in the Plans.  Where conduit is installed for future use, install a 200-pound minimum tensile 9 

strength pull string with the equipment grounding conductor.  The pull string shall be attached to 10 

duct plugs or caps at both ends of the conduit. 11 

 12 

8-20.3(5)A1  Fiber Optic Conduit 13 

The last paragraph is deleted. 14 

 15 

8-20.3(5)D  Conduit Placement 16 

Item number 2 is revised to read: 17 

 18 

2. 24-inches below the top of the untreated surfacing on a Roadbed. 19 

 20 

8-20.3(9)  Bonding, Grounding 21 

The following two new paragraphs are inserted after the first paragraph: 22 

 23 

Install an equipment grounding conductor in all new conduit, whether or not the equipment 24 

grounding conductor is called for in the wire schedule. 25 

 26 

For each new conduit with innerduct install an equipment grounding conductor in only one of the 27 

innerducts unless otherwise required by the NEC or the Plans. 28 

 29 

The fourth paragraph (after the preceding Amendments are applied) is revised to read: 30 

 31 

Bonding jumpers and equipment grounding conductors meeting the requirements of Section 9-32 

29.3(2)A3 shall be minimum #8 AWG, installed in accordance with the NEC. Where existing 33 

conduits are used for the installation of new circuits, an equipment grounding conductor shall be 34 

installed unless an existing equipment ground conductor, which is appropriate for the largest 35 

circuit, is already present in the existing raceway. The equipment ground conductor between the 36 

isolation switch and the sign lighter fixtures shall be minimum #14 AWG stranded copper 37 

conductor. Where parallel circuits are enclosed in a common conduit, the equipment-grounding 38 

conductor shall be sized by the largest overcurrent device serving any circuit contained within the 39 

conduit. 40 

 41 

The second sentence of the fifth paragraph (after the preceding Amendments are applied) is revised to 42 

read: 43 

 44 

A non-insulated stranded copper conductor, minimum  #8 AWG with a full circle crimp on 45 

connector (crimped with a manufacturer recommended crimper) shall be connected to the junction 46 

box frame or frame bonding stud, the other end shall be crimped to the equipment bonding 47 

conductor, using a “C” type crimp connector. 48 

 49 
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The last two sentences of the sixth paragraph (after the preceding Amendments are applied) are 1 

revised to read: 2 

 3 

For light standards, signal standards, cantilever and sign bridge Structures the supplemental 4 

grounding conductor shall be #4 AWG non-insulated stranded copper conductor. For steel sign 5 

posts which support signs with sign lighting or flashing beacons the supplemental grounding 6 

conductor shall be #6 AWG non insulated stranded copper conductor. 7 

 8 

The fourth to last paragraph is revised to read: 9 

 10 

Install a two grounding electrode system at each service entrance point, at each electrical service 11 

installation and at each separately derived power source. The service entrance grounding 12 

electrode system shall conform to the “Service Ground” detail in the Standard Plans. If soil 13 

conditions make vertical grounding electrode installation impossible an alternate installation 14 

procedure as described in the NEC may be used. Maintain a minimum of 6 feet of separation 15 

between any two grounding electrodes within the grounding system. Grounding electrodes shall be 16 

bonded copper, ferrous core materials and shall be solid rods not less than 10 feet in length if they 17 

are ½ inch in diameter or not less than 8 feet in length if they are ⅝ inch or larger in diameter. 18 

 19 

Section 8-22, Pavement Marking 20 

January 4, 2016 21 

8-22.4  Measurement 22 

The first two sentences of the fourth paragraph are revised to read: 23 

 24 

The measurement for “Painted Wide Lane Line”, “Plastic Wide Lane Line”, “Profiled Plastic Wide 25 

Lane Line”, “Painted Barrier Center Line”, “Plastic Barrier Center Line”, “Painted Stop Line”, 26 

“Plastic Stop Line”, “Painted Wide Dotted Entry Line”, or “Plastic Wide Dotted Entry Line” will be 27 

based on the total length of each painted, plastic or profiled plastic line installed. No deduction will 28 

be made for the unmarked area when the marking includes a broken line such as, wide broken 29 

lane line, drop lane line, wide dotted lane line or wide dotted entry line. 30 

 31 

8-22.5  Payment 32 

The following two new Bid items are inserted after the Bid item “Plastic Crosshatch Marking”, per linear 33 

foot: 34 

 35 

“Painted Wide Dotted Entry Line”, per linear foot. 36 

 37 

“Plastic Wide Dotted Entry Line”, per linear foot. 38 

 39 

Section 9-03, Aggregates 40 

April 4, 2016 41 

9-03.1(1)  General Requirements 42 

This first paragraph is supplemented with the following: 43 

 44 

Reclaimed aggregate may be used if it complies with the specifications for Portland Cement 45 

Concrete.  Reclaimed aggregate is aggregate that has been recovered from plastic concrete by 46 

washing away the cementitious materials. 47 

 48 

9-03.1(2)  Fine Aggregate for Portland Cement Concrete 49 

This section is revised to read: 50 
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 1 

Fine aggregate shall consist of natural sand or manufactured sand, or combinations thereof, 2 

accepted by the Engineer, having hard, strong, durable particles free from adherent coating. Fine 3 

aggregate shall be washed thoroughly to meet the specifications. 4 

 5 

9-03.1(2)A  Deleterious Substances 6 

This section is revised to read: 7 

 8 

The amount of deleterious substances in the washed aggregate shall be tested in accordance with 9 

AASHTO M 6 and not exceed the following values: 10 

 11 

Material finer than No. 200 Sieve 2.5 percent by weight 12 

Clay lumps and friable particles 3.0 percent by weight 13 

Coal and lignite 0.25 percent by weight 14 

Particles of specific gravity less than 2.00 1.0 percent by weight. 15 

 16 

Organic impurities shall be tested in accordance with AASHTO T 21 by the glass color 17 

standard procedure and results darker than organic plate no. 3 shall be rejected. A darker 18 

color results from AASHTO T 21 may be used provided that when tested for the effect of 19 

organic impurities on strength of mortar, the relative strength at 7 days, calculated in 20 

accordance with AASHTO T 71, is not less than 95 percent. 21 

 22 

9-03.1(4)  Coarse Aggregate for Portland Cement Concrete 23 

This section is revised to read: 24 

 25 

Coarse aggregate for concrete shall consist of gravel, crushed gravel, crushed stone, or 26 

combinations thereof having hard, strong, durable pieces free from adherent coatings. Coarse 27 

aggregate shall be washed to meet the specifications. 28 

 29 

9-03.1(4)A  Deleterious 30 

This section, including title, is revised to read: 31 

 32 

9-03.1(4)A  Deleterious Substances 33 

The amount of deleterious substances in the washed aggregate shall be tested in accordance with 34 

AASHTO M 80 and not exceed the following values: 35 

 36 

Material finer than No. 200 1.01  percent by weight 37 

Clay lumps and Friable Particles 2.0 percent by weight 38 

Shale 2.0 percent by weight 39 

Wood waste 0.05 percent by weight 40 

Coal and Lignite 0.5 percent by weight 41 

Sum of Clay Lumps, Friable Particles, and  42 

Chert (Less Than 2.40 specific gravity SSD) 3.0 percent by weight 43 

 44 
1If the material finer than the No. 200 sieve is free of clay and shale, this percentage may be 45 

increased to 1.5. 46 

 47 

9-03.1(4)C  Grading 48 

The following new sentence is inserted at the beginning of the last pargraph: 49 

 50 

Where coarse aggregate size 467 is used, the aggregate may be furnished in at least two separate 51 

sizes. 52 
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 1 

9-03.1(5)  Combined Aggregate Gradation for Portland Cement Concrete 2 

This section is revised to read: 3 

 4 

As an alternative to using the fine aggregate sieve grading requirements in Section 9-03.1(2)B, 5 

and coarse aggregate sieve grading requirements in Section 9-03.1(4)C, a combined aggregate 6 

gradation conforming to the requirements of Section 9-03.1(5)A may be used. 7 

 8 

9-03.1(5)A  Deleterious Substances 9 

This section is revised to read: 10 

 11 

The amount of deleterious substances in the washed aggregates 3∕8 inch or larger shall not exceed 12 

the values specified in Section 9-03.1(4)A and for aggregates smaller than 3∕8 inch they shall not 13 

exceed the values specified in Section 9-03.1(2)A. 14 

 15 

9-03.1(5)B  Grading 16 

The first paragraph is deleted. 17 

 18 

9-03.8(7)  HMA Tolerances and Adjustments 19 

In the table in item 1, the last column titled “Commercial Evaluation” is revised to read “Visual 20 

Evaluation”. 21 

 22 

9-03.21(1)B  Concrete Rubble 23 

This section, including title, is revised to read: 24 

 25 

9-03.21(1)B  Recycled Concrete Aggregate 26 

Recycled concrete aggregates are coarse aggregates manufactured from hardened concrete 27 

mixtures. Recycled concrete aggregate may be used as coarse aggregate or blended with coarse 28 

aggregate for Commercial Concrete. Recycled concrete aggregate shall meet all of the 29 

requirements for coarse aggregate contained in Section 9-03.1(4) or 9-03.1(5).  In addition to the 30 

requirements of Section 9-03.1(4) or 9-03.1(5), recycled concrete shall: 31 

 32 

1. Contain an aggregated weight of less than 1 percent of adherent fines, vegetable matter, 33 

plastics, plaster, paper, gypsum board, metals, fabrics, wood, tile, glass, asphalt 34 

(bituminous) materials, brick, porcelain or other deleterious substance(s) not otherwise 35 

noted; 36 

2. Be free of harmful components such as chlorides and reactive materials unless mitigation 37 

measures are taken to prevent recurrence in the new concrete; 38 

3. Have an absorption of less than 10 percent when tested in accordance with AASHTO T 39 

85. 40 

 41 

Recycled concrete aggregate shall be in a saturated condition prior to mixing. 42 

 43 

Recycled concrete aggregate shall not be placed below the ordinary high water mark of any water 44 

of the State. 45 

 46 

9-03.21(1)D  Recycled Steel Furnace Slag 47 

This section title is revised to read: 48 

 49 

Steel Furnace Slag 50 

 51 
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9-03.21(1)E  Table on Maximum Allowable Percent (By Weight) of Recycled Material 1 

The following new row is inserted after the second row: 2 

 3 

Coarse Aggregate for Commercial Concrete 9-03.1(4) 0 100 0 0 
 4 

 5 

Section 9-04, Joint and Crack Sealing Materials 6 

January 4, 2016 7 

9-04.2(1)  Hot Poured Joint Sealants 8 

This section’s content is deleted and replaced with the following new subsections: 9 

 10 

9-04.2(1)A  Hot Poured Sealant 11 

Hot poured sealant shall be sampled in accordance with ASTM D5167 and tested in accordance 12 

with ASTM D5329.  Hot poured sealant shall have a minimum Cleveland Open Cup Flash Point of 13 

205°C in accordance with AASHTO T 48. 14 

 15 

9-04.2(1)A1  Hot Poured Sealant for Cement Concrete Pavement 16 

Hot poured sealant for cement concrete pavement shall meet the requirements of ASTM 17 

D6690 Type IV, except for the following: 18 

 19 

1. The Cone Penetration at 25°C shall be 130 maximum. 20 

 21 

2. The extension for the Bond, non-immersed, shall be 100 percent. 22 

 23 

9-04.2(1)A2  Hot Poured Sealant for Bituminous Pavement 24 

Hot poured sealant for bituminous pavement shall meet the requirements of ASTM D6690 25 

Type II. 26 

 27 

9-04.2(1)B  Sand Slurry for Bituminous Pavement 28 

Sand slurry is mixture consisting of the following components measured by total weight: 29 

 30 

1. Twenty percent CSS-1 emulsified asphalt, 31 

 32 

2. Two percent portland cement, and 33 

 34 

3. Seventy-eight percent fine aggregate meeting the requirements of 9-03.1(2)B Class 2.  35 

Fine aggregate may be damp (no free water). 36 

 37 

Section 9-07, Reinforcing Steel 38 

January 4, 2016 39 

9-07.1(1)A  Acceptance of Materials 40 

The first sentence of the first paragraph is revised to read: 41 

 42 

Reinforcing steel rebar manufacturers shall comply with the National Transportation Product 43 

Evaluation Program (NTPEP) Work Plan for Reinforcing Steel (rebar) Manufacturers. 44 

 45 

The first sentence of the second paragraph is revised to read: 46 

 47 

Steel reinforcing bar manufacturers use either English or a Metric size designation while stamping 48 

rebar. 49 



PeEll McDonald MP 8.68 Bridge Scour Repair Project  
F.A. Project No. BHS -A212(004), TA-5154 44   
CRP 2159G  

 1 

2 



PeEll McDonald MP 8.68 Bridge Scour Repair Project  
F.A. Project No. BHS -A212(004), TA-5154 45   
CRP 2159G  

INTRODUCTION 1 

 2 

The following Special Provisions are made a part of this contract and supersede any conflicting 3 

provisions of the 2016 Standard Specifications for Road, Bridge, and Municipal Construction, and the 4 

foregoing Amendments to the Standard Specifications. 5 

 6 

The said Standard Specifications and Amendments thereto, the WSDOT Standard Plans, and 7 

WSDOT Construction Manual, together with the Special Provisions and the attached plans 8 

hereinafter contained, covering all work specified under this contract are incorporated and hereby 9 

made a part of this contract.  The Special Provisions hereinafter contained shall supersede any 10 

conflicting provisions of the Standard Specifications and Amendments thereto, the WSDOT 11 

Standard Plans, and WSDOT Construction Manual. 12 

 13 

Several types of Special Provisions are included in this contract; General, Region, Bridges and 14 

Structures, and Project Specific.  Special Provisions types are differentiated as follows: 15 

 16 

(date)   General Special Provision 17 

(******)   Notes a revision to a General Special Provision 18 

   and also notes a Project Specific Special Provision. 19 

(APWA GSP)  American Public Works Association General Special Provision 20 

 21 

General Special Provisions are similar to Standard Specifications in that they typically apply to many 22 

projects, usually in more than one Region.  Usually, the only difference from one project to another is 23 

the inclusion of variable project data, inserted as a “fill-in”. 24 

 25 

Project Specific Special Provisions normally appear only in the contract for which they were 26 

developed. 27 

 28 

The following paragraph pertaining to the Standard Specifications shall obtain and be made a part of 29 

this contract: 30 

 31 

Wherever the word “State” or “Contracting Agency” is used it shall mean Lewis County; that 32 

wherever the words “Secretary (Secretary of Transportation)” are used they shall mean Lewis 33 

County Engineer; that wherever the words “State Treasurer” are used they shall mean Lewis 34 

County Treasurer; that wherever the words “State Auditor” are used they shall mean Lewis 35 

County Auditor; that wherever the words “Motor Vehicle Fund” are used they shall mean Lewis 36 

County Road Fund. 37 

SPECIAL PROVISIONS 38 

DIVISION 1 39 

GENERAL REQUIREMENTS 40 

 41 

1-01, DESCRIPTION OF WORK 42 

(March 13, 1995) 43 

 44 

This contract provides for the improvement of *** PeEll McDonald Road MP 8.68 Bridge Scour by 45 

performing scour mitigation protection, large woody debris, rock for erosion and scour protection, green 46 

gabions, gabions *** and other related work, all in accordance with the attached Contract Plans, these 47 

Contract Provisions, and the Standard Specifications. 48 

 49 
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1-01.3   Definitions  1 

(January 4, 2016  APWA GSP) 2 

 3 

Delete the heading Completion Dates and the three paragraphs that follow it, and replace them with 4 

the following: 5 

 6 

Dates  7 

Bid Opening Date 8 

The date on which the Contracting Agency publicly opens and reads the Bids. 9 

Award Date 10 

The date of the formal decision of the Contracting Agency to accept the lowest responsible and 11 

responsive Bidder for the Work. 12 

Contract Execution Date 13 

The date the Contracting Agency officially binds the Agency to the Contract. 14 

Notice to Proceed Date 15 

The date stated in the Notice to Proceed on which the Contract time begins. 16 

Substantial Completion Date 17 

The day the Engineer determines the Contracting Agency has full and unrestricted use and 18 

benefit of the facilities, both from the operational and safety standpoint, any remaining traffic 19 

disruptions will be rare and brief, and only minor incidental work, replacement of temporary 20 

substitute facilities, plant establishment periods, or correction or repair remains for the Physical 21 

Completion of the total Contract.   22 

Physical Completion Date 23 

The day all of the Work is physically completed on the project.  All documentation required by 24 

the Contract and required by law does not necessarily need to be furnished by the Contractor by 25 

this date. 26 

Completion Date 27 

The day all the Work specified in the Contract is completed and all the obligations of the 28 

Contractor under the contract are fulfilled by the Contractor.  All documentation required by the 29 

Contract and required by law must be furnished by the Contractor before establishment of this 30 

date. 31 

Final Acceptance Date 32 

The date on which the Contracting Agency accepts the Work as complete. 33 

 34 

Supplement this Section with the following: 35 

 36 

All references in the Standard Specifications, Amendments, or WSDOT General Special Provisions, 37 

to the terms “Department of Transportation”, “Washington State Transportation Commission”, 38 

“Commission”, “Secretary of Transportation”, “Secretary”, “Headquarters”, and “State Treasurer” 39 

shall be revised to read “Contracting Agency”. 40 

 41 

All references to the terms “State” or “state” shall be revised to read “Contracting Agency” unless 42 

the reference is to an administrative agency of the State of Washington, a State statute or 43 

regulation, or the context reasonably indicates otherwise.  44 

 45 

All references to “State Materials Laboratory” shall be revised to read “Contracting Agency 46 

designated location”. 47 

 48 

All references to “final contract voucher certification” shall be interpreted to mean the Contracting 49 

Agency form(s) by which final payment is authorized, and final completion and acceptance granted. 50 
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 1 

Additive  2 

A supplemental unit of work or group of bid items, identified separately in the Bid Proposal, which 3 

may, at the discretion of the Contracting Agency, be awarded in addition to the base bid. 4 

 5 

Alternate  6 

One of two or more units of work or groups of bid items, identified separately in the Bid Proposal, 7 

from which the Contracting Agency may make a choice between different methods or material of 8 

construction for performing the same work. 9 

 10 

Business Day  11 

A business day is any day from Monday through Friday except holidays as listed in Section 1-08.5. 12 

 13 

Contract Bond 14 

The definition in the Standard Specifications for “Contract Bond” applies to whatever bond form(s) 15 

are required by the Contract Documents, which may be a combination of a Payment Bond and a 16 

Performance Bond. 17 

 18 

Contract Documents 19 

See definition for “Contract”. 20 

 21 

Contract Time  22 

The period of time established by the terms and conditions of the Contract within which the Work 23 

must be physically completed. 24 

 25 

Notice of Award  26 

The written notice from the Contracting Agency to the successful Bidder signifying the Contracting 27 

Agency’s acceptance of the Bid Proposal. 28 

 29 

Notice to Proceed  30 

The written notice from the Contracting Agency or Engineer to the Contractor authorizing and 31 

directing the Contractor to proceed with the Work and establishing the date on which the Contract 32 

time begins. 33 

 34 

Traffic  35 

Both vehicular and non-vehicular traffic, such as pedestrians, bicyclists, wheelchairs, and 36 

equestrian traffic. 37 

 38 

1-02, BID PROCEDURES AND CONDITIONS 39 

 40 

1-02.1  Prequalification of Bidders 41 

 42 

Delete this Section and replace it with the following: 43 

 44 

1-02.1  Qualifications of Bidder 45 

(January 24, 2011 APWA GSP) 46 

 47 

Before award of a public works contract, a bidder must meet at least the minimum qualifications of 48 

RCW 39.04.350(1) to be considered a responsible bidder and qualified to be awarded a public 49 

works project. 50 

 51 

1-02.2 Plans and Specifications 52 
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(******) 1 

 2 

The first paragraph of section 1-02.2 is revised to read: 3 

 4 

Copies of the plans and specifications are on file in the office of: 5 

 6 

 Lewis County Public Works Department 7 

 2025 N.E. Kresky Avenue 8 

 Chehalis, Washington 98532 9 

 (360) 740-2612 10 

 11 

The second paragraph of section 1-02.2 is revised to read: 12 

 13 

Prospective bidders may obtain plans and specifications from Lewis County Public  14 

Works Department in Chehalis, Washington or download from Lewis County Website at 15 

www.lewiscountywa.gov.   16 

 17 

1-02.6  Preparation Of Proposal 18 

 19 

(August 2, 2004) 20 

The fifth and sixth paragraphs of Section 1-02.6 are deleted. 21 

 22 

1-02.9  Delivery of Proposal  23 

(August 15, 2012 APWA GSP, Option A) 24 

 25 

Delete this section and replace it with the following: 26 

 27 

Each proposal shall be submitted in a sealed envelope, with the Project Name and Project Number 28 

as stated in the Call for Bids clearly marked on the outside of the envelope, or as otherwise 29 

required in the Bid Documents, to ensure proper handling and delivery. 30 

 31 

If the project has FHWA funding and requires DBE Written Confirmation Documents or Good Faith 32 

Effort Documentation, then to be considered responsive, the Bidder shall submit with their Bid 33 

Proposal, written Confirmation Documentation from each DBE firm listed on the Bidder’s completed 34 

DBE Utilization Certification, form 272-056A EF, as required by Section 1-02.6.   35 

 36 

The Contracting Agency will not open or consider any Bid Proposal that is received after the time 37 

specified in the Call for Bids for receipt of Bid Proposals, or received in a location other than that 38 

specified in the Call for Bids. 39 

 40 

1-02.12 Public Opening Of Proposal 41 

(******) 42 

 43 

Section 1-02.12 is supplemented with the following: 44 

 45 

Date and Time of Bid Opening 46 

The Board of County Commissioners of Lewis County or designee, will open sealed proposals and 47 

publicly read them aloud on or after 11:30 a.m. on May 24, 2016, at the Lewis County Courthouse, 48 

Chehalis, Washington, for the PeEll McDonald MP 8.68 Bridge Scour Repair Project, CRP 2159G, 49 

Federal Aid Project No. BHS-A212(004). 50 

 51 

SEALED BIDS MUST BE DELIVERED BY OR BEFORE  52 

http://www.lewiscountywa.gov/
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11:00 A.M. on Tuesday, May 24, 2016 1 

(Lewis County official time is displayed on Axxess Intertel phones in the office of the Board of County Commissioners.  2 

Bids submitted after 11:00 AM will not be considered for this project.) 3 

 4 

Delivery and Marking of Sealed Bid Proposals 5 

Sealed proposals must be delivered to the Clerk of the Board of Lewis County Commissioners 6 

(351 N.W. North Street, Room 210, CMS-01, Chehalis, Washington 98532) by or before 11:00 7 

a.m. on the date specified for opening, and in an envelope clearly marked:  “SEALED BID FOR 8 

THE PE ELL MCDONALD MP 8.68 BRIDGE SCOUR REPAIR PROJECT, CRP 2159G,  9 

FEDERAL AID PROJECT NO. BHS-A212 (004), TO BE OPENED ON OR AFTER 11:30 A.M. ON 10 

MAY 24, 2016. 11 

 12 

1-02.13 Irregular Proposals 13 

(January 4, 2016  APWA GSP) 14 

 15 

Delete this section and replace it with the following: 16 

 17 

1. A proposal will be considered irregular and will be rejected if: 18 

a. The Bidder is not prequalified when so required;  19 

b. The authorized proposal form furnished by the Contracting Agency is not used or is 20 

altered; 21 

c. The completed proposal form contains any unauthorized additions, deletions, alternate 22 

Bids, or conditions; 23 

d. The Bidder adds provisions reserving the right to reject or accept the award, or enter into 24 

the Contract; 25 

e. A price per unit cannot be determined from the Bid Proposal;  26 

f. The Proposal form is not properly executed; 27 

g. The Bidder fails to submit or properly complete a Subcontractor list, if applicable, as 28 

required in Section 1-02.6; 29 

h. The Bidder fails to submit or properly complete a Disadvantaged Business Enterprise 30 

Certification, if applicable, as required in Section 1-02.6;  31 

i. The Bidder fails to submit written confirmation from each DBE firm listed on the Bidder’s 32 

completed DBE Utilization Certification that they are in agreement with the bidders DBE 33 

participation commitment, if applicable, as required in Section 1-02.6, or if the written 34 

confirmation that is submitted fails to meet the requirements of the Special Provisions; 35 

j The Bidder fails to submit DBE Good Faith Effort documentation, if applicable, as 36 

required in Section 1-02.6, or if the documentation that is submitted fails to demonstrate 37 

that a Good Faith Effort to meet the Condition of Award was made; 38 

k. The Bid Proposal does not constitute a definite and unqualified offer to meet the material 39 

terms of the Bid invitation; or 40 

l. More than one proposal is submitted for the same project from a Bidder under the same 41 

or different names. 42 

 43 

2.  A Proposal may be considered irregular and may be rejected if: 44 

a. The Proposal does not include a unit price for every Bid item; 45 

b. Any of the unit prices are excessively unbalanced (either above or below the amount of 46 

a reasonable Bid) to the potential detriment of the Contracting Agency; 47 

c. Receipt of Addenda is not acknowledged; 48 

d. A member of a joint venture or partnership and the joint venture or partnership submit 49 

Proposals for the same project (in such an instance, both Bids may be rejected); or 50 

e. If Proposal form entries are not made in ink. 51 

 52 

1-02.14  Disqualification of Bidders 53 
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(March 8, 2013 APWA GSP, Option B) 1 

 2 

Delete this Section and replace it with the following: 3 

 4 

 5 

A Bidder will be deemed not responsible if the Bidder does not meet the mandatory bidder 6 

responsibility criteria in RCW 39.04.350(1), as amended; or does not meet the following 7 

Supplemental Criteria: 8 

 9 

1. Delinquent State Taxes 10 

 11 

A Criterion: The Bidder shall not owe delinquent taxes to the Washington State 12 

Department of Revenue without a payment plan approved by the Department of 13 

Revenue.  14 

 15 

B. Documentation: The Bidder shall not be listed on the Washington State Department of 16 

Revenue’s “Delinquent Taxpayer List” website:  17 

http://dor.wa.gov/content/fileandpaytaxes/latefiling/dtlwest.aspx , or if they are so 18 

listed, they must submit a written payment plan approved by the Department of 19 

Revenue, to the Contracting Agency by the deadline listed below. 20 

 21 

2. Federal Debarment 22 

 23 

A Criterion: The Bidder shall not currently be debarred or suspended by the Federal 24 

government. 25 

 26 

B. Documentation: The Bidder shall not be listed as having an “active exclusion” on the 27 

U.S. government’s “System for Award Management” database (www.sam.gov). 28 

 29 

3. Subcontractor Responsibility 30 

 31 

A Criterion: The Bidder’s standard subcontract form shall include the subcontractor 32 

responsibility language required by RCW 39.06.020, and the Bidder shall have an 33 

established procedure which it utilizes to validate the responsibility of each of its 34 

subcontractors.  The Bidder’s subcontract form shall also include a requirement that 35 

each of its subcontractors shall have and document a similar procedure to determine 36 

whether the sub-tier subcontractors with whom it contracts are also “responsible” 37 

subcontractors as defined by RCW 39.06.020. 38 

 39 

B. Documentation: The Bidder, if and when required as detailed below, shall submit a 40 

copy of its standard subcontract form for review by the Contracting Agency, and a 41 

written description of its procedure for validating the responsibility of subcontractors 42 

with which it contracts. 43 

 44 

4. Prevailing Wages 45 

 46 

A Criterion: The Bidder shall not have a record of prevailing wage violations as 47 

determined by WA Labor & Industries in the five years prior to the bid submittal date, 48 

that demonstrates a pattern of failing to pay workers prevailing wages, unless there 49 

are extenuating circumstances and such circumstances are deemed acceptable to the 50 

Contracting Agency. 51 
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 1 

B. Documentation: The Bidder, if and when required as detailed below, shall submit a list 2 

of all prevailing wage violations in the five years prior to the bid submittal date, along 3 

with an explanation of each violation and how it was resolved.  The Contracting 4 

Agency will evaluate these explanations and the resolution of each complaint to 5 

determine whether the violation demonstrate a pattern of failing to pay its workers 6 

prevailing wages as required. 7 

 8 

5. Claims Against Retainage and Bonds 9 

 10 

A Criterion: The Bidder shall not have a record of excessive claims filed against the 11 

retainage or payment bonds for public works projects in the three years prior to the bid 12 

submittal date, that demonstrate a lack of effective management by the Bidder of 13 

making timely and appropriate payments to its subcontractors, suppliers, and workers, 14 

unless there are extenuating circumstances and such circumstances are deemed 15 

acceptable to the Contracting Agency. 16 

 17 

B. Documentation: The Bidder, if and when required as detailed below, shall submit a list 18 

of the public works projects completed in the three years prior to the bid submittal date 19 

that have had claims against retainage and bonds and include for each project the 20 

following information: 21 

 22 

• Name of project 23 

• The owner and contact information for the owner; 24 

• A list of claims filed against the retainage and/or payment bond for any of the 25 

projects listed; 26 

• A written explanation of the circumstances surrounding each claim and the 27 

ultimate resolution of the claim. 28 

 29 

6. Public Bidding Crime 30 

 31 

A Criterion: The Bidder and/or its owners shall not have been convicted of a crime 32 

involving bidding on a public works contract in the five years prior to the bid submittal 33 

date. 34 

 35 

B. Documentation: The Bidder, if and when required as detailed below, shall sign a 36 

statement (on a form to be provided by the Contracting Agency) that the Bidder and/or 37 

its owners have not been convicted of a crime involving bidding on a public works 38 

contract. 39 

 40 

7. Termination for Cause / Termination for Default 41 

 42 

A Criterion: The Bidder shall not have had any public works contract terminated for 43 

cause or terminated for default by a government agency in the five years prior to the 44 

bid submittal date, unless there are extenuating circumstances and such 45 

circumstances are deemed acceptable to the Contracting Agency. 46 

 47 

B. Documentation: The Bidder, if and when required as detailed below, shall sign a 48 

statement (on a form to be provided by the Contracting Agency) that the Bidder has 49 

not had any public works contract terminated for cause or terminated for default by a 50 

government agency in the five years prior to the bid submittal date; or if Bidder was 51 

terminated, describe the circumstances. . 52 
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 1 

8. Lawsuits 2 

 3 

A Criterion: The Bidder shall not have lawsuits with judgments entered against the Bidder 4 

in the five years prior to the bid submittal date that demonstrate a pattern of failing to 5 

meet the terms of contracts, unless there are extenuating circumstances and such 6 

circumstances are deemed acceptable to the Contracting Agency 7 

 8 

B. Documentation: The Bidder, if and when required as detailed below, shall sign a 9 

statement (on a form to be provided by the Contracting Agency) that the Bidder has 10 

not had any lawsuits with judgments entered against the Bidder in the five years prior 11 

to the bid submittal date that demonstrate a pattern of failing to meet the terms of 12 

contracts, or shall submit a list of all lawsuits with judgments entered against the 13 

Bidder in the five years prior to the bid submittal date, along with a written explanation 14 

of the circumstances surrounding each such lawsuit.  The Contracting Agency shall 15 

evaluate these explanations to determine whether the lawsuits demonstrate a pattern 16 

of failing to meet of terms of construction related contracts 17 

 18 

As evidence that the Bidder meets the mandatory and supplemental responsibility criteria stated 19 

above, the apparent two lowest Bidders must submit to the Contracting Agency by 12:00 P.M. 20 

(noon) of the second business day following the bid submittal deadline, a written statement 21 

verifying that the Bidder meets all of the mandatory and supplemental criteria together with 22 

supporting documentation including but not limited to that detailed above (sufficient in the sole 23 

judgment of the Contracting Agency) demonstrating compliance with all mandatory and 24 

supplemental responsibility criteria.  The Contracting Agency reserves the right to request such 25 

documentation from other Bidders as well, and to request further documentation as needed to 26 

assess Bidder responsibility.  The Contracting Agency also reserves the right to obtain information 27 

from third-parties and independent sources of information concerning a Bidder’s compliance with 28 

the mandatory and supplemental criteria, and to use that information in their evaluation.  The 29 

Contracting Agency may (but is not required to) consider mitigating factors in determining whether 30 

the Bidder complies with the requirements of the supplemental criteria. 31 

 32 

The basis for evaluation of Bidder compliance with these mandatory and supplemental criteria 33 

shall include any documents or facts obtained by Contracting Agency (whether from the Bidder or 34 

third parties) including but not limited to:  (i) financial, historical, or operational data from the 35 

Bidder; (ii) information obtained directly by the Contracting Agency from others for whom the 36 

Bidder has worked, or other public agencies or private enterprises; and (iii) any additional 37 

information obtained by the Contracting Agency which is believed to be relevant to the matter. 38 

 39 

If the Contracting Agency determines the Bidder does not meet the bidder responsibility criteria 40 

above and is therefore not a responsible Bidder, the Contracting Agency shall notify the Bidder in 41 

writing, with the reasons for its determination.  If the Bidder disagrees with this determination, it 42 

may appeal the determination within two (2) business days of the Contracting Agency’s 43 

determination by presenting its appeal and any additional information to the Contracting Agency.  44 

The Contracting Agency will consider the appeal and any additional information before issuing its 45 

final determination.  If the final determination affirms that the Bidder is not responsible, the 46 

Contracting Agency will not execute a contract with any other Bidder until at least two business 47 

days after the Bidder determined to be not responsible has received the Contracting Agency’s  48 

final determination. 49 

 50 

Request to Change Supplemental Bidder Responsibility Criteria Prior To Bid: Bidders with 51 

concerns about the relevancy or restrictiveness of the Supplemental Bidder Responsibility Criteria 52 
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may make or submit requests to the Contracting Agency to modify the criteria.  Such requests 1 

shall be in writing, describe the nature of the concerns, and propose specific modifications to the 2 

criteria.  Bidders shall submit such requests to the Contracting Agency no later than five (5) 3 

business days prior to the bid submittal deadline and address the request to the Project Engineer 4 

or such other person designated by the Contracting Agency in the Bid Documents. 5 

 6 

1-02.15  Pre Award Information 7 

(August 14, 2013 APWA GSP) 8 

 9 

Revise this section to read: 10 

 11 

Before awarding any contract, the Contracting Agency may require one or more of these items or 12 

actions of the apparent lowest responsible bidder: 13 

1. A complete statement of the origin, composition, and manufacture of any or all materials to be 14 

used, 15 

2. Samples of these materials for quality and fitness tests, 16 

3. A progress schedule (in a form the Contracting Agency requires) showing the order of and time 17 

required for the various phases of the work,  18 

4. A breakdown of costs assigned to any bid item,  19 

5. Attendance at a conference with the Engineer or representatives of the Engineer,  20 

6. Obtain, and furnish a copy of, a business license to do business in the city or county where the 21 

work is located. 22 

7. Any other information or action taken that is deemed necessary to ensure that the bidder is the 23 

lowest responsible bidder. 24 

 25 

1-03, AWARD AND EXECUTION OF CONTRACT 26 

 27 

1-03.3  Execution of Contract 28 

(October 1, 2005 APWA GSP) 29 

 30 

Revise this section to read: 31 

 32 

Copies of the Contract Provisions, including the unsigned Form of Contract, will be available for 33 

signature by the successful bidder on the first business day following award. The number of copies 34 

to be executed by the Contractor will be determined by the Contracting Agency. 35 

 36 

Within 15 calendar days after the award date, the successful bidder shall return the signed 37 

Contracting Agency-prepared contract, an insurance certification as required by Section 1-07.18, 38 

and a satisfactory bond as required by law and Section 1-03.4. Before execution of the contract by 39 

the Contracting Agency, the successful bidder shall provide any pre-award information the 40 

Contracting Agency may require under Section 1-02.15. 41 

 42 

Until the Contracting Agency executes a contract, no proposal shall bind the Contracting Agency 43 

nor shall any work begin within the project limits or within Contracting Agency-furnished sites. The 44 

Contractor shall bear all risks for any work begun outside such areas and for any materials ordered 45 

before the contract is executed by the Contracting Agency. 46 

 47 

If the bidder experiences circumstances beyond their control that prevents return of the contract 48 

documents within the calendar days after the award date stated above, the Contracting Agency 49 

may grant up to a maximum of  5  additional calendar days for return of the documents, provided 50 
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the Contracting Agency deems the circumstances warrant it. 1 

 2 

1-03.4 Contract Bond 3 

(July 23, 2015  APWA GSP) 4 

 5 

Delete the first paragraph and replace it with the following: 6 

 7 

The successful bidder shall provide executed payment and performance bond(s) for the full contract 8 

amount.  The bond may be a combined payment and performance bond; or be separate payment 9 

and performance bonds.  In the case of separate payment and performance bonds, each shall be 10 

for the full contract amount.  The bond(s) shall: 11 

1. Be on Contracting Agency-furnished form(s); 12 

2. Be signed by an approved surety (or sureties) that: 13 

a. Is registered with the Washington State Insurance Commissioner, and 14 

b. Appears on the current Authorized Insurance List in the State of Washington published by 15 

the Office of the Insurance Commissioner, 16 

3. Guarantee that the Contractor will perform and comply with all obligations, duties, and 17 

conditions under the Contract, including but not limited to the duty and obligation to indemnify, 18 

defend, and protect the Contracting Agency against all losses and claims related directly or 19 

indirectly from any failure: 20 

a. Of the Contractor (or any of the employees, subcontractors, or lower tier subcontractors of 21 

the Contractor) to faithfully perform and comply with all contract obligations, conditions, and 22 

duties, or 23 

b. Of the Contractor (or the subcontractors or lower tier subcontractors of the Contractor) to 24 

pay all laborers, mechanics, subcontractors, lower tier subcontractors, material person, or 25 

any other person who provides supplies or provisions for carrying out the work; 26 

4. Be conditioned upon the payment of taxes, increases, and penalties incurred on the project 27 

under titles 50, 51, and 82 RCW; and 28 

5. Be accompanied by a power of attorney for the Surety’s officer empowered to sign the bond; 29 

and 30 

6. Be signed by an officer of the Contractor empowered to sign official statements (sole proprietor 31 

or partner). If the Contractor is a corporation, the bond(s) must be signed by the president or 32 

vice president, unless accompanied by written proof of the authority of the individual signing the 33 

bond(s) to bind the corporation (i.e., corporate resolution, power of attorney, or a letter to such 34 

effect signed by the president or vice president). 35 

 36 

1-05, CONTROL OF WORK 37 

(March 13, 1995) 38 

 39 

1-05.7  Removal Of Defective And unauthorized Work 40 

(October 1, 2005 APWA GSP) 41 

 42 

Supplement this section with the following: 43 

 44 

If the Contractor fails to remedy defective or unauthorized work within the time specified in a 45 

written notice from the Engineer, or fails to perform any part of the work required by the Contract 46 

Documents, the Engineer may correct and remedy such work as may be identified in the written 47 

notice, with Contracting Agency forces or by such other means as the Contracting Agency may 48 

deem necessary. 49 
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 1 

If the Contractor fails to comply with a written order to remedy what the Engineer determines to be 2 

an emergency situation, the Engineer may have the defective and unauthorized work corrected 3 

immediately, have the rejected work removed and replaced, or have work the Contractor refuses to 4 

perform completed by using Contracting Agency or other forces. An emergency situation is any 5 

situation when, in the opinion of the Engineer, a delay in its remedy could be potentially unsafe, or 6 

might cause serious risk of loss or damage to the public. 7 

 8 

Direct or indirect costs incurred by the Contracting Agency attributable to correcting and remedying 9 

defective or unauthorized work, or work the Contractor failed or refused to perform, shall be paid 10 

by the Contractor. Payment will be deducted by the Engineer from monies due, or to become due, 11 

the Contractor. Such direct and indirect costs shall include in particular, but without limitation, 12 

compensation for additional professional services required, and costs for repair and replacement of 13 

work of others destroyed or damaged by correction, removal, or replacement of the Contractor’s 14 

unauthorized work. 15 

 16 

No adjustment in contract time or compensation will be allowed because of the delay in the 17 

performance of the work attributable to the exercise of the Contracting Agency’s rights provided by 18 

this Section. 19 

 20 

The rights exercised under the provisions of this section shall not diminish the Contracting 21 

Agency’s right to pursue any other avenue for additional remedy or damages with respect to the 22 

Contractor’s failure to perform the work as required. 23 

 24 

1-05.13  Superintendents, Labor and Equipment of Contractor 25 

(August 14, 2013 APWA GSP) 26 

 27 

Delete the sixth and seventh paragraphs of this section. 28 

 29 

1-05.14 Cooperation With Other Contractors 30 

Section 1-05.14 is supplemented with the following: 31 

(March 13, 1995) 32 

 33 

Other Contracts Or Other Work 34 

It is anticipated that the following work adjacent to or within the limits of this project will be 35 

performed by others during the course of this project and will require coordination of the work: 36 

 37 

$$ Utilities and/or Utility Contractors.  The contractor’s attention is directed to Section 1-07.17 38 

these Special Provisions. $$ 39 

 40 

1-05.15  Method of Serving Notices  41 

(March 25, 2009  APWA GSP) 42 

Revise the second paragraph to read: 43 

 44 

All correspondence from the Contractor shall be directed to the Project Engineer.  All 45 

correspondence from the Contractor constituting any notification, notice of protest, notice of dispute, 46 

or other correspondence constituting notification required to be furnished under the Contract, must 47 

be in paper format, hand delivered or sent via mail delivery service to the Project Engineer's office.  48 

Electronic copies such as e-mails or electronically delivered copies of correspondence will not 49 

constitute such notice and will not comply with the requirements of the Contract. 50 

 51 

1-06, CONTROL OF MATERIAL 52 
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Buy America 1 

Section 1-06 is supplemented with the following: 2 

 3 

(August 6, 2012) 4 

In accordance with Buy America requirements contained in 23 CFR 635.410, the major quantities 5 

of steel and iron construction material that is permanently incorporated into the project shall consist 6 

of American-made materials only.  Buy America does not apply to temporary steel items, e.g., 7 

temporary sheet piling, temporary bridges, steel scaffolding and falsework.  8 

 9 

Minor amounts of foreign steel and iron may be utilized in this project provided the cost of the 10 

foreign material used does not exceed one-tenth of one percent of the total contract cost or 11 

$2,500.00, whichever is greater. 12 

 13 

American-made material is defined as material having all manufacturing processes occurring 14 

domestically. To further define the coverage, a domestic product is a manufactured steel material 15 

that was produced in one of the 50 States, the District of Columbia, Puerto Rico, or in the territories 16 

and possessions of the United States. 17 

 18 

If domestically produced steel billets or iron ingots are exported outside of the area of coverage, as 19 

defined above, for any manufacturing process then the resulting product does not conform to the 20 

Buy America requirements.  Additionally, products manufactured domestically from foreign source 21 

steel billets or iron ingots do not conform to the Buy America requirements because the initial 22 

melting and mixing of alloys to create the material occurred in a foreign country. 23 

 24 

Manufacturing begins with the initial melting and mixing, and continues through the coating stage.  25 

Any process which modifies the chemical content, the physical size or shape, or the final finish is 26 

considered a manufacturing process.  The processes include rolling, extruding, machining, 27 

bending, grinding, drilling, welding, and coating. The action of applying a coating to steel or iron is 28 

deemed a manufacturing process.  Coating includes epoxy coating, galvanizing, aluminizing, 29 

painting, and any other coating that protects or enhances the value of steel or iron.  Any process 30 

from the original reduction from ore to the finished product constitutes a manufacturing process for 31 

iron.   32 

 33 

Due to a nationwide waiver, Buy America does not apply to raw materials (iron ore and alloys), 34 

scrap (recycled steel or iron), and pig iron or processed, pelletized, and reduced iron ore.  35 

 36 

The following are considered to be steel manufacturing processes: 37 

 38 

1. Production of steel by any of the following processes: 39 

 40 

a. Open hearth furnace. 41 

 42 

b. Basic oxygen. 43 

 44 

c. Electric furnace. 45 

 46 

d. Direct reduction. 47 

 48 

2. Rolling, heat treating, and any other similar processing. 49 

 50 

3. Fabrication of the products. 51 

 52 
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a. Spinning wire into cable or strand. 1 

 2 

b. Corrugating and rolling into culverts. 3 

 4 

c. Shop fabrication. 5 

 6 

A certification of materials origin will be required for any items comprised of, or containing, steel or 7 

iron construction materials prior to such items being incorporated into the permanent work.  The 8 

certification shall be on DOT Form 350-109EF provided by the Engineer, or such other form the 9 

Contractor chooses, provided it contains the same information as DOT Form 350-109EF. 10 

 11 

1-07, LEGAL RELATIONS AND RESPONSIBILITIES TO THE PUBLIC 12 

 13 

1-07.1  Laws to be Observed  14 

(October 1, 2005 APWA GSP) 15 

 16 

Supplement this section with the following: 17 

 18 

In cases of conflict between different safety regulations, the more stringent regulation shall apply. 19 

 20 

The Washington State Department of Labor and Industries shall be the sole and paramount 21 

administrative agency responsible for the administration of the provisions of the Washington 22 

Industrial Safety and Health Act of 1973 (WISHA). 23 

 24 

The Contractor shall maintain at the project site office, or other well known place at the project site, 25 

all articles necessary for providing first aid to the injured.  The Contractor shall establish, publish, 26 

and make known to all employees, procedures for ensuring immediate removal to a hospital, or 27 

doctor’s care, persons, including employees, who may have been injured on the project site.  28 

Employees should not be permitted to work on the project site before the Contractor has 29 

established and made known procedures for removal of injured persons to a hospital or a doctor’s 30 

care. 31 

 32 

The Contractor shall have sole responsibility for the safety, efficiency, and adequacy of the 33 

Contractor’s plant, appliances, and methods, and for any damage or injury resulting from their 34 

failure, or improper maintenance, use, or operation.  The Contractor shall be solely and completely 35 

responsible for the conditions of the project site, including safety for all persons and property in the 36 

performance of the work.  This requirement shall apply continuously, and not be limited to normal 37 

working hours.  The required or implied duty of the Engineer to conduct construction review of the 38 

Contractor’s performance does not, and shall not, be intended to include review and adequacy of 39 

the Contractor’s safety measures in, on, or near the project site. 40 

 41 

1-07.2 State Taxes 42 

 43 

Delete this section, including its sub-sections, in its entirety and replace it with the following: 44 

 45 

1-07.2 State Sales Tax 46 

(June 27, 2011 APWA GSP) 47 

 48 

The Washington State Department of Revenue has issued special rules on the State sales tax.  49 

Sections 1-07.2(1) through 1-07.2(3) are meant to clarify those rules.  The Contractor should 50 

contact the Washington State Department of Revenue for answers to questions in this area.  The 51 
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Contracting Agency will not adjust its payment if the Contractor bases a bid on a misunderstood tax 1 

liability. 2 

 3 

The Contractor shall include all Contractor-paid taxes in the unit bid prices or other contract 4 

amounts.  In some cases, however, state retail sales tax will not be included.  Section 1-07.2(2) 5 

describes this exception. 6 

 7 

The Contracting Agency will pay the retained percentage (or release the Contract Bond if a FHWA-8 

funded Project) only if the Contractor has obtained from the Washington State Department of 9 

Revenue a certificate showing that all contract-related taxes have been paid (RCW 60.28.051).  10 

The Contracting Agency may deduct from its payments to the Contractor any amount the 11 

Contractor may owe the Washington State Department of Revenue, whether the amount owed 12 

relates to this contract or not.  Any amount so deducted will be paid into the proper State fund. 13 

 14 

1-07.2(1)  State Sales Tax — Rule 171  15 

 16 

WAC 458-20-171, and its related rules, apply to building, repairing, or improving streets, roads, etc., 17 

which are owned by a municipal corporation, or political subdivision of the state, or by the United 18 

States, and which are used primarily for foot or vehicular traffic.  This includes storm or combined 19 

sewer systems within and included as a part of the street or road drainage system and power lines 20 

when such are part of the roadway lighting system.  For work performed in such cases, the 21 

Contractor shall include Washington State Retail Sales Taxes in the various unit bid item prices, or 22 

other contract amounts, including those that the Contractor pays on the purchase of the materials, 23 

equipment, or supplies used or consumed in doing the work. 24 

 25 

1-07.2(2)  State Sales Tax — Rule 170  26 

 27 

WAC 458-20-170, and its related rules, apply to the constructing and repairing of new or existing 28 

buildings, or other structures, upon real property.  This includes, but is not limited to, the 29 

construction of streets, roads, highways, etc., owned by the state of Washington; water mains and 30 

their appurtenances; sanitary sewers and sewage disposal systems unless such sewers and 31 

disposal systems are within, and a part of, a street or road drainage system; telephone, telegraph, 32 

electrical power distribution lines, or other conduits or lines in or above streets or roads, unless 33 

such power lines become a part of a street or road lighting system; and installing or attaching of any 34 

article of tangible personal property in or to real property, whether or not such personal property 35 

becomes a part of the realty by virtue of installation. 36 

 37 

For work performed in such cases, the Contractor shall collect from the Contracting Agency, retail 38 

sales tax on the full contract price.  The Contracting Agency will automatically add this sales tax to 39 

each payment to the Contractor.  For this reason, the Contractor shall not include the retail sales 40 

tax in the unit bid item prices, or in any other contract amount subject to Rule 170, with the following 41 

exception. 42 

 43 

Exception: The Contracting Agency will not add in sales tax for a payment the Contractor or a 44 

subcontractor makes on the purchase or rental of tools, machinery, equipment, or consumable 45 

supplies not integrated into the project.  Such sales taxes shall be included in the unit bid item 46 

prices or in any other contract amount. 47 

 48 

1-07.2(3)  Services  49 

 50 

The Contractor shall not collect retail sales tax from the Contracting Agency on any contract wholly 51 

for professional or other services (as defined in Washington State Department of Revenue Rules 52 

138 and 244). 53 

 54 
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1-07.5  Environmental Regulations 1 

Section 1-07.5 is supplemented with the following: 2 

 3 

(August 3, 2009) 4 

Environmental Commitments 5 

The following Provisions summarize the requirements, in addition to those required elsewhere in 6 

the Contract, imposed upon the Contracting Agency by the various documents referenced in the 7 

Special Provision PERMITS AND LICENSES.  Throughout the work, the Contractor shall comply 8 

with the following requirements: 9 

 10 

General 11 

The Contractor shall ensure that the Project Manager representing the Prime Contractor and 12 

all Subcontractors has read and understands this Special Provision.  Prior to commencing any 13 

work on site, the Contractor shall provide the Engineer with a signed statement from the 14 

Project Manager stating that the Project Manager has read, understands and will abide by the 15 

conditions of this Special Provision. 16 

 17 

Wetlands and Water Quality 18 

The following restrictions and requirements pertain to work throughout the project limits:  19 

 20 

(February 25, 2013)  21 

The Contractor shall retain a copy of the most recent U.S. Army Corps of Engineers 22 

Nationwide Permit Verification Letter, conditions, and permit drawings on the worksite for 23 

the life of the Contract (See Special Provision titled Permits and Licenses). The 24 

Contractor shall provide copies of the items above listed to all Sub-Contractors involved 25 

with the authorized work prior to their commencement of any work. \ 26 

 27 

(February 25, 2013)  28 

Temporary structures and dewatering of areas under the jurisdiction of the U.S. 3 Army 29 

Corps of Engineers must maintain normal downstream flows and prevent 4 upstream and 30 

downstream flooding to the maximum extent practicable. 31 

 32 

(February 25, 2013)  33 

Any temporary fills placed must be removed in their entirety and the affected areas 3 34 

returned to their pre-construction elevation. 35 

 36 

(August 3, 2009) 37 

No Contractor staging areas will be allowed within *** 50 *** feet of any waters of the 38 

State including wetlands.  Refueling or storage of hazardous substances shall occur at 39 

least 200 feet away from any waters of the State including wetlands.  All staging, 40 

stockpile and refueling areas shall be within the limits of the Area of Potential Effect 41 

depicted on the TESC Plans. 42 

 43 

(August 3, 2009) 44 

Payment 45 

 46 

All costs to comply with this special provision for the environmental commitments and 47 

requirements are incidental to the contract and are the responsibility of the Contractor.  The 48 

Contractor shall include all related costs in the associated bid prices of the contract. 49 

 50 

1-06.7 Permits and Licenses 51 

Section 1-07.6 is supplemented with the following: 52 
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 1 

(September 20, 2010) 2 

The Contracting Agency has obtained the below-listed permit(s) for this project.  A copy of the 3 

permit(s) is attached as an appendix for informational purposes.  All contacts with the permitting 4 

agency concerning the below-listed permit(s) shall be through the Engineer.  The Contractor shall 5 

obtain additional permits as necessary.  All costs to obtain and comply with additional permits shall 6 

be included in the applicable bid items for the work involved.  Copies of these permits are required 7 

to be onsite at all times. 8 

 9 

Permit, Approval, Certification or 
Concurrence 

Permitting Agency 

National Environmental Policy Act (NEPA) 
Concurrence 

Federal Highway Administration (FHWA) 

Section 404 Nationwide Permit 3 US Army Corps of Engineers (USACE) 
Section 106 Concurrence Department of Archaeology and Historic 

Preservation (DAHP) 
Section 401 Water Quality Certification  Washington Department of Ecology (ECY) 
Hydraulic Permit Approval Washington Department of Fish and Wildlife 
State Environmental Policy Act (SEPA) 
Decision Document 

Lewis County Community Development 
(LCCD) 

Floodplain Permit LCCD 
Shoreline Permit LCCD 
Fill and Grade Permit LCCD 

 10 

The contractor shall ensure that all permit conditions outlined in the Environmental 11 

Commitments spreadsheet are complied with. 12 

 13 

1-07.7  Load Limits 14 

Section 1-07.7 is supplemented with the following: 15 

 16 

(******) 17 

If the source of materials provided by the Contractor necessitates hauling over roads other than 18 

Lewis County roads, the Contractor shall, at the Contractor's expense, make all arrangements for 19 

the use of the haul routes. 20 

 21 

Any vehicle providing material paid for by the ton, on the project, will provide licensed tonnage for 22 

that vehicle. 23 

 24 

1-07.9  Wages 25 

 26 

General 27 

 Section 1-07.9(1) is supplemented with the following: 28 

 29 

(January 8, 2016) 30 

The Federal wage rates incorporated in this contract have been established by the Secretary 31 

of Labor under United States Department of Labor General Decision No. WA160001. 32 

 33 

The State rates incorporated in this contract are applicable to all construction activities 34 

associated with this contract. 35 

 36 

(April 2, 2007) 37 
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Application of Wage Rates for the Occupation of Landscape Construction 1 

State prevailing wage rates for public works contracts are included in this contract and show a 2 

separate listing for the occupation: 3 

 4 

Landscape Construction, which includes several different occupation descriptions such 5 

as: Irrigation and Landscape Plumbers, Irrigation and Landscape Power Equipment 6 

Operators, and Landscaping or Planting Laborers. 7 

 8 

In addition, federal wage rates that are included in this contract may also include occupation 9 

descriptions in Federal Occupational groups for work also specifically identified with 10 

landscaping such as: 11 

 12 

Laborers with the occupation description, Landscaping or Planting, or 13 

 14 

Power Equipment Operators with the occupation description, Mulch Seeding Operator. 15 

 16 

If Federal wage rates include one or more rates specified as applicable to landscaping work, 17 

then Federal wage rates for all occupation descriptions, specific or general, must be 18 

considered and compared with corresponding State wage rates.  The higher wage rate, either 19 

State or Federal, becomes the minimum wage rate for the work performed in that occupation. 20 

 21 

Contractors are responsible for determining the appropriate crafts necessary to perform the 22 

contract work.  If a classification considered necessary for performance of the work is missing 23 

from the Federal Wage Determination applicable to the contract, the Contractor shall initiate a 24 

request for approval of a proposed wage and benefit rate.  The Contractor shall prepare and 25 

submit Standard Form 1444, Request for Authorization of Additional Classification and Wage 26 

Rate available at http://www.wdol.gov/docs/sf1444.pdf , and submit the completed form to the 27 

Project Engineer’s office.  The presence of a classification wage on the Washington State 28 

Prevailing Wage Rates For Public Works Contracts does not exempt the use of form 1444 for 29 

the purpose of determining a federal classification wage rate. 30 

 31 

1-07.11  Requirements For Nondiscrimination 32 

Section 1-07.11 is supplemented with the following: 33 

 34 

(August 5, 2013) 35 

Requirement for Affirmative Action to Ensure Equal Employment Opportunity (Executive Order 36 

11246) 37 

 38 

1. The Contractor's attention is called to the Equal Opportunity Clause and the Standard Federal 39 

Equal Employment Opportunity Construction Contract Specifications set forth herein. 40 

 41 

http://www.wdol.gov/docs/sf1444.pdf
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2. The goals and timetables for minority and female participation set by the Office of Federal 1 

Contract Compliance Programs, expressed in percentage terms for the Contractor's 2 

aggregate work force in each construction craft and in each trade on all construction work in 3 

the covered area, are as follows: 4 

 5 

Women - Statewide 6 

 7 

Timetable Goal 8 

 9 

Until further notice 6.9% 10 

Minorities - by Standard Metropolitan Statistical Area (SMSA) 11 

 12 

Spokane, WA: 13 

SMSA Counties: 14 

Spokane, WA 2.8 15 

WA Spokane. 16 

Non-SMSA Counties 3.0 17 

WA Adams; WA Asotin; WA Columbia; WA Ferry; WA Garfield; WA Lincoln, WA 18 

Pend Oreille; WA Stevens; WA Whitman. 19 

 20 

Richland, WA 21 

SMSA Counties: 22 

Richland Kennewick, WA 5.4 23 

WA Benton; WA Franklin. 24 

Non-SMSA Counties 3.6 25 

WA Walla Walla. 26 

 27 

Yakima, WA: 28 

SMSA Counties: 29 

Yakima, WA 9.7 30 

WA Yakima. 31 

Non-SMSA Counties 7.2 32 

WA Chelan; WA Douglas; WA Grant; WA Kittitas; WA Okanogan. 33 

 34 

Seattle, WA: 35 

SMSA Counties: 36 

Seattle Everett, WA 7.2 37 

WA King; WA Snohomish. 38 

Tacoma, WA 6.2 39 

WA Pierce. 40 

Non-SMSA Counties 6.1 41 

WA Clallam; WA Grays Harbor; WA Island; WA Jefferson; WA Kitsap; WA Lewis; 42 

WA Mason; WA Pacific; WA San Juan; WA Skagit; WA Thurston; WA Whatcom. 43 

 44 

Portland, OR: 45 

SMSA Counties: 46 

Portland, OR-WA 4.5 47 

WA Clark. 48 

Non-SMSA Counties 3.8 49 

WA Cowlitz;  WA Klickitat;   WA  Skamania;  WA  Wahkiakum. 50 

 51 
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These goals are applicable to each nonexempt Contractor’s total on-site construction 1 

workforce, regardless of whether or not part of that workforce is performing work on a Federal, 2 

or federally assisted project, contract, or subcontract until further notice.  Compliance with 3 

these goals and time tables is enforced by the Office of Federal Contract compliance 4 

Programs.  5 

 6 

The Contractor's compliance with the Executive Order and the regulations in 41 CFR Part 60-7 

4 shall be based on its implementation of the Equal Opportunity Clause, specific affirmative 8 

action obligations required by the specifications set forth in 41 CFR 60-4.3(a), and its efforts to 9 

meet the goals.  The hours of minority and female employment and training must be 10 

substantially uniform throughout the length of the contract, in each construction craft and in 11 

each trade, and the Contractor shall make a good faith effort to employ minorities and women 12 

evenly on each of its projects.  The transfer of minority or female employees or trainees from 13 

Contractor to Contractor or from project to project for the sole purpose of meeting the 14 

Contractor's goal shall be a violation of the contract, the Executive Order and the regulations 15 

in 41 CFR Part 60-4.  Compliance with the goals will be measured against the total work hours 16 

performed. 17 

 18 

3. The Contractor shall provide written notification to the Office of Federal Contract Compliance 19 

Programs (OFCCP) within 10 working days of award of any construction subcontract in 20 

excess of $10,000 or more that are Federally funded, at any tier for construction work under 21 

the contract resulting from this solicitation.  The notification shall list the name, address and 22 

telephone number of the Subcontractor; employer identification number of the Subcontractor; 23 

estimated dollar amount of the subcontract; estimated starting and completion dates of the 24 

subcontract; and the geographical area in which the contract is to be performed.  The 25 

notification shall be sent to:  26 

 27 

U.S. Department of Labor 28 

Office of Federal Contract Compliance Programs Pacific Region 29 

Attn: Regional Director 30 

San Francisco Federal Building 31 

90 – 7th Street, Suite 18-300 32 

San Francisco, CA 94103(415) 625-7800 Phone 33 

(415) 625-7799 Fax 34 

 35 

Additional information may be found at the U.S. Department of Labor website: 36 

http://www.dol.gov/ofccp/TAguides/ctaguide.htm 37 

 38 

4. As used in this Notice, and in the contract resulting from this solicitation, the Covered Area is 39 

as designated herein. 40 

 41 

Standard Federal Equal Employment Opportunity Construction Contract Specifications (Executive 42 

Order 11246) 43 

 44 

1. As used in these specifications: 45 

 46 

a. Covered Area means the geographical area described in the solicitation from which 47 

this contract resulted; 48 

 49 

b. Director means Director, Office of Federal Contract Compliance Programs, United 50 

States Department of Labor, or any person to whom the Director delegates authority; 51 

 52 
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c. Employer Identification Number means the Federal Social Security number used on 1 

the Employer's Quarterly Federal Tax Return, U. S. Treasury Department Form 941; 2 

 3 

d. Minority includes: 4 

 5 

(1) Black, a person having origins in any of the Black Racial Groups of Africa. 6 

 7 

(2) Hispanic, a fluent Spanish speaking, Spanish surnamed person of Mexican, 8 

Puerto Rican, Cuban, Central American, South American, or other Spanish 9 

origin. 10 

 11 

(3) Asian or Pacific Islander, a person having origins in any of the original 12 

peoples of the Pacific rim or the Pacific Islands, the Hawaiian Islands and 13 

Samoa. 14 

 15 

(4) American Indian or Alaskan Native, a person having origins in any of the 16 

original peoples of North America, and who maintain cultural identification 17 

through tribal affiliation or community recognition. 18 

 19 

2. Whenever the Contractor, or any Subcontractor at any tier, subcontracts a portion of the work 20 

involving any construction trade, it shall physically include in each subcontract in excess of 21 

$10,000 the provisions of these specifications and the Notice which contains the applicable 22 

goals for minority and female participation and which is set forth in the solicitations from which 23 

this contract resulted. 24 

 25 

3. If the Contractor is participating (pursuant to 41 CFR 60-4.5) in a Hometown Plan approved by 26 

the U.S.  Department of Labor in the covered area either individually or through an 27 

association, its affirmative action obligations on all work in the Plan area (including goals and 28 

timetables) shall be in accordance with that Plan for those trades which have unions 29 

participating in the Plan.  Contractors must be able to demonstrate their participation in and 30 

compliance with the provisions of any such Hometown Plan.  Each Contractor or 31 

Subcontractor participating in an approved Plan is individually required to comply with its 32 

obligations under the EEO clause, and to make a good faith effort to achieve each goal under 33 

the Plan in each trade in which it has employees.  The overall good faith performance by other 34 

Contractors or Subcontractors toward a goal in an approved Plan does not excuse any 35 

covered Contractor's or Subcontractor's failure to take good faith effort to achieve the Plan 36 

goals and timetables. 37 

 38 

4. The Contractor shall implement the specific affirmative action standards provided in 39 

paragraphs 7a through 7p of this Special Provision.  The goals set forth in the solicitation from 40 

which this contract resulted are expressed as percentages of the total hours of employment 41 

and training of minority and female utilization the Contractor should reasonably be able to 42 

achieve in each construction trade in which it has employees in the covered area.  Covered 43 

construction contractors performing construction work in geographical areas where they do 44 

not have a Federal or federally assisted construction contract shall apply the minority and 45 

female goals established for the geographical area where the work is being performed.  The 46 

Contractor is expected to make substantially uniform progress in meeting its goals in each 47 

craft during the period specified. 48 

 49 

5. Neither the provisions of any collective bargaining agreement, nor the failure by a union with 50 

whom the Contractor has a collective bargaining agreement, to refer either minorities or 51 
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women shall excuse the Contractor's obligations under these specifications, Executive Order 1 

11246, or the regulations promulgated pursuant thereto. 2 

 3 

6. In order for the nonworking training hours of apprentices and trainees to be counted in 4 

meeting the goals, such apprentices and trainees must be employed by the Contractor during 5 

the training period, and the Contractor must have made a commitment to employ the 6 

apprentices and trainees at the completion of their training, subject to the availability of 7 

employment opportunities.  Trainees must be trained pursuant to training programs approved 8 

by the U.S.  Department of Labor. 9 

 10 

7. The Contractor shall take specific affirmative actions to ensure equal employment opportunity.  11 

The evaluation of the Contractor's compliance with these specifications shall be based upon 12 

its effort to achieve maximum results from its action.  The Contractor shall document these 13 

efforts fully, and shall implement affirmative action steps at least as extensive as the following: 14 

 15 

a. Ensure and maintain a working environment free of harassment, intimidation, and 16 

coercion at all sites, and in all facilities at which the Contractor's employees are 17 

assigned to work.  The Contractor, where possible, will assign two or more women to 18 

each construction project.  The Contractor shall specifically ensure that all foremen, 19 

superintendents, and other on-site supervisory personnel are aware of and carry out 20 

the Contractor's obligation to maintain such a working environment, with specific 21 

attention to minority or female individuals working at such sites or in such facilities. 22 

 23 

b. Establish and maintain a current list of minority and female recruitment sources, 24 

provide written notification to minority and female recruitment sources and to 25 

community organizations when the Contractor or its unions have employment 26 

opportunities available, and maintain a record of the organizations' responses. 27 

 28 

c. Maintain a current file of the names, addresses and telephone numbers of each 29 

minority and female off-the-street applicant and minority or female referral from a 30 

union, a recruitment source or community organization and of what action was taken 31 

with respect to each such individual.  If such individual was sent to the union hiring 32 

hall for referral and was not referred back to the Contractor by the union or, if 33 

referred, not employed by the Contractor, this shall be documented in the file with the 34 

reason therefor, along with whatever additional actions the Contractor may have 35 

taken. 36 

 37 

d. Provide immediate written notification to the Director when the union or unions with 38 

which the Contractor has a collective bargaining agreement has not referred to the 39 

Contractor a minority person or woman sent by the Contractor, or when the 40 

Contractor has other information that the union referral process has impeded the 41 

Contractor's efforts to meet its obligations. 42 

 43 

e. Develop on-the-job training opportunity and/or participate in training programs for the 44 

area which expressly include minorities and women, including upgrading programs 45 

and apprenticeship and trainee programs relevant to the Contractor's employment 46 

needs, especially those programs funded or approved by the U.S. Department of 47 

Labor.  The Contractor shall provide notice of these programs to the sources 48 

compiled under 7b above. 49 

 50 

f. Disseminate the Contractor's EEO policy by providing notice of the policy to unions 51 

and training programs and requesting their cooperation in assisting the Contractor in 52 
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meeting its EEO obligations; by including it in any policy manual and collective 1 

bargaining agreement; by publicizing it in the company newspaper, annual report, 2 

etc.; by specific review of the policy with all management personnel and with all 3 

minority and female employees at least once a year; and by posting the company 4 

EEO policy on bulletin boards accessible to all employees at each location where 5 

construction work is performed. 6 

 7 

g. Review, at least annually, the company's EEO policy and affirmative action 8 

obligations under these specifications with all employees having any responsibility for 9 

hiring, assignment, layoff, termination or other employment decisions including 10 

specific review of these items with on-site supervisory personnel such as 11 

Superintendents, General Foremen, etc., prior to the initiation of construction work at 12 

any job site.  A written record shall be made and maintained identifying the time and 13 

place of these meetings, persons attending, subject matter discussed, and 14 

disposition of the subject matter. 15 

 16 

h. Disseminate the Contractor's EEO policy externally by including it in any advertising 17 

in the news media, specifically including minority and female news media, and 18 

providing written notification to and discussing the Contractor's EEO policy with other 19 

Contractors and Subcontractors with whom the Contractor does or anticipates doing 20 

business. 21 

 22 

i. Direct its recruitment efforts, both oral and written to minority, female and community 23 

organizations, to schools with minority and female students and to minority and 24 

female recruitment and training organizations serving the Contractor's recruitment 25 

area and employment needs.  Not later than one month prior to the date for the 26 

acceptance of applications for apprenticeship or other training by any recruitment 27 

source, the Contractor shall send written notification to organizations such as the 28 

above, describing the openings, screening procedures, and tests to be used in the 29 

selection process. 30 

 31 

j. Encourage present minority and female employees to recruit other minority persons 32 

and women and where reasonable, provide after school, summer and vacation 33 

employment to minority and female youth both on the site and in other areas of a 34 

Contractor's work force. 35 

 36 

k. Validate all tests and other selection requirements where there is an obligation to do 37 

so under 41 CFR Part 60-3. 38 

 39 

l. Conduct, at least annually, an inventory and evaluation of all minority and female 40 

personnel for promotional opportunities and encourage these employees to seek or 41 

to prepare for, through appropriate training, etc., such opportunities. 42 

 43 

m. Ensure that seniority practices, job classifications, work assignments and other 44 

personnel practices, do not have a discriminatory effect by continually monitoring all 45 

personnel and employment related activities to ensure that the EEO policy and the 46 

Contractor's obligations under these specifications are being carried out. 47 

 48 

n. Ensure that all facilities and company activities are nonsegregated except that 49 

separate or single-user toilet and necessary changing facilities shall be provided to 50 

assure privacy between the sexes. 51 

 52 
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o. Document and maintain a record of all solicitations of offers for subcontracts from 1 

minority and female construction contractors and suppliers, including circulation of 2 

solicitations to minority and female contractor associations and other business 3 

associations. 4 

 5 

p. Conduct a review, at least annually, of all supervisors' adherence to and performance 6 

under the Contractor's EEO policies and affirmative action obligations. 7 

 8 

8. Contractors are encouraged to participate in voluntary associations which assist in fulfilling 9 

one or more of their affirmative action obligations (7a through 7p).  The efforts of a contractor 10 

association, joint contractor-union, contractor-community, or other similar group of which the 11 

Contractor is a member and participant, may be asserted as fulfilling any one or more of the 12 

obligations under 7a through 7p of this Special Provision provided that the Contractor actively 13 

participates in the group, makes every effort to assure that the group has a positive impact on 14 

the employment of minorities and women in the industry, ensure that the concrete benefits of 15 

the program are reflected in the Contractor's minority and female work-force participation, 16 

makes a good faith effort to meet its individual goals and timetables, and can provide access 17 

to documentation which demonstrate the effectiveness of actions taken on behalf of the 18 

Contractor.  The obligation to comply, however, is the Contractor's and failure of such a group 19 

to fulfill an obligation shall not be a defense for the Contractor's noncompliance. 20 

 21 

9. A single goal for minorities and a separate single goal for women have been established.  The 22 

Contractor, however, is required to provide equal employment opportunity and to take 23 

affirmative action for all minority groups, both male and female, and all women, both minority 24 

and non-minority.  Consequently, the Contractor may be in violation of the Executive Order if a 25 

particular group is employed in substantially disparate manner (for example, even though the 26 

Contractor has achieved its goals for women generally, the Contractor may be in violation of 27 

the Executive Order if a specific minority group of women is underutilized). 28 

 29 

10. The Contractor shall not use the goals and timetables or affirmative action standards to 30 

discriminate against any person because of race, color, religion, sex, or national origin. 31 

 32 

11. The Contractor shall not enter into any subcontract with any person or firm debarred from 33 

Government contracts pursuant to Executive Order 11246. 34 

 35 

12. The Contractor shall carry out such sanctions and penalties for violation of these 36 

specifications and of the Equal Opportunity Clause, including suspensions, terminations and 37 

cancellations of existing subcontracts as may be imposed or ordered pursuant to Executive 38 

Order 11246, as amended, and its implementing regulations by the Office of Federal Contract 39 

Compliance Programs.  Any Contractor who fails to carry out such sanctions and penalties 40 

shall be in violation of these specifications and Executive Order 11246, as amended. 41 

 42 

13. The Contractor, in fulfilling its obligations under these specifications, shall implement specific 43 

affirmative action steps, at least as extensive as those standards prescribed in paragraph 7 of 44 

this Special Provision, so as to achieve maximum results from its efforts to ensure equal 45 

employment opportunity.  If the Contractor fails to comply with the requirements of the 46 

Executive Order, the implementing regulations, or these specifications, the Director shall 47 

proceed in accordance with 41 CFR 60-4.8. 48 

 49 

14. The Contractor shall designate a responsible official to monitor all employment related activity 50 

to ensure that the company EEO policy is being carried out, to submit reports relating to the 51 

provisions hereof as may be required by the government and to keep records.  Records shall 52 
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at least include, for each employee, their name, address, telephone numbers, construction 1 

trade, union affiliation if any, employee identification number when assigned, social security 2 

number, race, sex, status (e.g., mechanic, apprentice, trainee, helper, or laborer), dates of 3 

changes in status, hours worked per week in the indicated trade, rate of pay, and locations at 4 

which the work was performed.  Records shall be maintained in an easily understandable and 5 

retrievable form; however, to the degree that existing records satisfy this requirement, the 6 

Contractors will not be required to maintain separate records. 7 

 8 

15. Nothing herein provided shall be construed as a limitation upon the application of other laws 9 

which establish different standards of compliance or upon the application of requirements for 10 

the hiring of local or other area residents (e.g., those under the Public Works Employment Act 11 

of 1977 and the Community Development Block Grant Program). 12 

 13 

16. Additional assistance for Federal Construction Contractors on contracts administered by 14 

Washington State Department of Transportation or by Local Agencies may be found at: 15 

 16 

Washington State Dept. of Transportation 17 

Office of Equal Opportunity 18 

PO Box 47314 19 

310 Maple Park Ave. SE  20 

Olympia WA 21 

98504-7314 22 

Ph: 360-705-7090 23 

Fax: 360-705-6801 24 

http://www.wsdot.wa.gov/equalopportunity/default.htm 25 

 26 

 27 

 28 

1-07.11  Requirements for Nondiscrimination  29 

(December 8, 2014 APWA GSP, Option A) 30 

 31 

Supplement this section with the following: 32 

 33 

Disadvantaged Business Enterprise Participation 34 

The Disadvantaged Business Enterprise (DBE) requirements of 49 CFR Part 26 apply to this 35 

Contract. As such, the requirements of this Contract are to make affirmative efforts to solicit DBEs, 36 

provide information on who submitted a Bid or quote and to report DBE participation quarterly as 37 

described elsewhere in these Contract Provisions. No preference will be included in the evaluation 38 

of Bids/Proposals, no minimum level of DBE participation shall be required as a Condition of Award 39 

and Bids/Proposals may not be rejected or considered non-responsive on that basis. 40 

 41 

DBE Goals 42 

No DBE goals have been assigned as part of this Contract. 43 

 44 

Affirmative Efforts to Solicit DBE Participation 45 

DBE firms shall have an equal opportunity to compete for subcontracts in which the Contractor 46 

enters into pursuant to this Contract. 47 

 48 

Contractors are encouraged to: 49 

 50 

1. Advertise opportunities for Subcontractors or suppliers in a timely and reasonably 51 

designed manner to provide notice of the opportunity to DBEs capable of performing 52 

the Work. All advertisements should include a Contract Provision encouraging 53 
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participation by DBE firms. This may be accomplished through general 1 

advertisements (e.g. newspapers, journals, etc.) or by soliciting Bids/Proposals 2 

directly from DBEs. 3 

 4 

Note: A Directory of Certified DBE Firms denoting the Description of Work the 5 

DBE Contractors are certified to perform is available at:  6 

 7 

www.omwbe.wa.gov/certification/index.shtml. 8 

 9 

The directory provides a plain language on the Description of Work that the 10 

listed DBE’s have been certified by the Office of Minority and Women’s 11 

Business Enterprises (OMWBE) to perform.   12 

 13 

2. Establish delivery schedules that encourage participation by DBEs and other small 14 

businesses. 15 

 16 

3. Participate with a DBE as a joint venture. 17 

 18 

DBE Eligibility/Selection of DBEs for Reporting Purposes Only 19 

Contractors may take credit for DBEs utilized on this Contract only if the firm is certified for the 20 

Work being performed.  21 

 22 

Absent a mandatory goal, all DBE participation that is attained on this project will be 23 

considered as “race neutral” participation and shall be reported as such. 24 

 25 

Crediting DBE Participation for Reporting Purposes 26 

Joint Venture 27 

When a DBE performs as a participant in a joint venture, only that portion of the total 28 

dollar value of the Contract equal to the distinct, clearly defined portion of the Work that 29 

the DBE performs with its own forces shall be credited. 30 

 31 

DBE Prime Contractor 32 

A DBE Prime Contractor may only take credit for that portion of the total dollar value of 33 

the Contract equal to the distinct, clearly defined portion of the Work that the DBE Prime 34 

Contractor performs with its own forces. 35 

 36 

DBE Subcontractor 37 

When a DBE firm participates as a Subcontractor, only that portion of the total dollar 38 

value of the Contract equal to the distinct, clearly defined portion of the Work that the 39 

DBE performs with its own forces shall be credited. 40 

 41 

• Include the cost of supplies and materials obtained by the DBE for the Work in 42 

the Contract including supplies purchased or equipment leased by the DBE. 43 

However, you may not take credit supplies, materials, and equipment the DBE 44 

Subcontractor purchases or leases from the Prime Contractor or its affiliate.  In 45 

addition, Work performed by a DBE, utilizing resources of the Prime Contractor 46 

or its affiliates shall not be credited.  47 

 48 

• In very rare situations, a DBE firm may utilize equipment and/or personnel from 49 

a non-DBE firm other than the Prime Contractor or its affiliates.  Should this 50 

situation arise the arrangement must be short-term and have prior written 51 

approval from the Office of Equal Opportunity (OEO).  The arrangement must 52 

not impact a DBE firm’s ability to perform a Commercially Useful Function 53 

(CUF). 54 

http://www.omwbe.wa.gov/certification/index.shtml
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 1 

• Count the entire value of fees or commissions charged by a DBE firm for 2 

providing a bona fide service, such as professional, technical, consultant, 3 

managerial services, or for providing bonds or insurance.  4 

 5 

• When a DBE subcontracts to another firm, the value of the subcontracted Work 6 

may be counted as participation only if the DBE’s lower tier Subcontractor is 7 

also a DBE.   8 

 9 

• When non-DBE Subcontractor further subcontracts to a lower-tier Subcontractor 10 

or supplier who is a certified DBE, then that portion of the Work further 11 

subcontracted may be credited as DBE participation, so long as it is a distinct 12 

clearly defined portion of the Work that the DBE is performing with its own 13 

forces. 14 

• If a firm is not certified as a DBE at the time of the execution of the contract, 15 

their participation cannot be counted toward any DBE goals. 16 

 17 

Trucking 18 

Use the following factors in determining DBE credit and whether a DBE trucking company 19 

is performing a Commercially Useful Function (CUF): 20 

 21 

1. The DBE must be responsible for the management and supervision of the entire 22 

trucking operation for which credit is being claimed. 23 

 24 

2. The DBE must itself own and, with its own workforce, operate at least one fully 25 

licensed, insured, and operational truck used on the Contract. 26 

 27 

3. The DBE receives credit only for the value of the transportation services it 28 

provides on the Contract using trucks it owns or leases, licenses, insures, and 29 

operates with drivers it employs.  For purposes of this requirement a lease must 30 

indicate that the DBE has exclusive use of and control over the truck. This does 31 

not preclude the leased truck from working for others provided it is with the 32 

consent of the DBE and the lease provides the DBE first priority for use of the 33 

leased truck.  Leased trucks must display the name and identification number of 34 

the DBE. 35 

 36 

4. The DBE may lease trucks from another DBE firm including an owner-operator 37 

provided they are certified as a DBE for trucking.  The DBE who leases trucks 38 

from another DBE may claim participation for the total value of the transportation 39 

services the lessee DBE provides on the Contract. 40 

 41 

5. The DBE may also lease trucks from a non-DBE firm and may enter into an 42 

agreement with an owner-operator who is a non-DBE.  The DBE shall only 43 

receive credit for the number of additional non-DBE trucks equal or less than the 44 

number of DBE trucks the firms owns or has leased/subcontracted through 45 

another DBE trucking company. The DBE must control the work of the non-DBE 46 

trucks.  If the non-DBE is performing the Work without supervision of that Work 47 

by the DBE, the DBE is not performing a Commercially Useful Function (CUF). 48 

 49 

6. In any lease or owner-operator situation, as described in requirement #4 and #5 50 

above, the following rules shall apply: 51 

 52 

a. A written lease/rental agreement is required for all trucks leased or 53 

rented; documenting the ownership and the terms of the agreement. 54 
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The agreements must be submitted and approved by the Contracting 1 

Agency prior to the beginning of the Work.  The agreement must show 2 

the leaser’s name, truck description and agreed upon amount and 3 

method of payment (hour, ton, or per load).  All lease agreements shall 4 

be for a long-term relationship, rather than for the individual project.  5 

(This requirement does not apply to owner-operator arrangements.) 6 

 7 

b. Only the vehicle, (not the operator) may be leased or rented.  (This 8 

requirement does not apply to owner-operator arrangements.) 9 

 10 

7. Credit may only be claimed for DBE trucking firms operating under a subcontract 11 

or a written agreement approved by the Contracting Agency prior to performing 12 

Work.  13 

 14 

Expenditures paid to other DBEs 15 

Expenditures paid to other DBEs for materials or supplies may be counted toward DBE 16 

goals as provided in the following:  17 

 18 

Manufacturer 19 

You may claim DBE credit for 100 percent of value of the materials or supplies 20 

obtained from a DBE manufacturer. 21 

 22 

A manufacturer is a firm that operates or maintains a factory or establishment that 23 

produces, on the premises, the materials, supplies, articles, or equipment required 24 

under the contract.  A manufacturer shall include firms that produce finished goods or 25 

products from raw or unfinished material or that purchases and substantially alters 26 

goods and materials to make them suitable for construction use before reselling 27 

them. 28 

 29 

In order to receive credit as a DBE Manufacturer, the firm must be certified by 30 

OMWBE as a manufacturer in a NAICS code that falls within the 31XXXX to 33XXXX 31 

classification. 32 

 33 

Regular Dealer 34 

You may claim credit for 60 percent of the value of the materials or supplies 35 

purchased from a DBE regular dealer.  Rules applicable to regular dealer status are 36 

contained in 49 CFR Part 26.55.e.2. 37 

 38 

To be considered a regular dealer you must meet the following criteria: 39 

 40 

1. WSDOT considers and recognizes a regular dealer, as a firm that owns, 41 

operates, or maintains a store, warehouse, or other establishment in which 42 

the materials or supplies required for the performance of the Contract and 43 

described by the specifications of the Contract are bought, kept in stock and 44 

regularly sold or leased to the public in the usual course of business. 45 

 46 

2. Sixty percent (60%) of the cost of materials or supplies purchased from an 47 

approved regular dealer may be credited as DBE participation. 48 

 49 

Regular dealer status is granted on a contract-by-contract basis. A firm wishing to be 50 

approved as a regular dealer for WSDOT contracted projects or Highways & Local 51 

Program administered projects must submit a request in writing to the OEO no later 52 

than seven days prior to bid opening. 53 
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Once the OEO has received the request, an onsite review will be set up with the firm 1 

and a review conducted to determine the firm’s qualifications. If it is determined that 2 

the firm qualifies as a regular dealer the OEO will list the firm on an approved regular 3 

dealers List. The list may be accessed through the OEO Home website is at: 4 

 5 

www.wsdot.wa.gov/equalopportunity 6 

 7 

Note: Requests to be listed as a regular dealer will only be processed if the 8 

requesting firm is certified by the Office of Minority and Women’s Business 9 

Enterprises in a NAICS code that fall within the 42XXXX NAICS Wholesale 10 

code section.  11 

 12 

Materials or Supplies Purchased from a DBE 13 

With regard to materials or supplies purchased from a DBE who is neither a 14 

manufacturer nor a regular dealer you may claim credit for the following: 15 

 16 

1. Fees or commissions charged for assistance in the procurement of the 17 

materials and supplies. 18 

 19 

2. Fees or transportation charges for the delivery of materials or supplies. 20 

 21 

In either case, you may not take credit for any part of the cost of the materials and 22 

supplies.  23 

 24 

Joint Checking Allowance 25 

Prime Contractors and DBEs must receive pre-approval by the OEO before using a joint 26 

check. Joint check requests shall be submitted, by the Prime Contractor to the 27 

Contracting Agency for approval.  28 

 29 

When requesting approval for use of a joint checking allowance, the Contractor must 30 

distribute a written joint check agreement among the parties (including the suppliers 31 

involved) providing full and prompt disclosure of the expected use of the joint checks. The 32 

agreement shall contain all the information concerning the parties’ obligations and 33 

consequences or remedies if the agreement is not fulfilled or a breach occurs. The joint 34 

check request shall be submitted to the Contracting Agency for approval prior to signing 35 

the Contract agreement. 36 

 37 

The following are some general conditions that must be met by all parties regarding joint 38 

check use:  39 

 40 

a. It is understood the Prime Contractor acts as the guarantor of a joint check.  41 

 42 

b. The DBE’s own funds are used to pay supplier of materials. The Prime 43 

Contractor does not make direct payment to supplier. In order to be performing a 44 

Commercially Useful Function (CUF), the DBE must release the check to the 45 

supplier (paying for the materials it-self and not be an extra participant in a 46 

transaction). 47 

 48 

c. If the Prime Contractor makes joint checks available to one DBE Subcontractor, 49 

the service must be made available to all Subcontractors (DBE and non-DBE). 50 

 51 

d. The relationship between the DBE and its suppliers should be established 52 

independently of and without interference by the Prime Contractor. The DBE has 53 

http://www.wsdot.wa.gov/equalopportunity
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final decision-making responsibility concerning the procurement of materials and 1 

supplies, including which supplier to use. 2 

 3 

e. The Prime Contractor and DBE shall be able to provide receipts, invoices, 4 

cancelled checks and/or certification statements of payment if requested by the 5 

Contracting Agency. 6 

 7 

f. The DBE remains responsible for all other elements of 49 CFR 26.55(c) (1). 8 

 9 

Failure by the Prime Contractor to request and to receive prior approval of a joint check 10 

arrangement will result in the joint check amount not counting towards the Prime 11 

Contractor’s DBE goal.  12 

 13 

Commercially Useful Function (CUF) 14 

In any case, you may only take credit when the associated DBE that is determined to be 15 

performing a Commercially Useful Function (CUF). 16 

 17 

• A DBE performs a CUF when it is responsible for execution of a distinct element 18 

of Work and is carrying out its responsibilities by performing, managing and 19 

supervising the Work involved. The DBE must also be responsible with respect 20 

to materials and supplies used on the Contract.  For example; negotiating price, 21 

determining quality, determining quantities, ordering, installing (if applicable) and 22 

paying for the material itself. 23 

 24 

• A DBE does not perform a CUF if its role is limited to that of an extra participant 25 

in a transaction, Contract, or project through which funds are passed. 26 

 27 

Procedures Between Award and Execution 28 

After award and prior to Execution of the Contract, the successful Bidder shall provide 29 

additional information as described below. Failure to comply may result in the forfeiture of 30 

the Bidder’s Proposal bond or deposit. 31 

 32 

A list of all firms who submitted a Bid or quote in an attempt to participate in this project 33 

whether they were successful or not. 34 

 35 

Include the correct business name, federal employer identification number (optional) and 36 

a mailing address. 37 

 38 

The firms identified by the Prime Contractor may be contacted by Contracting Agency to 39 

solicit general information as follows: 40 

 41 

1. Age of the firm. 42 

 43 

2. Average of its gross annual receipts over the past three years. 44 

 45 

Procedures after Execution 46 

Reporting 47 

Quarterly Report of Amounts Credited as DBE Participation 48 

Form #422-102 49 

The Prime Contractor shall submit a Quarterly Report of Amounts Credited as 50 

DBE Participation form (422-102 EF) on a quarterly basis for any calendar 51 

quarter in which DBE Work is accomplished or upon completion of the project, 52 

as appropriate. This is a record of payments to the DBE that the Prime 53 

Contractor is taking credit for as DBE participation. The dollars reported as 54 
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specified in Crediting DBE Participation for Reporting Purposes section of this 1 

contract provision. 2 

 3 

In the event that the payments to a DBE have been made by an entity other than 4 

the Prime Contractor (as in the case of a lower-tier Subcontractor or supplier), 5 

then the Prime Contractor shall obtain the quarterly report, including the signed 6 

affidavit, from the paying entity and submit the report to the Contracting Agency. 7 

 8 

Payment 9 

Compensation for all costs associated with complying with the conditions of this 10 

specification shall be included in payment for the associated Contract items of Work. 11 

 12 

Prompt Payment 13 

Prompt payment to all Subcontractors shall be in accordance with Section 1-14 

08.1(1) of the Contract Provisions. 15 

 16 

Damages for Noncompliance 17 

The Prime Contractor shall not discriminate on the basis of race, color, national 18 

origin, or sex in the performance of this Contract.  The Prime Contractor shall carry 19 

out applicable requirements of 49 CFR Part 26 in the award and administration of 20 

Contracts, which contain funding assistance from the United States Department of 21 

Transportation.  Failure by the Prime Contractor to carry out these requirements is a 22 

material breach of this Contract, which may result in the termination of this Contract 23 

or such other remedy as the Contracting Agency deems appropriate. 24 

 25 

(July 1, 2013) 26 

Small Business Enterprise Participation 27 

The Small Business Enterprise (SBE) Program is an element of the Disadvantaged Business 28 

Enterprise (DBE) Program in accordance with the requirements of 49 CFR Part 26.39. As such, 29 

the requirements of this contract establish affirmative efforts to utilize SBE certified firms on 30 

construction projects. No preference will be included in the evaluation of Bids/Proposals. No 31 

minimum level of SBE participation shall be required as a Condition of Award and Bids/Proposals 32 

may not be rejected or considered non-responsive on that basis. 33 

 34 

Voluntary SBE Goals 35 

A voluntary goal amount of ten percent of the Contract bid amount is established. 36 

 37 

The goal is voluntary, but achievement of the goal is encouraged. No preference will be 38 

included in the evaluation of bids/proposals.  Bidders may contact the Washington State Office 39 

of Minority and Women’s Business Enterprises (OMWBE) at 360-664-9750 or visit 40 

www.omwbe.wa.gov to obtain information on certified SBE firms. 41 

 42 

Required SBE Participation Plan 43 

The Contractor shall submit a SBE Participation Plan prior to commencing contract work. 44 

Although the goal is voluntary, the outreach efforts to provide SBE maximum practicable 45 

opportunities are not.  46 

 47 

For SBE Participation Plan Drafting Guidelines, please visit:  48 

 49 

www.wsdot.wa.gov/equalopportunity. 50 

 51 

Definitions 52 

Regardless of race or gender, a SBE is one certified by OMWBE as such, where the firm’s: 53 

 54 
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• Three year averaged gross receipts are less than $22.41 million dollars, with smaller 1 

industry standards applicable 2 

 3 

• Is at least 51% owned and controlled by an individual or individuals with a personal net 4 

worth less than $1.32 million dollars 5 

 6 

• A Micro Small Business Enterprise is a firm certified as an SBE with average gross 7 

receipts for three years less than one million dollars 8 

 9 

1-07.12  Federal Agency Inspection 10 

Section 1-07.12 is supplemented with the following: 11 

 12 

(January 25, 2016) 13 

Required Federal Aid Provisions 14 

The Required Contract Provisions Federal Aid Construction Contracts (FHWA 1273) Revised May 15 

1, 2012 and the amendments thereto supersede any conflicting provisions of the Standard 16 

Specifications and are made a part of this Contract; provided, however, that if any of the provisions 17 

of FHWA 1273, as amended, are less restrictive than Washington State Law, then the Washington 18 

State Law shall prevail. 19 

 20 

The provisions of FHWA 1273, as amended, included in this Contract require that the Contractor 21 

insert the FHWA 1273 and amendments thereto in each Subcontract, together with the wage rates 22 

which are part of the FHWA 1273, as amended.  Also, a clause shall be included in each 23 

Subcontract requiring the Subcontractors to insert the FHWA 1273 and amendments thereto in any 24 

lower tier Subcontracts, together with the wage rates.  The Contractor shall also ensure that this 25 

section, REQUIRED FEDERAL AID PROVISIONS, is inserted in each Subcontract for 26 

Subcontractors and lower tier Subcontractors.  For this purpose, upon request to the Project 27 

Engineer, the Contractor will be provided with extra copies of the FHWA 1273, and amendments 28 

thereto, the applicable wage rates, and this Special Provision. 29 

 30 

1-07.17 Utilities And Similar Facilities 31 

(April 2, 2007) 32 

Section 1-07.17 is supplemented with the following: 33 

 34 

Locations and dimensions shown in the Plan for existing facilities are in accordance with available 35 

information obtained without uncovering, measuring, or other verification. 36 

 37 

The following addresses and telephone numbers of utility companies known or suspected of 38 

having facilities within the project limits are supplied for the Contractor's convenience: 39 

 40 

Lewis County P.U.D. No. 1     41 

321 NW Pacific      42 

Chehalis, WA 98532     43 

Marvin Keller 44 

Telephone: (360) 748-9261 45 

 46 

Century Link 47 

8102 Skansie Ave. 48 

Gig Harbor, WA 98332 49 

Joe Gilmore 50 

Telephone:  (360) 942-3704 51 

 52 
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The Contractor shall call the Underground locate service (800-424-5555) two to ten days prior to 1 

construction at each project site.  The Contractor shall notify the Utility Owner of any utilities that are 2 

within two feet of the planned construction.  The above list of Utility Owners may not be complete.  As 3 

per RCW 19.122 it shall be the Contractors responsibility to contact the owners of utilities known or 4 

suspected of having services close to the project site. 5 

 6 

1-07.18  Public Liability and Property Damage Insurance  7 

 8 

Delete this section in its entirety, and replace it with the following: 9 

 10 

1-07.18  Insurance  11 

(January 4, 2016 APWA GSP) 12 

 13 

1-07.18(1)  General Requirements 14 

A. The Contractor shall procure and maintain the insurance described in all subsections of section 1-15 

07.18 of these Special Provisions, from insurers with a current A. M. Best rating of not less than A-: 16 

VII and licensed to do business in the State of Washington.  The Contracting Agency reserves the 17 

right to approve or reject the insurance provided, based on the insurer’s financial condition. 18 

 19 

B. The Contractor shall keep this insurance in force without interruption from the commencement of 20 

the Contractor’s Work through the term of the Contract and for thirty (30) days after the Physical 21 

Completion date, unless otherwise indicated below.   22 

 23 

C. If any insurance policy is written on a claims made form, its retroactive date, and that of all 24 

subsequent renewals, shall be no later than the effective date of this Contract.  The policy shall 25 

state that coverage is claims made, and state the retroactive date.  Claims-made form coverage 26 

shall be maintained by the Contractor for a minimum of 36 months following the Completion Date or 27 

earlier termination of this Contract, and the Contractor shall annually provide the Contracting 28 

Agency with proof of renewal.  If renewal of the claims made form of coverage becomes 29 

unavailable, or economically prohibitive, the Contractor shall purchase an extended reporting period 30 

(“tail”) or execute another form of guarantee acceptable to the Contracting Agency to assure 31 

financial responsibility for liability for services performed. 32 

 33 

D. The Contractor’s Automobile Liability, Commercial General Liability and Excess or Umbrella Liability 34 

insurance policies shall be primary and non-contributory insurance as respects the Contracting 35 

Agency’s insurance, self-insurance, or self-insured pool coverage. Any insurance, self-insurance, or 36 

self-insured pool coverage maintained by the Contracting Agency shall be excess of the 37 

Contractor’s insurance and shall not contribute with it.   38 

 39 

E. The Contractor shall provide the Contracting Agency and all additional insureds with written notice 40 

of any policy cancellation, within two business days of their receipt of such notice. 41 

 42 

G. The Contractor shall not begin work under the Contract until the required insurance has been 43 

obtained and approved by the Contracting Agency 44 

 45 

H. Failure on the part of the Contractor to maintain the insurance as required shall constitute a material 46 

breach of contract, upon which the Contracting Agency may, after giving five business days’ notice 47 

to the Contractor to correct the breach, immediately terminate the Contract or, at its discretion, 48 

procure or renew such insurance and pay any and all premiums in connection therewith, with any 49 

sums so expended to be repaid to the Contracting Agency on demand, or at the sole discretion of 50 

the Contracting Agency, offset against funds due the Contractor from the Contracting Agency. 51 

 52 
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I. All costs for insurance shall be incidental to and included in the unit or lump sum prices of the 1 

Contract and no additional payment will be made. 2 

 3 

1-07.18(2)  Additional Insured  4 

All insurance policies, with the exception of Workers Compensation, and of Professional Liability and 5 

Builder’s Risk (if required by this Contract) shall name the following listed entities as additional 6 

insured(s) using the forms or endorsements required herein: 7 

 the Contracting Agency and its officers, elected officials, employees, agents, and volunteers  8 

 9 

The above-listed entities shall be additional insured(s) for the full available limits of liability maintained 10 

by the Contractor, irrespective of whether such limits maintained by the Contractor are greater than 11 

those required by this Contract, and irrespective of whether the Certificate of Insurance provided by the 12 

Contractor pursuant to 1-07.18(4) describes limits lower than those maintained by the Contractor.   13 

 14 

For Commercial General Liability insurance coverage, the required additional insured endorsements 15 

shall be at least as broad as ISO forms CG 20 10 10 01 for ongoing operations and CG 20 37 10 01 for 16 

completed operations. 17 

 18 

1-07.18(3)  Subcontractors  19 

The Contractor shall cause each Subcontractor of every tier to provide insurance coverage that 20 

complies with all applicable requirements of the Contractor-provided insurance as set forth herein, 21 

except the Contractor shall have sole responsibility for determining the limits of coverage required to be 22 

obtained by Subcontractors.   23 

 24 

The Contractor shall ensure that all Subcontractors of every tier add all entities listed in 1-07.18(2) as 25 

additional insureds, and provide proof of such on the policies as required by that section as detailed in 26 

1-07.18(2)  using an endorsement as least as broad as ISO CG 20 10 10 01 for ongoing operations and 27 

CG 20 37 10 01 for completed operations.  28 

 29 

Upon request by the Contracting Agency, the Contractor shall forward to the Contracting Agency 30 

evidence of insurance and copies of the additional insured endorsements of each Subcontractor of 31 

every tier as required in 1-07.18(4) Verification of Coverage.  32 

 33 

1-07.18(4)  Verification of Coverage 34 

The Contractor shall deliver to the Contracting Agency a Certificate(s) of Insurance and endorsements 35 

for each policy of insurance meeting the requirements set forth herein when the Contractor delivers the 36 

signed Contract for the work.  Failure of Contracting Agency to demand such verification of coverage 37 

with these insurance requirements or failure of Contracting Agency to identify a deficiency from the 38 

insurance documentation provided shall not be construed as a waiver of Contractor’s obligation to 39 

maintain such insurance.  40 

 41 

Verification of coverage shall include: 42 

1. An ACORD certificate or a form determined by the Contracting Agency to be equivalent. 43 

2. Copies of all endorsements naming Contracting Agency and all other entities listed in 1-07.18(2) as 44 

additional insured(s), showing the policy number.  The Contractor may submit a copy of any blanket 45 

additional insured clause from its policies instead of a separate endorsement.   46 

3. Any other amendatory endorsements to show the coverage required herein. 47 

4. A notation of coverage enhancements on the Certificate of Insurance shall not satisfy these 48 

requirements – actual endorsements must be submitted. 49 

 50 
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Upon request by the Contracting Agency, the Contractor shall forward to the Contracting Agency a full 1 

and certified copy of the insurance policy(s).  If Builders Risk insurance is required on this Project, a full 2 

and certified copy of that policy is required when the Contractor delivers the signed Contract for the 3 

work. 4 

 5 

1-07.18(5)  Coverages and Limits  6 

The insurance shall provide the minimum coverages and limits set forth below.  Contractor’s 7 

maintenance of insurance, its scope of coverage, and limits as required herein shall not be construed to 8 

limit the liability of the Contractor to the coverage provided by such insurance, or otherwise limit the 9 

Contracting Agency’s recourse to any remedy available at law or in equity. 10 

 11 

All deductibles and self-insured retentions must be disclosed and are subject to approval by the 12 

Contracting Agency.  The cost of any claim payments falling within the deductible or self-insured 13 

retention shall be the responsibility of the Contractor.  In the event an additional insured incurs a liability 14 

subject to any policy’s deductibles or self-insured retention, said deductibles or self-insured retention 15 

shall be the responsibility of the Contractor. 16 

 17 

1-07.18(5)A  Commercial General Liability 18 

Commercial General Liability insurance shall be written on coverage forms at least as broad as ISO 19 

occurrence form CG 00 01, including but not limited to liability arising from premises, operations, stop 20 

gap liability, independent contractors, products-completed operations, personal and advertising injury, 21 

and liability assumed under an insured contract.  There shall be no exclusion for liability arising from 22 

explosion, collapse or underground property damage. 23 

 24 

The Commercial General Liability insurance shall be endorsed to provide a per project general 25 

aggregate limit, using ISO form CG 25 03 05 09 or an equivalent endorsement.  26 

 27 

Contractor shall maintain Commercial General Liability Insurance arising out of the Contractor’s 28 

completed operations for at least three years following Substantial Completion of the Work. 29 

 30 

Such policy must provide the following minimum limits: 31 

$1,000,000 Each Occurrence 32 

$2,000,000  General Aggregate  33 

$2,000,000 Products & Completed Operations Aggregate 34 

$1,000,000 Personal & Advertising Injury each offence 35 

$1,000,000 Stop Gap / Employers’ Liability each accident 36 

 37 

1-07.18(5)B  Automobile Liability 38 

Automobile Liability shall cover owned, non-owned, hired, and leased vehicles; and shall be written on 39 

a coverage form at least as broad as ISO form CA 00 01.  If the work involves the transport of 40 

pollutants, the automobile liability policy shall include MCS 90 and CA 99 48 endorsements. 41 

 42 

Such policy must provide the following minimum limit: 43 

$1,000,000  Combined single limit each accident 44 

 45 

1-07.18(5)C  Workers’ Compensation 46 

The Contractor shall comply with Workers’ Compensation coverage as required by the Industrial 47 

Insurance laws of the State of Washington. 48 

 49 

1-07.23, PUBLIC CONVENIENCE AND SAFETY  50 
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 1 

1-07.23(1)  Construction Under Traffic 2 

Section 1-07.23(1) is supplemented with the following: 3 

 4 

(January 2, 2012) 5 

Work Zone Clear Zone 6 

The Work Zone Clear Zone (WZCZ) applies during working and nonworking hours. The 7 

WZCZ applies only to temporary roadside objects introduced by the Contractor’s 8 

operations and does not apply to preexisting conditions or permanent Work. Those work 9 

operations that are actively in progress shall be in accordance with adopted and 10 

approved Traffic Control Plans, and other contract requirements. 11 

 12 

During nonworking hours equipment or materials shall not be within the WZCZ unless 13 

they are protected by permanent guardrail or temporary concrete barrier. The use of 14 

temporary concrete barrier shall be permitted only if the Engineer approves the 15 

installation and location. 16 

 17 

During actual hours of work, unless protected as described above, only materials 18 

absolutely necessary to construction shall be within the WZCZ and only construction 19 

vehicles absolutely necessary to construction shall be allowed within the WZCZ or 20 

allowed to stop or park on the shoulder of the roadway. 21 

 22 

The Contractor's nonessential vehicles and employees private vehicles shall not be 23 

permitted to park within the WZCZ at any time unless protected as described above. 24 

 25 

Deviation from the above requirements shall not occur unless the Contractor has 26 

requested the deviation in writing and the Engineer has provided written approval. 27 

 28 

Minimum WZCZ distances are measured from the edge of traveled way and will be 29 

determined as follows: 30 

 31 

Regulatory 
Posted Speed 

Distance From 
Traveled Way 

(Feet) 
35 mph or less 10 * 
40 mph 15 
45 to 55 mph 20 
60 mph or greater 30 

* or 2-feet beyond the outside edge of sidewalk 32 

 33 

Minimum Work Zone Clear Zone Distance 34 

 35 

1-08, PROSECUTION AND PROGRESS 36 

 37 

1-08.0  Preliminary Matters 38 

(May 25, 2006 APWA GSP) 39 

 40 

Add the following new section: 41 

 42 

1-08.0(1)  Preconstruction Conference  43 

(October 10, 2008 APWA GSP) 44 
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 1 

Prior to the Contractor beginning the work, a preconstruction conference will be held between the 2 

Contractor, the Engineer and such other interested parties as may be invited.  The purpose of the 3 

preconstruction conference will be: 4 

1. To review the initial progress schedule; 5 

2. To establish a working understanding among the various parties associated or affected by the 6 

work; 7 

3. To establish and review procedures for progress payment, notifications, approvals, submittals, 8 

etc.; 9 

4. To establish normal working hours for the work; 10 

5. To review safety standards and traffic control; and 11 

6. To discuss such other related items as may be pertinent to the work. 12 

 13 

The Contractor shall prepare and submit at the preconstruction conference the following: 14 

1. A breakdown of all lump sum items; 15 

2. A preliminary schedule of working drawing submittals; and 16 

3. A list of material sources for approval if applicable. 17 

 18 

Add the following new section:  19 

 20 

1-08.0(2)  Hours of Work  21 

(December 8, 2014 APWA GSP) 22 

 23 

Except in the case of emergency or unless otherwise approved by the Engineer, the normal working 24 

hours for the Contract shall be any consecutive 8-hour period between 7:00 a.m. and 6:00 p.m. 25 

Monday through Friday, exclusive of a lunch break. If the Contractor desires different than the 26 

normal working hours stated above, the request must be submitted in writing prior to the 27 

preconstruction conference, subject to the provisions below.  The working hours for the Contract 28 

shall be established at or prior to the preconstruction conference.   29 

 30 

All working hours and days are also subject to local permit and ordinance conditions (such as noise 31 

ordinances). 32 

 33 

If the Contractor wishes to deviate from the established working hours, the Contractor shall submit 34 

a written request to the Engineer for consideration.  This request shall state what hours are being 35 

requested, and why.  Requests shall be submitted for review no later than 3 working days prior to 36 

the day(s) the Contractor is requesting to change the hours. 37 

 38 

If the Contracting Agency approves such a deviation, such approval may be subject to certain other 39 

conditions, which will be detailed in writing.  For example:  40 

1. On non-Federal aid projects, requiring the Contractor to reimburse the Contracting Agency 41 

for the costs in excess of straight-time costs for Contracting Agency representatives who 42 

worked during such times.  (The Engineer may require designated representatives to be 43 

present during the work.  Representatives who may be deemed necessary by the Engineer 44 

include, but are not limited to: survey crews; personnel from the Contracting Agency’s 45 

material testing lab; inspectors; and other Contracting Agency employees or third party 46 

consultants when, in the opinion of the Engineer, such work necessitates their presence.) 47 

2. Considering the work performed on Saturdays, Sundays, and holidays as working days with 48 

regard to the contract time.  49 
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3. Considering multiple work shifts as multiple working days with respect to contract time even 1 

though the multiple shifts occur in a single 24-hour period. 2 

4. If a 4-10 work schedule is requested and approved the non working day for the week will be 3 

charged as a working day. 4 

5. If Davis Bacon wage rates apply to this Contract, all requirements must be met and recorded 5 

properly on certified payroll 6 

 7 

1-08.1 Subcontracting 8 

(July 23, 2015  APWA GSP) 9 

Section 1-08.1 is supplemented with the following: 10 

 11 

Delete the eighth paragraph and replace it with the following: 12 

 13 

On all projects funded with federal assistance the Contractor shall submit “Quarterly Report of 14 

Amounts Credited as DBE Participation” (form 422-102 EF) on a quarterly basis, in which DBE 15 

Work is accomplished, for every quarter in which the Contract is active or upon completion of the 16 

project, as appropriate. The quarterly reports are due on the 20th of April, July, October, and 17 

January for the four respective quarters. 18 

 19 

 (October 12, 1998) 20 

Prior to any subcontractor or lower tier subcontractor beginning work, the Contractor shall submit 21 

to the Engineer a certification (WSDOT Form 420-004) that a written agreement between the 22 

Contractor and the subcontractor or between the subcontractor and any lower tier subcontractor 23 

has been executed.  This certification shall also guarantee that these subcontract agreements 24 

include all the documents required by the Special Provision Federal Agency Inspection. 25 

 26 

A Subcontractor or lower tier Subcontractor will not be permitted to perform any work under the 27 

contract until the following documents have been completed and submitted to the Engineer: 28 

 29 

1. Request to Sublet Work (Form 421-012), and 30 

2. Contractor and Subcontractor or Lower Tier Subcontractor Certification for Federal-aid 31 

Projects (Form 420-004). 32 

 33 

The Contractor's records pertaining to the requirements of this Special Provision shall be open to 34 

inspection or audit by representatives of the Contracting Agency during the life of the contract and 35 

for a period of not less than three years after the date of acceptance of the contract.  The 36 

Contractor shall retain these records for that period.  The Contractor shall also guarantee that 37 

these records of all Subcontractors and lower tier Subcontractors shall be available and open to 38 

similar inspection or audit for the same time period. 39 

 40 

1-08.3(2)A  Type A Progress Schedule 41 

(March 13, 2012 APWA GSP) 42 

 43 

Revise this section to read: 44 

 45 

The Contractor shall submit $$ 3 $$ copies of a Type A Progress Schedule no later than at the 46 

preconstruction conference, or some other mutually agreed upon submittal time. The schedule may 47 

be a critical path method (CPM) schedule, bar chart, or other standard schedule format. Regardless 48 

of which format used, the schedule shall identify the critical path. The Engineer will evaluate the 49 

Type A Progress Schedule and approve or return the schedule for corrections within 15 calendar 50 

days of receiving the submittal. 51 
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 1 

Contractor’s Weekly Activities 2 

(******) 3 

 4 

The Contractor shall submit a weekly schedule to the Engineer.  The schedule shall indicate the 5 

Contractor’s proposed activities for the forthcoming week along with the hours of work.  This will 6 

permit the Engineer to more effectively provide the contract engineering and inspection for the 7 

Contractor’s operations.   8 

 9 

The written weekly activity schedule shall be submitted to the Engineer or a designated assistant 10 

before the end of the last shift on the next to the last working day of the week preceding the 11 

indicated activities, or other mutually agreeable time.   12 

 13 

If the Contractor proceeds with work not indicated on the weekly activity schedule, or in a 14 

sequence differing from that which has been shown on the schedule, the Engineer may require the 15 

Contractor to delay unscheduled activities until they are included on a subsequent weekly activity 16 

schedule.   17 

 18 

Separately, and in addition to the weekly schedule, the Contractor shall submit weekly a summary 19 

of project activities to the Engineer.   The summary of activities shall include a report of the nature 20 

and progress of each of the major activities that were advanced on the project within the previous 21 

week.   22 

  23 

It shall be sufficiently detailed that a composite history of the project develops.  The locations and 24 

approximate quantity guardrail and traffic control work shall be reported.  Unusual activity, and 25 

conditions or events that may affect the course of the project shall also be reported.  26 

 27 

1-08.4 Prosecution of Work 28 

 29 

Delete this section and replace it with the following: 30 

 31 

1-08.4 Notice to Proceed and Prosecution of Work  32 

(July 23, 2015  APWA GSP) 33 

 34 

Notice to Proceed will be given after the contract has been executed and the contract bond and 35 

evidence of insurance have been approved and filed by the Contracting Agency.  The Contractor 36 

shall not commence with the work until the Notice to Proceed has been given by the Engineer.  The 37 

Contractor shall commence construction activities on the project site within ten days of the Notice to 38 

Proceed Date, unless otherwise approved in writing.  The Contractor shall diligently pursue the 39 

work to the physical completion date within the time specified in the contract.  Voluntary shutdown 40 

or slowing of operations by the Contractor shall not relieve the Contractor of the responsibility to 41 

complete the work within the time(s) specified in the contract. 42 

 43 

When shown in the Plans, the first order of work shall be the installation of high visibility fencing to 44 

delineate all areas for protection or restoration, as described in the Contract. Installation of high 45 

visibility fencing adjacent to the roadway shall occur after the placement of all necessary signs and 46 

traffic control devices in accordance with 1-10.1(2). Upon construction of the fencing, the Contractor 47 

shall request the Engineer to inspect the fence. No other work shall be performed on the site until 48 

the Contracting Agency has accepted the installation of high visibility fencing, as described in the 49 

Contract. 50 

 51 

1-08.5  Time for Completion  52 
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(August 14, 2013 APWA GSP, Option B) 1 

 2 

Revise the third and fourth paragraphs to read: 3 

 4 

Contract time shall begin on the first working day following the $$14th $$ calendar day after the Notice 5 

to Proceed date.  If  the Contractor starts  work on the project at an earlier date, then contract time shall 6 

begin on the first working day when onsite work begins.  7 

 8 

Each working day shall be charged to the contract as it occurs, until the contract work is physically 9 

complete.  If substantial completion has been granted and all the authorized working days have 10 

been used, charging of working days will cease.  Each week the Engineer will provide the 11 

Contractor a statement that shows the number of working days: (1) charged to the contract the 12 

week before; (2) specified for the physical completion of the contract; and (3) remaining for the 13 

physical completion of the contract.  The statement will also show the nonworking days and any 14 

partial or whole day the Engineer declares as unworkable.  Within 10 calendar days after the date 15 

of each statement, the Contractor shall file a written protest of any alleged discrepancies in it.  To 16 

be considered by the Engineer, the protest shall be in sufficient detail to enable the Engineer to 17 

ascertain the basis and amount of time disputed.  By not filing such detailed protest in that period, 18 

the Contractor shall be deemed as having accepted the statement as correct.  If the Contractor is 19 

approved to work 10 hours a day and 4 days a week (a 4-10 schedule) and the fifth day of the week 20 

in which a 4-10 shift is worked would ordinarily be charged as a working day, then the fifth day of 21 

that week will be charged as a working day whether or not the Contractor works on that day. 22 

 23 

Revise the sixth paragraph to read: 24 

 25 

The Engineer will give the Contractor written notice of the completion date of the contract after all 26 

the Contractor’s obligations under the contract have been performed by the Contractor.  The 27 

following events must occur before the Completion Date can be established: 28 

1. The physical work on the project must be complete; and 29 

2. The Contractor must furnish all documentation required by the contract and required by law, to 30 

allow the Contracting Agency to process final acceptance of the contract.  The following 31 

documents must be received by the Project Engineer prior to establishing a completion date: 32 

 a. Certified Payrolls (per Section 1-07.9(5)). 33 

 b. Material Acceptance Certification Documents 34 

 c. Quarterly Reports of Amounts Credited as DBE Participation, as required by the Contract 35 

Provisions. 36 

 d. Final Contract Voucher Certification 37 

 e. Copies of the approved “Affidavit of Prevailing Wages Paid” for the Contractor and all 38 

Subcontractors 39 

 f.  Property owner releases per Section 1-07.24 40 

 41 

(******) 42 

This project shall be physically completed within *** 100 *** working days. 43 

 44 

1-08.9 Liquidated Damages 45 

(August 14, 2013  APWA GSP) 46 

 47 

Revise the fourth paragraph to read: 48 

 49 
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When the Contract Work has progressed to Substantial Completion as defined in the Contract, the 1 

Engineer may determine that the work is Substantially Complete.  The Engineer will notify the 2 

Contractor in writing of the Substantial Completion Date. For overruns in Contract time occurring 3 

after the date so established, the formula for liquidated damages shown above will not apply.  For 4 

overruns in Contract time occurring after the Substantial Completion Date, liquidated damages shall 5 

be assessed on the basis of direct engineering and related costs assignable to the project until the 6 

actual Physical Completion Date of all the Contract Work.  The Contractor shall complete the 7 

remaining Work as promptly as possible. Upon request by the Project Engineer, the Contractor 8 

shall furnish a written schedule for completing the physical Work on the Contract. 9 

 10 

1-09, MEASUREMENT AND PAYMENT 11 

 12 

1-09.7  Mobilization 13 

Section 1-09.7 is supplemented with the following: 14 

 15 

(******) 16 

The Contracting Agency will provide a temporary staging site during construction of the project.  17 

The area to be used shall be staked in the field prior to use.  The Contractor shall restore this site 18 

to the condition it was found or as directed by the Engineer. 19 

 20 

1-09.9 Payments 21 

(March 13, 2012 APWA GSP) 22 

 23 

Delete the first four paragraphs and replace them with the following: 24 

 25 

The basis of payment will be the actual quantities of Work performed according to the Contract and 26 

as specified for payment. 27 

 28 

The Contractor shall submit a breakdown of the cost of lump sum bid items at the Preconstruction 29 

Conference, to enable the Project Engineer to determine the Work performed on a monthly basis.  30 

A breakdown is not required for lump sum items that include a basis for incremental payments as 31 

part of the respective Specification.  Absent a lump sum breakdown, the Project Engineer will make 32 

a determination based on information available.  The Project Engineer’s determination of the cost of 33 

work shall be final. 34 

 35 

Progress payments for completed work and material on hand will be based upon progress 36 

estimates prepared by the Engineer.  A progress estimate cutoff date will be established at the 37 

preconstruction conference. 38 

 39 

The initial progress estimate will be made not later than 30 days after the Contractor commences 40 

the work, and successive progress estimates will be made every month thereafter until the 41 

Completion Date.  Progress estimates made during progress of the work are tentative, and made 42 

only for the purpose of determining progress payments.  The progress estimates are subject to 43 

change at any time prior to the calculation of the final payment. 44 

 45 

The value of the progress estimate will be the sum of the following: 46 

1. Unit Price Items in the Bid Form — the approximate quantity of acceptable units of work 47 

completed multiplied by the unit price. 48 
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2. Lump Sum Items in the Bid Form — based on the approved Contractor’s lump sum 1 

breakdown for that item, or absent such a breakdown, based on the Engineer’s determination. 2 

3. Materials on Hand — 100 percent of invoiced cost of material delivered to Job site or other 3 

storage area approved by the Engineer. 4 

4. Change Orders — entitlement for approved extra cost or completed extra work as determined 5 

by the Engineer. 6 

 7 

Progress payments will be made in accordance with the progress estimate less: 8 

1. Retainage per Section 1-09.9(1), on non FHWA-funded projects; 9 

2. The amount of progress payments previously made; and 10 

3. Funds withheld by the Contracting Agency for disbursement in accordance with the Contract 11 

Documents. 12 

 13 

Progress payments for work performed shall not be evidence of acceptable performance or an 14 

admission by the Contracting Agency that any work has been satisfactorily completed.  The 15 

determination of payments under the contract will be final in accordance with Section 1-05.1. 16 

 17 

1-09.9(1)  Retainage 18 

Section 1-09.9(1) content and title is deleted and replaced with the following: 19 

 20 

(June 27, 2011) 21 

Vacant 22 

 23 

1-09.11 Disputes and Claims 24 

 25 

1-09.11(3)  Time Limitation and Jurisdiction 26 

(July 23, 2015  APWA GSP) 27 

 28 

Revise this section to read: 29 

 30 

For the convenience of the parties to the Contract it is mutually agreed by the parties that any 31 

claims or causes of action which the Contractor has against the Contracting Agency arising from 32 

the Contract shall be brought within 180 calendar days from the date of final acceptance (Section 1-33 

05.12) of the Contract by the Contracting Agency; and it is further agreed that any such claims or 34 

causes of action shall be brought only in the Superior Court of  the county where the Contracting 35 

Agency headquarters is located, provided that where an action is asserted against a county, RCW 36 

36.01.05 shall control venue and jurisdiction.  The parties understand and agree that the 37 

Contractor’s failure to bring suit within the time period provided, shall be a complete bar to any such 38 

claims or causes of action.  It is further mutually agreed by the parties that when any claims or 39 

causes of action which the Contractor asserts against the Contracting Agency arising from the 40 

Contract are filed with the Contracting Agency or initiated in court, the Contractor shall permit the 41 

Contracting Agency to have timely access to any records deemed necessary by the Contracting 42 

Agency to assist in evaluating the claims or action. 43 

 44 

1-09.13 Claims Resolution 45 

 46 

1-09.13(3)  Claims $250,000 or Less 47 

(October 1, 2005 APWA GSP) 48 

 49 

 Delete this Section and replace it with the following: 50 
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 1 

The Contractor and the Contracting Agency mutually agree that those claims that total $250,000 or 2 

less, submitted in accordance with Section 1-09.11 and not resolved by nonbinding ADR 3 

processes, shall be resolved through litigation unless the parties mutually agree in writing to resolve 4 

the claim through binding arbitration. 5 

 6 

1-09.13(3)A   Administration of Arbitration 7 

 (July 23, 2015 APWA GSP) 8 

 9 

Revise the third paragraph to read: 10 

 11 

The Contracting Agency and the Contractor mutually agree to be bound by the decision of the 12 

arbitrator, and judgment upon the award rendered by the arbitrator may be entered in the Superior 13 

Court of the county in which the Contracting Agency’s headquarters is located, provided that where 14 

claims subject to arbitration are asserted against a county, RCW 36.01.05 shall control venue and 15 

jurisdiction of the Superior Court.  The decision of the arbitrator and the specific basis for the 16 

decision shall be in writing.  The arbitrator shall use the Contract as a basis for decisions. 17 

 18 

1-09.13(4) Claims in Excess of $250,000 19 

   20 

Section 1-09.13(4) is hereby deleted and replaced with the following: 21 

 22 

CLAIMS RESOLUTION 23 

(******) 24 

 25 

Any dispute arising from the contract shall be processed in accordance with Section 1-04.5 and 26 

Sections 1-09.11 through 1-09.13(1) of the Standard Specifications.  The provisions of these 27 

sections must be complied with in full as a condition precedent to the Contractor’s right to seek 28 

claims resolution through arbitration or litigation.  The Contractor may file with the Engineer a 29 

request for binding arbitration; the Engineer’s decision regarding that request shall be final and 30 

unappealable.  Nothing in this paragraph affects or tolls the limitations period as set forth in 31 

Section 1-09.11(3) of the Standard Specifications.  However, if the Contractor files a lawsuit raising 32 

any claim(s) arising from the contract, the parties shall, if the Engineer so directs, submit such 33 

claim(s) to binding arbitration, subject to the rights of any party thereto to file with the Lewis County 34 

Superior Court motions to dismiss or for summary judgment at any time.  In any binding arbitration 35 

proceeding, the provisions of subparagraphs (a) and (b) shall apply. 36 

 37 

a) Unless the parties otherwise agree, all disputes subject to arbitration shall be heard in 38 

a single arbitration hearing, and then only after completion of the contract.  The 39 

parties shall be bound by Ch. 7.04 RCW generally, and by the arbitration rules 40 

hereafter stated, and shall, for purposes of administration of the arbitration, comply 41 

where applicable with the 1994 Lewis County Superior Court Mandatory Arbitration 42 

Rules (LMAR) sections 1.1(b), 1.3, 2.3, 3.1, 3.2(a) and (b), 5.1, 5.2 (except as 43 

referenced to MAR 5.2), 5.3, 6.1, 6.2 (including the referenced MAR 6.2), and 8.6. 44 

There shall be one arbitrator, to be chosen by mutual agreement of the parties from 45 

the list provided by the Lewis County Superior Court Administrator.  If the parties 46 

cannot agree on a person to serve as arbitrator, the matter shall be submitted for 47 

appointment of an arbitrator under LMAR 2.3.  The arbitrator shall determine the 48 

scope and extent of discovery, except that the Contractor shall provide and update 49 

the information required by Section 1-09.11(2) of the Standard Specifications.  50 

Additionally, each party shall file a statement of proof with the other party and the 51 

arbitrator at least 20 calendar days before the scheduled arbitration hearing.  The 52 
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statement of proof shall include: 1 

 2 

1. The name, business address and contact telephone number of each 3 

witness who will testify at the hearing. 4 

 5 

2. For each witness to be offered as an expert, a statement of the subject 6 

matter and a statement of the facts, resource materials (not protected by 7 

privilege) and learned treatises upon which the expert is expected to 8 

testify and render an opinion(s), synopsis of the basis for such 9 

opinion(s), and a resume of the expert detailing his/her qualifications as 10 

an expert and pursuant to rendering such opinion(s). A list of documents 11 

and other exhibits the party intends to offer in evidence at the arbitration 12 

hearing.  Either party may request a copy of any document listed, and a 13 

copy or description of any other exhibit listed.  The party receiving the 14 

request shall provide the copies or description within five (5) calendar 15 

days.  The parties or arbitrator may subpoena parties in accordance with 16 

the Superior Court Mandatory Arbitration Rules (MAR) of Washington, 17 

Rule 4.3, and witness fees and costs shall be provided for under Rule 18 

6.4, thereof.  The arbitrator may permit a party to call a witness or offer a 19 

document or other exhibit not included in the statement of proof only 20 

upon a showing of good cause. 21 

 22 

b) The arbitration hearing shall be conducted at a location within Lewis County, 23 

Washington.  The extent of application of the Washington Rules of Evidence shall be 24 

determined in the exercise of sound discretion of the arbitrator, except that such 25 

Rules should be liberally construed in order to promote justice.  The parties should 26 

stipulate to the admission of evidence when there is no genuine issue as to its 27 

relevance or authenticity.  The decision of the arbitrator and the specific grounds for 28 

the decision shall be in writing.  The arbitrator shall use the contract as a basis for its 29 

decisions.  The County and the Contractor agree to be bound by the decision of the 30 

arbitrator, subject to such remedies as are provided in Ch. 7.04 RCW.  Judgment 31 

upon the award rendered by the arbitrator shall be entered as judgment before the 32 

presiding judge of the Superior Court for Lewis County.  Each party shall bear its own 33 

costs in connection with the arbitration.  Each party shall pay one-half of the 34 

arbitrator’s fees and expenses. 35 

 36 

1-10, TEMPORARY TRAFFIC CONTROL 37 

 38 

1-10.2 Traffic Control Management 39 

 40 

1-10.2(1) General 41 

Section 1-10.2(1) is supplemented with the following: 42 

 43 

(January 8, 2016) 44 

Only training with WSDOT TCS card and WSDOT training curriculum is recognized in the 45 

State of Washington. The Traffic Control Supervisor shall be certified by one of the following: 46 

 47 

The Northwest Laborers-Employers Training Trust 48 

27055 Ohio Ave. 49 

Kingston, WA 98346 50 

(360) 297-3035 51 
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 1 

Evergreen Safety Council 2 

12545 135th Ave. NE 3 

Kirkland, WA 98034-8709 4 

1-800-521-0778 or 5 

(425) 814-3930 6 

 7 

The American Traffic Safety Services Association 8 

15 Riverside Parkway, Suite 100 9 

Fredericksburg, Virginia 22406-1022 10 

Training Dept. Toll Free (877) 642-4637 11 

Phone: (540) 368-1701 12 

 13 

1-10.2(2) Traffic Control Plans 14 

(******) 15 

Section 1-10.2(2) is supplemented with the following: 16 

 17 

The Contracting Agency has attached a Traffic Control Plan in the Contract Plans for traffic control 18 

use on this project.  All signs required for this project (as shown on the Traffic Control Plan) shall 19 

be the Contractors responsibility to furnish, erect, and maintain.   20 

 21 

If determined by the Engineer that additional signing (not shown on the Traffic Control Plan) is 22 

needed, it shall be the Contractors responsibility to furnish, erect, and maintain these additional 23 

signs at no cost to the Contracting Agency. 24 

 25 

1-10.2(3) Conformance to Established Standards 26 

(******) 27 

Section 1-10.2(3) is supplemented with the following: 28 

 29 

The latest revision of the WSDOT Manual M54-44 “Work Zone Traffic Control Guidelines” 30 

(WZTCG) is hereby made a part of this contract by reference as if contained fully herein. 31 

 32 

 33 

DIVISION 2 34 

EARTHWORK 35 

 36 

2-01, CLEARING, GRUBBING, AND ROADSIDE CLEANUP 37 

 38 

2-01.1 Description 39 

(March 13, 1995) 40 

 41 

Section 2-01.1 is supplemented with the following: 42 

 43 

Clearing and grubbing on this project shall be performed within the following limits: 44 

 45 

The area staked in the field by the Engineer prior to bid opening. 46 

 47 

2-03, ROADWAY EXCAVATION AND EMBANKMENT 48 

(******) 49 

2-03.3 Construction Requirements 50 
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 1 

2-03.3(7) Disposal Of Surplus Material 2 

Section 2-03.3(7) is supplemented with the following: 3 

 4 

No waste site has been provided to the Contractor for the disposal of unsuitable and excess 5 

excavation material.  The Contractor shall make his own arrangement to acquire a site for the 6 

disposal of unsuitable and excess excavation material. 7 

 8 

The Contractor shall make his own arrangements to acquire a site and obtain all environmental 9 

permits required for the disposal of the unsuitable excavation material.  The Contracting Agency 10 

must approve the waste site prior to it being utilized.  Approval cannot be given until the 11 

Contracting Agency receives copies of all environmental approvals. 12 

 13 

All costs for acquiring a disposal site and for the loading, hauling, and disposal of unsuitable and 14 

excess excavation material shall be considered incidental to the project and be included in the unit 15 

contract prices for the various items of work therein. 16 

 17 

2-07, WATERING 18 

 19 

2-07.1 Description 20 

(******) 21 

Section 2-07.1 is supplemented with the following: 22 

 23 

All water shall be incidental to the various bid items of work involved including watering. 24 

 25 

2-09, STRUCTURE EXCAVATION 26 

 27 

2-09.1 Description 28 

(******) 29 

Section 2-09.1 is supplemented with the following: 30 

 31 

Dewatering for Excavation 32 

Dewatering Excavation work shall consist of installation and maintenance of stream diversion/bypass 33 

for the creek during in-water construction.  Dewatering for Excavation shall be conducted in a manner 34 

that does not violate State Water Quality Standards.  All work in and adjacent to the stream shall be 35 

accomplished in strict accordance with the requirements of the WDFW HPA.  This work also consists of 36 

adjustments to the location of the dewatering systems as deemed necessary by the Contractor to 37 

complete the project and comply with all environmental regulations, permits, specifications and special 38 

provisions for this project.  39 

 40 

The Contracting Agency has designed a Dewatering Plan on page 8 of 10 of the Contract Plans 41 

for the Contractors approval.  The Contractor may submit a different plan as outlined below for 42 

approval by the Engineer at their dicression. 43 

 44 

Upon completion of in-water construction, the Contractor shall promptly remove all dewatering 45 

materials and equipment as directed by the Engineer. Disposal of surplus material and debris 46 

remaining from dewatering operations shall be incidental to and included in this item of work. 47 

 48 

Submittals 49 
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One week prior to beginning stream diversion/bypass and dewatering work, the Contractor shall submit 1 

the following in writing to the Engineer for approval: 2 

 3 

1. Plans for the installation and commissioning of the dewatering system throughout the duration of 4 

the structure excavation. 5 

a. Drawings for Information:  Show arrangement, locations, and details of temporary 6 

diversion structure, pump locations and discharge line, discharge point, temporary 7 

erosion control, and removal of stranded fish. 8 

b. Include a written report outlining control procedures to be adopted if stream bypass 9 

problems arise.  Photograph or videotape, in sufficient detail, existing conditions of 10 

adjoining construction and site improvements that might be misconstrued as damage 11 

caused by stream bypass operations. 12 

2. Method of stream diversion/bypass throughout the duration of the structure excavation. 13 

 14 

Work shall not commence until the submittals are approved in writing by the Engineer. 15 

 16 

2-09.3 Construction Requirements 17 

(******) 18 

Section 2-09.3 is supplemented with the following: 19 

 20 

Preparation 21 

Protect facilities from damage caused by settlement, lateral movement, undermining, washout, and 22 

other hazards created by stream bypass operations. 23 

 24 

Install the stream bypass system to ensure minimum interference with the existing streambed, and 25 

other facilities surrounding the dewatering site. 26 

 27 

Disturbance of the bed and banks should be limited to that necessary to place the structure, 28 

embankment protection, and any required channel modification associated with the installation.  All 29 

disturbed areas should be protected from erosion within seven (7) calendar days of completion using 30 

vegetation or other means.  31 

 32 

Isolation of the construction site from stream flow shall be accomplished using techniques such as: 33 

 34 

By pumping the stream flow around the site. 35 

The installation of a sheetpile or sandbag wall. 36 

The use of a water-filled cofferdam. 37 

 38 

Exception may be granted if siltation or turbidity is reduced to acceptable levels by means approved by 39 

the Engineer and the Washington Department of Fish and Wildlife (WDFW). 40 

 41 

Installation 42 

Install the stream bypass system utilizing pipes, pumps, culverts, flexible hose or similar methods 43 

complete with pump equipment, standby power and pumps, valves, appurtenances, water disposal, 44 

and surface-water controls.  45 

 46 

It is anticipated that a pump bypass system will be utilized to by-pass stream around the excavation 47 

area.  48 

 49 

Provide standby equipment on-site available for immediate operation, to maintain stream bypass on 50 

continuous basis if any part of system becomes inadequate or fails.  At a minimum the Contractor shall 51 

provide and have on hand additional pumps as a backup to the stream bypass system.  If stream 52 
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bypass requirements are not satisfied due to inadequacy or failure of stream bypass system, restore 1 

damaged structures and foundation soils at no additional expense to the County. 2 

 3 

Any fish stranded in the construction area or diversion reach shall be safely moved to the flowing 4 

stream.   5 

 6 

Any wastewater from project activities and dewatering shall be routed to an area outside the ordinary 7 

high water line to allow settling of fine sediments and other contaminants prior to being discharged back 8 

into the subject stream.  Do not permit open-sump pumping that leads to loss of fines, soil piping, 9 

subgrade softening, and slope instability.  Dewatering operations shall comply with regulatory water 10 

disposal requirements of authorities having jurisdiction.  The stream diversion/bypass and shall be 11 

sufficiently maintained to avoid significant leaks that may result in flows through the work zone.  All in-12 

water work shall be in strict conformance with permits obtained for this project.  13 

 14 

Remove and dispose of the stream bypass system from project site once the new stream channel has 15 

been constructed and approved by the Engineer.  Upon decommissioning, flows shall be reintroduced 16 

gradually so as to minimize the mobilization of sediments. 17 

 18 

2-09.4  Measurement 19 

(******) 20 

Section 2-09.4 is supplemented with the following: 21 

 22 

No specific unit of measurement will apply to “Dewatering”. 23 

 24 

2-09.5  Payment 25 

(******) 26 

Section 2-09.5 is supplemented with the following: 27 

 28 

Payment will be made in accordance with Section 1-04.1 for the following bid item included in the 29 

proposal: 30 

 31 

“Dewatering”, lump sum. 32 

 33 

The lump sum contract price for “Dewatering” shall be full payment to perform the work as specified, 34 

including dewatering, stream diversion/bypass, and any sandbagging, pumping, sediment removal, 35 

filtration or other materials necessary to complete the work. 36 

 37 

DIVISION 3 38 

PRODUCTION FROM QUARRY AND PIT SITES AND STOCKPILING 39 

 40 

3-01,  PRODUCTION FROM QUARRY AND PIT SITES 41 

3-01.4 Contractor Furnished Material Sources 42 

 43 

3-01.4(1) Acquisition and Development  44 

(******) 45 

Section 3-01.4(1) is supplemented with the following: 46 

 47 

No source has been provided for any materials necessary for the construction of this project. 48 

 49 

DIVISION 8 50 

MISCELLANEOUS CONSTRUCTION 51 
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 1 

8-01, EROSION CONTROL AND WATER POLLUTION CONTROL 2 

 3 

8-01.3 Construction Requirements 4 

 5 

 6 

8-01.3(2) Seeding, Fertilizing, and Mulching 7 

 8 

8-01.3(2)B Seeding and Fertilizing 9 

(******) 10 

Section 8-01.3(2)B is supplemented with the following: 11 

 12 

 13 

Seed  Mix - Roadside:  Grass seed, of the following composition, proportion, and quality shall be 14 

applied at the rate of ***80 *** pounds of pure live seed per acre on all areas requiring permanent 15 

roadside seeding within the project limits. 16 

 17 

Kind and Variety of 18 

Seed in Mixture by 19 

Common Name and                               Pounds Pure Live Seed 20 

(Botanical name)                     (PLS) Per Acre 21 

 22 

Deschampsia elongata       5.9 23 

Slender Hairgrass 24 

 25 

Elymus glaucus                                                         39 26 

Blue Wildrye          27 

Festuca idahonesis      12.7 28 

Idaho Fescue 29 

 30 

Festuca ovina                                               4.25 31 

Sheep Fescue 32 

    33 

Hordeum brachyantherum                          16.9 34 

Meadow Barley 35 

 36 

Koeler cristata                                              1.25 37 

Prairie Junegrass    38 

   39 

Total Pounds PLS Per Acre           80 40 

 41 

After seeding the Contractor shall be responsible to ensure a healthy stand of grass, otherwise, the 42 

Contractor shall, restore eroded areas, clean up materials, and reapply the seed, at no cost to the 43 

Contracting Agency. 44 

 45 

Seeds shall be certified “Weed Free,” indicating there are no noxious or nuisance weeds in the 46 

seed. 47 

 48 

8-01.3(2)D Mulching 49 

(******) 50 

Section 8-01.3(2)D is supplemented with the following: 51 
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 1 

Long-Term Wood Cellulose Fiber mulch shall be applied at a rate of 4,000 pounds per acre with all 2 

permanent seed mixes and shall conform to Section 9-14.4(2)A Long-Term Mulch of the Standard 3 

Specifications.  No more than 2,000 pounds shall be applied in any single lift. 4 

 5 

8-01.3(2)E Tackifiers  6 

(******) 7 

Section 8-01.3(2)E is supplemented with the following: 8 

 9 

PAM shall be added to permanent erosion control and temporary seed mixes at the time of 10 

hydraulic application.  Application rates and methods shall conform to Section 8-01.3(2)E of the 11 

Standard Specifications. 12 

 13 

8-01.5  Payment 14 

(******) 15 

Section 8-01.5 is supplemented with the following: 16 

 17 

The unit contract price per Linear Foot (L.F.) for “High Visibility Silt Fence” shall be full pay for 18 

all cost to obtain, install, maintain, and remove the fence as specified.  Once removed, the 19 

fencing shall remain the property of the Contractor. 20 

 21 

The unit contract price per acre for “Seeding, Fertilizing and Mulching” shall be full pay for 22 

furnishing and installing the specified seed mix, mulch, and PAM, chemical weed and grass 23 

control/removal immediately prior to seeding to produce the specified surface conditions, 24 

scarification of compacted areas, minor filling of ruts, and all material and equipment necessary 25 

are incidental to the approved application of the specified seed. 26 

 27 

The unit contract price per square yard for “Biodegradable Erosion Control Blanket” shall be full 28 

pay for furnishing and installing the specified Biodegradable Erosion Control Blanket and seed 29 

mix.  The seed mix shall be considered incidental to this bid item. 30 

 31 

8-15  RIPRAP 32 

 33 

8-15.2  Materials 34 

(******) 35 

Section 8-15.1 is supplemented with the following: 36 

 37 

Rock for Erosion Control and Scour Protection Class B   9-13.4(2) 38 

 39 

Streambed Sediment       9-03.11(1) 40 

 41 

6” Cobbles         9-03.11(2) 42 

 43 

Three Man Rock        9-03.11(3) 44 

 45 

Large Woody Debris 46 

(******) 47 

 48 

Large woody debris shall consist of logs with root wads attached, cable, and three man rock.  49 

Trunk diameter of logs with root wads will range from 18 to 24 inches. Trunk lengths will be 50 

typically 15 to 20 foot long.  The intact root wad shall consist of stout roots, such that roots of 51 

minimum 2-inch diameter shall form a root wad at least 6 feet in diameter.  Logs with root wads 52 
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shall consist of Douglas Fir species that are free from rot or decay.  The Three Man Rock shall 1 

meet the requirements of Section 9-03.11(3) Streambed Boulders, of the WSDOT Standard 2 

Specifications. 3 

 4 

Cable, Epoxy and Cable Clamps 5 

       (******) 6 

 7 

Cable shall be galvanized, steel core, ½-inch diameter and shall have a minimum nominal 8 

tensile capacity of 12 tons. 9 

 10 

Epoxy adhesive used to secure cable to riprap as shown on the drawings shall be approved 11 

by the Engineer. Under no circumstances shall epoxy adhesive be applied in a submerged 12 

condition.  When cured, the epoxy adhesive shall meet or exceed the following criteria: 13 

 14 

Compressive Strength ASTM C579 10,420 psi 
Tensile Strength ASTM C307-03 2,310 psi 
Flexural Strength ASTM C580-02 4,250 psi 
Modulus of Elasticity ASTM C307-03 1.02 x 10^6 psi 
Water Absorption ASTM D570 0.12% 

 15 

Cable clamps shall be galvanized steel and shall meet the performance requirements of 16 

Federal Specification FF-C-450 TYPE 1 CLASS 1.  Cable clamps shall be approved by the 17 

Engineer. 18 

 19 

8-15.3 Construction Requirements 20 

(******) 21 

Section 8-15.3 is supplemented with the following: 22 

 23 

Remove and Reset Existing Riprap 24 

(******) 25 

The Contractor will be required to remove existing riprap and stockpile to be reset at the elevations 26 

and depth shown in the Contract Plans. 27 

 28 

Large Woody Debris  29 

(******) 30 

This work consists of placing large woody debris at locations shown in the Contract Plans. 31 

 32 

Care should be taken when handling log materials to minimize damage such as abrasion, splitting, 33 

crushing and shearing to the tree trunk and root wads where intact and required.  The cable’s axis 34 

shall be perpendicular to the woody debris axis to hold the woody debris down tightly to the 35 

underlying material.  Each log shall have an anchor point 1/3 of the distance from the end or as 36 

directed by the Engineer.  Minimize distance between logs and Riprap. Make a complete wrap with 37 

the cable around each piece of woody debris to be cabled at each end.  Place clamps on either 38 

side of the woody debris at the point where the cable departs from the loop to secure the cable to 39 

itself and to fix the diameter of the cable loop.  Where logs will be cabled to other logs, the cable’s 40 

axis shall be perpendicular to each piece of woody debris axis to hold the woody debris tightly to 41 

each other.  Logs will be cabled to the Three Man Streambed Boulders as shown on the drawings 42 

(see sheet 7 of 10).  9/16 inch diameter holes 6-8” deep shall be drilled into the Three Man 43 

Streambed Boulders to secure cable with epoxy as shown on the drawings. Holes shall be placed 44 

in solid rock only, away from obvious fractures or other inconsistencies observed on the rock 45 

surface. Holes shall be scoured with a brush, flushed with water and allowed to dry, and then 46 
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cleared as a final measure by blowing with compressed air prior to introduction of the adhesive. 1 

Cable ends should be cleaned of any oil residue by dipping in a can of acetone or otherwise 2 

cleaning. Epoxy adhesive shall not be applied in a submerged condition.  Make a complete wrap 3 

with the cable around each piece of woody debris to be anchored at two locations.  Use three 4 

cable clamps at each clamping location, as shown on the drawings (see sheet 7 of 10).  Following 5 

clamping, cable shall not have more than a 1-inch gap between the cable and the woody debris 6 

when levered with a steel bar.  The cable shall be tight between the rock anchored end and the 7 

woody debris after placement, no slack will be allowed.  There should be no slack in the cable 8 

when it is inserted into the bottom of the epoxy filled drill holes. Fill drill holes enough to insure 9 

complete coverage.  Excess epoxy should come out the top of the hole as the cable is seated in to 10 

the drill hole.   11 

 12 

Streambed Cobbles 13 

(******) 14 

The Contractor shall create “Streambed Cobbles” by combining 2 parts Streambed Sediment and 15 

1 part 6” Cobbles on-site or prior to hauling. 16 

 17 

8-15.4 Measurement 18 

(******) 19 

Section 8-15.4 is supplemented with the following: 20 

 21 

“Remove and Reset Existing Riprap” will be measured per Ton. The unit contract price per ton 22 

for Remove and Reset Riprap shall be full pay for furnishing all labor, tools, materials, and 23 

equipment required to remove, stockpile, and reset material as shown in the Contract Plans. 24 

 25 

“Rock for Erosion Control and Scour Protection Class B” will be measured per Ton. The unit 26 

contract price per ton for Rock for Erosion Control and Scour Protection Class B shall be full 27 

pay for furnishing all labor, tools, materials, and equipment required to place material as 28 

shown in the Contract Plans. 29 

 30 

“Large Woody Debris” including logs with root wads attached shall be measured per each 31 

installed including cable, cable clamps, Three Man Rock, drilling, epoxy, and placing cable 32 

into Three Man Rock. 33 

 34 

“Streambed Cobbles” will be measured per Ton. The unit contract price per ton for Streambed 35 

Cobbles shall be full pay for furnishing all labor, mixing, haul, tools, materials, and equipment 36 

required to place material as shown in the Contract Plans. 37 

 38 

8-15.5 Payment 39 

(******) 40 

Section 8-15.5 is supplemented with the following: 41 

 42 

“Remove and Reset Existing Riprap” per Ton 43 

 44 

“Rock for Erosion Control and Scour Protection Class B” per Ton. 45 

 46 

“Large Woody Debris”, per each. 47 

Payment for “Large Woody Debris” per each including logs with root wads attached shall be 48 

full pay for supplying the material, labor, tools, and equipment for installed “Large Woody 49 

Debris”.  Cable  and cable clamps,Three Man Rock, drilling, epoxy, and placing cable into 50 

Three Man Streambed Boulder required for installation of “Large Woody Debris” shall be 51 

incidental to the “Large Woody Debris” pay item. 52 
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 1 

“Streambed Cobbles” per Ton. 2 

 3 

8-24, ROCK AND GRAVITY BLOCK WALL AND GABION CRIBBING 4 

 5 

8-24.1 Description 6 

(******) 7 

Section 8-24.1 is supplemented with the following: 8 

 9 

Green Gabion Cribbing 10 

The Contract requires the construction of Green Gabion Cribbing as shown in the Contract Plans. 11 

 12 

8-24.2 Materials 13 

 14 

Section 8-24.2 is supplemented with the following: 15 

 16 

(******) 17 

Green Gabion Cribbing 18 

The following materials shall be constructed as shown in the Contract Plans: 19 

 20 

Gabion Cribbing       9-27.3 21 

Wire Mesh Fabric      9-27.3(1) 22 

PVC Coating for Welded Wire Mesh Fabric   9-27.3(2) 23 

Gabion Basket Fasteners     9-27.3(4) 24 

Stone        9-27.3(6) 25 

Coconut fiber mat shall meet the requirements of: 26 

Biodegradable Erosion Control Blanket for Ditches  9-14.5(2)D – Table 8 27 

Topsoil Type B       8-02.3(4)B 28 

 29 

Planting 
Zone Scientific Name 

Common 
Name Type 

Size of Plants 
(Material) 

Planting 
Density 

(Spacing) 

Proportion 
of 

Planting in 
Strata (%) 

Number of 
Plants 

Green Gabion 
Baskets Salix sitchensis Sitka Willow T/S live stakes 3' centers 50 144 

 30 

 31 

8-24.3 Construction Requirements 32 

 33 

Section 8-24.3(2) is supplemented with the following: 34 

 35 

(******) 36 

Green Gabion Cribbing 37 

Construction of the Green Gabion Baskets shall be as shown in the Contract Plans.  The Stone –38 

Soil mix shall be 50%-50%, hand seeded (with seed mix as described in Section 8-01 of these 39 

Special Provisions) and placed in green gabion baskets with manufactured 45° face at the 40 

exposed surface.  The 45° face shall be lined with coconut fiber mat with 6 inch overlap at all 41 

edges, or as directed by the Engineer.  The willow stakes as stated on sheet 7 of 10 shall meet the 42 

specifications as described above. 43 

 44 

8-24.4 Measurement 45 

(******) 46 

Section 8-24.4 is supplemented with the following: 47 
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 1 

“Green Gabion” 2 

Green Gabion Cribbing will be measured by the calculated neat line volume of gabion baskets in place, 3 

using the manufacturer’s stated dimensions, and shall include all costs for labor, equipment, gabion 4 

baskets, topsoil, seed, Rock for Gabion Cribbing, willow stakes, and biodegradable erosion control 5 

blanket for ditches and incidentals to complete the work. 6 

 7 

8-24.5 Payment 8 

(******) 9 

Section 8-24.5 is supplemented with the following: 10 

 11 

“Green Gabion” per cubic yard shall be full pay for all costs for labor, equipment, gabion baskets, 12 

topsoil, seed, Rock for Gabion Cribbing, willow stakes, and biodegradable erosion control blanket for 13 

ditches and incidentals to complete the work. 14 

 15 

POWER EQUIPMENT 16 

(******) 17 

 18 

The successful bidder will be required to furnish the County a list of all equipment that they anticipate 19 

utilizing on this project. 20 

   21 

The bidder's attention is directed to the attached Power Equipment Form, which the successful bidder 22 

will be required to complete and return with the contract documents. This information will enable hourly 23 

rental rates to be computed by the County, utilizing the "Rental Rate Blue Book for Construction 24 

Equipment".  No payment for any force account work will be allowed until this form has been returned 25 

and accepted by the County. 26 

 27 

E-VERIFY 28 

(******) 29 

 30 

“Effective June 21st, 2010, all contracts with a value of ≥ $100,000 shall require that the awarded 31 

contractor register with the Department of Homeland Security E-Verify program. Contractors shall have 32 

sixty days after the execution of the contract to register and enter into a Memorandum of Understanding 33 

(MOU) with the Department of Homeland Security (DHS) E-Verify program. After completing the MOU 34 

the contractor shall have an additional sixty days to provide a written record on the authorized 35 

employment status of their employees and those of any sub-contractor(s) currently assigned to the 36 

contract.  Employees hired during the execution of the contract and after submission of the initial 37 

verification will be verified to the county within 30 days of hire, as reported from the E-Verify program. 38 

The contractor will continue to update the County on all corrective actions required and changes made 39 

during the performance of the contract.” 40 

 41 

BOND 42 

(******) 43 

 44 

The Bidder's special attention is directed to the attached bond form, which the successful bidder will be 45 

required to execute and furnish the County.  NO OTHER BOND FORMS WILL BE ACCEPTED.  The 46 

bond shall be for the full amount of the contract. 47 

 48 

LEWIS COUNTY ESTIMATES AND PAYMENT POLICY 49 
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(******) 1 

On or before the 5th day of each calendar month during the term of this contract, the Contracting 2 

Agency shall prepare monthly Progress Payments for work completed and material furnished.  If the 3 

Contractor agrees, the Contractor will approve the Progress Payment and return the estimate to the 4 

Contracting Agency by the 15th day of that same calendar month.  The Contracting Agency shall 5 

prepare a voucher based upon the approved Progress Payment and payment based thereon shall be 6 

due the Contractor near the 10th day of the next calendar month.  Material Supply contracts involving 7 

delivery of prefabricated material or stockpile material only (no physical work on Contracting Agency 8 

property) may be reimbursed via Contractor generated invoices upon written approval by the Engineer.  9 

Reimbursement by invoice shall not be subject to late charges listed on the Contractor’s standard 10 

invoice form.   11 

 12 

When the Contractor reports the work is completed he/she shall then notify the Contracting Agency.  13 

The Contracting Agency shall inspect the work and report any deficiencies to the Contractor.  When the 14 

Contracting Agency is satisfied the work has been completed in accordance with all plans and 15 

specifications, the Contracting Agency shall then accept the work.   16 

 17 

Upon completion of all work described in this Contract, the Contracting Agency shall prepare a Final 18 

Progress Payment and Final Contract Voucher for approval by the Contractor and processing for final 19 

payment.  Release of the Contract Bond will be 60 days following Contracting Agency Final Acceptance 20 

of Contract, provided the conditions of Section 1-03.4 and Section1-07.2 of these Special Provisions 21 

have been satisfied.  22 

23 
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 1 

APPENDICES 2 

(July 12, 1999) 3 

The following appendices are attached and made a part of this contract: 4 

 5 

****** APPENDIX A: 6 

Washington State Prevailing Wage Rates 7 

Wage Rate Supplement 8 

Wage Rate Benefit Code Key 9 

Federal Wage Rates 10 

 11 

APPENDIX B: 12 

Required Contract Provisions Federal-Aid Construction Contracts – FHWA 1273 13 

Amendment Required Contract Provisions Federal-Aid Construction Contracts 14 

 15 

APPENDIX C: 16 

Bid Proposal Documents 17 

 18 

APPENDIX D: 19 

Contract Documents 20 

 21 

APPENDIX E: 22 

Permit Documents 23 

 24 

APPENDIX F: 25 

Contract Plans ****** 26 

 27 

28 
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(APRIL 4, 2016) 
STANDARD PLANS 
The State of Washington Standard Plans for Road, Bridge and Municipal Construction M21-01 
transmitted under Publications Transmittal No. PT 15-048, effective August 3, 2015 is made a part 
of this contract. 
 
The Standard Plans are revised as follows: 

 
A-30.15 
DELETED 
 
A-50.10 
Sheet 2 of 2, Plan, with Single Slope Barrier, reference C-14a is revised to C-70.10 
 
A-50.20 
Sheet 2 of 2, Plan, with Anchored Barrier, reference C-14a is revised to C-70.10 
 
A-50.30 
Sheet 2 of 2, Plan (top), reference C-14a is revised to C-70.10 
 
A-60.30 
Note 4, was – “If the ACP and membrane is to be removed from the bridge deck, see GSP 
023106 for deck preparation before placing new membrane.” Is revised to read; “If the ACP 
and membrane is to be removed from the bridge deck, see GSP 6-02.3(10)D.OPT6.GB6 for 
deck preparation before placing new membrane.” 
 
B-10.20 and B-10.40 
Substitute “step” in lieu of “handhold” on plan 
 
B-15.60 
Table, Maximum Knockout Size column, 120” Diam., 42” is revised to read; 96” 
 
B-25.20 
Add Note 7. See Standard Specification Section 8-04 for Curb and Gutter requirements 
 
B-40.40 
Note 2, was – “When bolt-down grates are specified in the Contract, provide two slots in the 
grate that are centered with the holes in the frame. Location of bolt-down slots varies among 
different manufacturers.” Is revised to read; ”Bolt-down capability is required on all frames, 
grates, and covers, unless specified otherwise in the Contract. Provide 2 holes in the frame 
that are vertically aligned with the grate or cover slots. The frame shall accept the 5/8” (in) – 
11 NC x 2” (in) Allen head cap screw by being tapped, or other approved mechanism. 
Location of bolt-down holes varies by manufacturers.” 
 
B-55.20 
Metal Pipe elevation, title is revised to read; “Metal Pipe and Steel Rib Reinforced 
Polyethylene Pipe” 
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B-90.40 
Offset & Bend details, add the subtitle, “Plan View” above titles 
 
C-8b 
Section A, callout, was – “Grout” is revised to read; “Grout ~ 2” (IN) MAX., callout, was – 
“Anchor Bolt (TYP.) ~ See Detail” is revised to read; “Anchor Bolt or Rod (TYP.) ~ See Detail”, 
Sheet 2, Detail “A”, callout, was – “Anchor Bolt (TYP.) ~ See Detail”, is revised to read; 
“Anchor Bolt or Rod (TYP) ~ See Detail”. Anchor Bolt Detail, DELETED – Headed Bolt 
DETAIL portion of the ANCHOR BOLT DETAIL. Dimension, “5 1/2" MIN. Threads” is deleted. 
Add dimension, “1” MAX.” from top of barrier to bottom of the nut, Callout, was – “1” Diam. 
Threaded Rod ~ ASTM A 419” is revised to read; “1” (IN) Diam. Threaded Full Length Rod or 
Bolt ~ ASTM F 1554, Grade 105”. Note (Below Title), was – “Galvanize Exposed Anchor Rod 
End 1’ – 9” Min.” is revised to read; “Galvanized Anchor Bolt Full Length according to ASTM F 
2329”. Subtitle – was “Threaded Rod” is revised to read; “Threaded Rod or Bolt”, Sheet 2, 
Anchor Plate detail, callout, was – 1” DIAM. HOLE (TYP.)” IS REVISED TO READ; “1 1/8” (IN) 
DIAM. HOLE (TYP.)” , callout, was – “/2” Plate” is revised to read;”1/2” (IN) Plate ~ ASTM A36 
 
C-1 
Assembly Detail, Steel Post, (post) callout – was - ”W6 x 9 or W6 x 15” is revised to read; “W6 
x 8.5 or W6 x 9 or W6 x 15” 
 
C-10 
General Note 1, first sentence, was – “Length of W8 x 35 and W6 x 9 shall be determined by 
measurement from top of ground to top of grout pad.” Is revised to read; “Length of W8 x 35 
and W6 x 8.5 or W6 x 9 shall be determined by measurement from top of ground to top of 
grout pad.” 
Sheet 1, Post Base Plate Detail, callout, was – “W6 x 9” is revised to read; “W6 x 8.5 or W6 x 
9” 
Sheet 1, Box Culvert Guardrail Steel Post Type 2 detail, callout, was – “W6 x 9 Steel Post” is 
revised to read;” “W6 x 8.5 or W6 x 9 Steel Post” 
Sheet 1, Post Anchor Attachment Detail, callout, was – “W6 x 9 ~ See Note 1” is revised to 
read; “W6 x 8.5 or W6 x 9 ~ See Note 1” 
Sheet 1, Detail A, callout, was – “W6 x 9 Steel Post ~ See Note 1” is revised to read; “W6 x 
8.5 or W6 x 9 Steel Post ~ See Note 1” 
Sheet 2, Box Culvert Guardrail Steel Post Type 1, callout, was – “W6 x 9 x 27.5” Steel Post” is 
revised to read; “W6 x 8.5 x 27.5” (IN) or W6 x 9 x 27.5” (IN) Steel Post” 
Sheet 2, Detail B, callout, was – “W6 x 9 x 27.5” Steel Post” is revised to read; “W6 x 8.5 x 
27.5” (IN) or W6 x 9 x 27.5” (IN) Steel Post” 
 
C-16a 
Note 1, reference C-28.40 is revised to C-20.10 
 
C-16b 
Note 3, reference C-28.40 is revised to C-20.10 
 
C-22.14 
Plan, callout, was – “Location of Post (Without Block) ~ W6 x 9 Steel Post Only” is revised to 
read; “Location of Post (Without Block) ~ W6 x 8.5 or W6 x 9 Steel Post Only” 
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Elevation, callout, was – “Location of Post (Without Block) ~ W6 x 9 Steel Post Only” is revised 
to read; “Location of Post (Without Block) ~ W6 x 8.5 or W6 x 9 Steel Post Only” 
 
C-22.45 
Note 1, was – “This Terminal is FHWA accepted at Test Level Two (TL-2) and may be used in 
applications with speeds of 40 MPH or less.” Is revised to read: “This Terminal is FHWA 
accepted at Test Level Two (TL-2) and may be used in applications with speeds of 45 MPH or 
less.” Plan Title, was – “Beam Guardrail Type 31 Non – Flared Terminal Steel Posts (Posted 
Speed ~ 40 MPH and Below)” is revised to read: “Beam Guardrail Type 31 Non – Flared 
Terminal Steel Posts (Posted Speed ~ 45 MPH and Below 
 
D-10.10 
Wall Type 1 may be used if no traffic barrier is attached on top of the wall. Walls with traffic 
barriers attached on top of the wall are considered non-standard and shall be designed in 
accordance with the current WSDOT Bridge Design Manual (BDM) and the revisions stated in 
the 11/3/15 Bridge Design memorandum. 
 
D-10.15 
Wall Type 2 may be used if no traffic barrier is attached on top of the wall. Walls with traffic 
barriers attached on top of the wall are considered non-standard and shall be designed in 
accordance with the current WSDOT BDM and the revisions stated in the 11/3/15 Bridge 
Design memorandum. 
 
D-10.20 
Wall Type 3 may be used in all cases.  The last sentence of Note 6 on Wall Type 3 shall be 
revised to read: The seismic design of these walls has been completed using a site adjusted 
(effective) peak ground acceleration of 0.32g. 
 
D-10.25 
Wall Type 4 may be used in all cases.  The last sentence of Note 6 on Wall Type 4 shall be 
revised to read: The seismic design of these walls has been completed using a site adjusted 
(effective) peak ground acceleration of 0.32g. 
 
D-10.30 
Wall Type 5 may be used in all cases. 
 
D-10.35 
Wall Type 6 may be used in all cases. 
 
D-10.40 
Wall Type 7 may be used if no traffic barrier is attached on top of the wall. Walls with traffic 
barriers attached on top of the wall are considered non-standard and shall be designed in 
accordance with the current WSDOT BDM and the revisions stated in the 11/3/15 Bridge 
Design memorandum. 
 
D-10.45 
Wall Type 8 may be used if no traffic barrier is attached on top of the wall. Walls with traffic 
barriers attached on top of the wall are considered non-standard and shall be designed in 
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accordance with the current WSDOT BDM and the revisions stated in the revisions stated in 
the 11/3/15 Bridge Design memorandum. 
 
D-15.10 
STD Plans D-15 series “Traffic Barrier Details for Reinforced Concrete Retaining Walls” are 
withdrawn.  Special designs in accordance with the current WSDOT BDM are required in 
place of these STD Plans.  
 
D-15.20 
STD Plans D-15 series “Traffic Barrier Details for Reinforced Concrete Retaining Walls” are 
withdrawn.  Special designs in accordance with the current WSDOT BDM are required in 
place of these STD Plans. 
 
D-15.30 
STD Plans D-15 series “Traffic Barrier Details for Reinforced Concrete Retaining Walls” are 
withdrawn.  Special designs in accordance with the current WSDOT BDM are required in 
place of these STD Plans. 
 
F-10.12 
Section Title, was – “Depressed Curb Section” is revised to read: “Depressed Curb and Gutter 
Section” 
 
F-10.40 
“EXTRUDED CURB AT CUT SLOPE”, Section detail - Deleted 
 
F-10.42 
DELETE – “Extruded Curb at Cut Slope” View 
 
G-24.40 
Sheet 1, Elevation (upper left corner), callout, was – “Sign Brace~ 36” (IN) or larger in width 
required (See Standard Plan G-50.10)” is revised to read; “Sign Brace (See Standard Plan G-
50.10)” Sheet 3, Elevation (upper left corner), callout, was – “Sign Brace~ 36” (IN) or larger in 
width required (See Standard Plan G-50.10)” is revised to read; “Sign Brace (See Standard 
Plan G-50.10)” 
 
H-70.20 
Sheet 2, Spacing Detail, Mailbox Support Type 1, reference to Standard Plan I-70.10 is 
revised to H-70.10 
 
I-80.10 
Stabilized Construction Entrance, Isometric View, add Note to read; “Note: At the discretion of 
the contractor, smaller rock may be used to fill in voids between the quarry spalls to create a 
walking pathway for crossing the construction entrance.” 
 
J-3 
DELETED 
 
J-3b 
DELETED 
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J-3C 
DELETED 
 
J-10.21 
Note 18, was – “When service cabinet is installed within right of way fence, see Standard Plan 
J-10.22 for details.” Is revised to read; “When service cabinet is installed within right of way 
fence, or the meter base is mounted on the exterior of the cabinet, see Standard Plan J-10.22 
for details.” 
 
J-10.22 
Key Note 1, was – “Meter base per serving utility requirements~ as a minimum, the meter 
base shall be safety socket box with factory-installed test bypass facility that meets the 
requirements of EUSERC drawing 305.” Is revised to read; “Meter base per serving utility 
requirements~ as a minimum, the meter base shall be safety socket box with factory-installed 
test bypass facility that meets the requirements of EUSERC drawing 305. When the utility 
requires meter base to be mounted on the side or back of the service cabinet, the meter base 
enclosure shall be fabricated from type 304 stainless steel.” 
Key Note 4, “Test with (SPDT Snap Action, Positive close 15 Amp – 120/277 volt “T” rated). Is 
revised to read: “Test Switch (SPDT snap action, positive close 15 amp – 120/277 volt “T” 
rated).” 
Key Note 14, was – “Hinged dead front with ¼ turn fasteners or slide latch.” Is revised to read; 
“Hinged dead front with ¼ turn fasteners or slide latch. ~ Dead front panel bolts shall not 
extend into the vertical limits of the breaker array(s).” 
Key Note 15, was – “Cabinet Main Bonding Jumper. Buss shall be 4 lug tinned copper. See 
Cabinet Main bonding Jumper detail, Standard Plan J-3b.“ is revised to read; “Cabinet Main 
Bonding Jumper Assembly ~ Buss shall be 4 lug tinned copper ~ See Standard Plan J-10.20 
for Cabinet Main Bonding Jumper Assembly details.” 
 
J-20.10 
Add Note 5, “5. One accessible pedestrian signal assembly per pedestrian pushbutton post.” 
 
J-20.11 
Sheet 2, Foundation Detail, Elevation, callout – “Type 1 Signal Pole” is revised to read: “Type 
PS or Type 1 Signal Pole” 
Sheet 2, Foundation Detail, Elevation, add note below Title, “(Type 1 Signal Pole Shown)” 
Add Note 6, “6. One accessible pedestrian signal assembly per pedestrian pushbutton post.” 
 
J-20.26 
Add Note 1, “1. One accessible pedestrian pushbutton station per pedestrian pushbutton 
post.” 
 
J-20.16 
View A, callout, was – LOCK NIPPLE, is revised to read; CHASE NIPPLE 
 
J-21.10 
Sheet 1 of 2, Elevation view (Round), add dimension depicting the distance from the top of the 
foundation to find 2 #4 reinforcing bar shown, to read; 3” CLR.. Delete “(TYP.)” from the 2 ½” 
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CLR. dimension, depicting the distance from  the bottom of the foundation to find 2 # 4 reinf. 
Bar. 
Sheet 1 of 2, Elevation view (Square), add dimension depicting the distance from the top of 
the foundation to find 1 #4 reinforcing bar shown, to read; 3” CLR. Delete “(TYP.)” from the 2 
½” CLR. dimension, depicting the distance from  the bottom of the foundation to find 1 # 4 
reinf. Bar. 
Sheet 2 of 2, Elevation view (Round), add dimension depicting the distance from the top of the 
foundation to find 2 #4 reinforcing bar shown, to read; 3” CLR. Delete “(TYP.)” from the 2 ½” 
CLR. dimension, depicting the distance from  the bottom of the foundation to find 2 # 4 reinf. 
Bar. 
Sheet 2 of 2, Elevation view (Square), add dimension depicting the distance from the top of 
the foundation to find 1 #4 reinforcing bar shown, to read; 3” CLR. Delete “(TYP.)” from the 2 
½” CLR. dimension, depicting the distance from  the bottom of the foundation to find 1 # 4 
reinf. Bar. 
 
J-21.15 
Partial View, callout, was – LOCK NIPPLE ~ 1 ½” DIAM., is revised to read; CHASE NIPPLE ~ 
1 ½” (IN) DIAM. 
 
J-21.16 
Detail A, callout, was – LOCKNIPPLE, is revised to read; CHASE NIPPLE 
 
J-22.15 
Ramp Meter Signal Standard, elevation, dimension 4’ - 6” is revised to read; 6’-0” 
(2x) Detail A, callout, was – LOCK NIPPLE ~ 1 ½” DIAM. is revised to read; CHASE NIPPLE ~ 
1 ½” (IN) DIAM. 
 
J-28.45 
Steel Light Standard Elbow Detail, dimension, was – “1-1/2” MAX.” is revised to read; 2” MAX.. 
callout, was – “1.00 – 8 UNC x 8” (IN) long bolt threaded full length (ASTM A325 or F1554 GR. 
105) with two heavy hex nuts, two plate washers, and a round washer (Typ.) (Galvanized  
AASHTO M232)”is revised to read; “1.00 – 8 UNC x 8 1/2” (IN) long bolt threaded full length 
(ASTM A325 or F1554 GR. 105) with two heavy hex nuts, two plate washers, and a round 
washer (Typ.) (Galvanized  per AASHTO F2329)”. callout, was – “3/16” (IN) thick preformed 
“Fabreeka” fabric pad with 5” (IN) diam. hole ~ cement to flange plate and trim outside edge 
flush” is revised to read; “3/16” (IN) or 1/4” (IN) thick preformed “Fabreeka” fabric pad with 5” 
(IN) diam. hole ~ cement to flange plate and trim outside edge flush”. Exploded Isometric 
View, callout, was – “1” (IN) Diam. Heavy Hex Bolt (Typ.)” is revised to read;1” Diam. Bolt 
(Typ.). Section B, callout, was – “3 1/2” (IN) x 3/16” (IN)(17” (IN)…” is revised to read; “4” (IN) 
x 3/16” (IN)(17” (IN)…”. Typical Sections, two traffic barrier views, add dimension [from the top 
of the pole base plate to the bottom of the Hand Hole]”6” MIN.”. all three views, callout, was – 
“1” (IN) Diam. H. S. bolt w/ hardened lock washer and nut (Typ.) (ASTM A325 or F1554 GR. 
105)” is revised to read; “1” (IN) Diam. H. S. bolt w/ hardened lock washer and nut (Typ.) 
(ASTM A449 or F1554 GR. 105)”. 
 
J-28.50 
Section D, callout, was – Backup Strip (ref. to key note 3) is revised to read; “Continuous 
Backup Strip (ref. to key note 3)” 
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Key Note 3, was – ¼” Thick, or No thinner than pole wall thickness. Tack weld or seal weld to 
Base plate. Is revised to read; “1/4” Thick, or No thinner than Pole wall thickness. Tack weld in 
root or continuous seal weld to Base plate or Pole wall.” 
 
J-28.60 
Section B, callout, was – “Continuous Back-up ring – 1/4” or no thinner than pole wall 
thickness ~ tack weld to plate” is revised to read; “Continuous Back-up ring ~ 1/4” or no 
thinner than pole wall thickness ~ tack weld in root or continuous seal weld to base plate or 
pole wall” 
 
J-28.70 
Detail C, dimension, 2” MAX. is revised to read: 1” MAX. 
Detail D, dimension, 2” MAX. is revised to read: 1” MAX. 
 
J-29.10 
Galvanized Welded Wire Mesh detail, callout – “Drill and Tap for ¼” Diam. Cap Screw, 3 
Places, @ 9” center, all 4 edges S.S. Screw, ASTM F593 and washer” 
Is revised to read; 
“*Drill and Tap ¼” (IN) Diam. x 1” (IN) Cap Screw with washer ~ space approx.. 9” o.c. ~ 
Liberally coat threads with Anti-seize compound (TYP.)” 
 
Add Boxed note: * Bolts, Nuts, and washers ~ ASTM F593 or A193 Type 304 or Type 316 
Stainless Steel (S.S.) 
 
J-29.15 
Title, “Camera Pole Standard” is revised to read; “Camera Pole Standard Details” 
 
J-29-16 
Title, “Camera Pole Standard Details” is revised to read; “Camera Pole Details” 
 
J-40.10 
Sheet 2 of 2, Detail F, callout, “12 – 13 x 1 ½” S.S. PENTA HEAD BOLT AND 12” S. S. FLAT 
WASHER” is revised to read; “12 – 13 x 1 ½” S.S. PENTA HEAD BOLT AND 1/2” (IN) S. S. 
FLAT WASHER” 
 
J-60.14 
All references to J-16b (6x) are revised to read; J-60.11 
 
J-90.10 
Section B, callout, “Hardware Mounting Rack ~ S. S. 1-5/8” Slotted Channel” is revised to 
read: “Hardware Mounting Rack (Typ.) ~ Type 304 S. S. 1-5/8” Slotted Channel” 
 
J-90.20 
Section B, callout, “Hardware Mounting Rack (Typ.) ~ S. S. 1-5/8” Slotted Channel” is revised 
to read: “Hardware Mounting Rack (Typ.) ~ Type 304 S. S. 1-5/8” Slotted Channel” 
 
K-80.10 
Sign Installation (Fill Section), dimension, 6’ TO 12’ MIN. is revised to read: 12’ MIN. 
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Sign Installation (Sidewalk and Curb Section), dimension, 6’ TO 12’ MIN. is revised to read: 
12’ MIN. 
Sign Installation (Behind Traffic Barrier Section), Delete dimensions - 6’ TO 12’ MIN. and 6’ 
MIN. 
Sign with Supplemental Plaque Installation (Fill Section), dimension, 6’ TO 12’ MIN. is revised 
to read: 12’ MIN. 
Sign Installation (Ditch Section), dimension, 6’ TO 12’ MIN. is revised to read: 12’ MIN. Delete 
dimension – 6’ MIN. 
 
K-80.30 
In the NARROW BASE, END view, the reference to Std. Plan C-8e is revised to Std. Plan K-
80.35 
 
 
M-11.10 
Layout, dimension (from stop bar to “X”), was – 23’ is revised to read; 24’ 
 
M-20.30 
Sheet 2, Plan View, One-Way Roadway Recessed Pavement Marker Details, ONE-WAY 
TRAFFIC arrow symbol, is revised to point in the opposite direction (towards the rpm) 
 
The following are the Standard Plan numbers applicable at the time this project was 
advertised.  The date shown with each plan number is the publication approval date shown in 
the lower right-hand corner of that plan.  Standard Plans showing different dates shall not be 
used in this contract. 

 
A-10.10-00........8/7/07 A-40.00-00.........8/11/09 A-50.30-00…....11/17/08 
A-10.20-00......10/5/07 A-40.10-03.........12/23/14 A-50.40-00…....11/17/08 
A-10.30-00......10/5/07 A-40.15-00.........8/11/09 A-60.10-03........12/23/14 
A-20.10-00......8/31/07 A-40.20-03.........12/23/14 A-60.20-03.........12/23/14 
A-30.10-00......11/8/07 A-40.50-02.........12/23/14 A-60.30-00..........11/8/07 
A-30.30-01......6/16/11 A-50.10-00…....11/17/08 A-60.40-00..........8/31/07 
A-30.35-00.......10/12/07 A-50.20-01…......9/22/09  
 
B-5.20-01........6/16/11 B-30.50-01.........4/26/12 B-75.20-01..........6/10/08 
B-5.40-01.........6/16/11 B-30.70-03.........4/26/12 B-75.50-01..........6/10/08 
B-5.60-01.........6/16/11 B-30.80-00...........6/8/06 B-75.60-00............6/8/06 
B-10.20-01........2/7/12 B-30.90-01........9/20/07 B-80.20-00.........6/8/06 
B-10.40-00........6/1/06 B-35.20-00..........6/8/06 B-80.40-00.........6/1/06 
B-10.60-00........6/8/06 B-35.40-00..........6/8/06 B-82.20-00.........6/1/06 
B-15.20-01........2/7/12 B-40.20-00..........6/1/06 B-85.10-01.........6/10/08 
B-15.40-01........2/7/12 B-40.40-01........6/16/10 B-85.20-00..........6/1/06 
B-15.60-01........2/7/12 B-45.20-00..........6/1/06 B-85.30-00..........6/1/06 
B-20.20-02.......3/16/12 B-45.40-00..........6/1/06 B-85.40-00..........6/8/06 
B-20.40-03.......3/16/12 B-50.20-00..........6/1/06 B-85.50-01.........6/10/08 
B-20.60-03.......3/15/12 B-55.20-00..........6/1/06 B-90.10-00..........6/8/06 
B-25.20-01........3/15/12 B-60.20-00..........6/8/06 B-90.20-00..........6/8/06 
B-25.60-00.........6/1/06 B-60.40-00..........6/1/06 B-90.30-00..........6/8/06 
B-30.10-01.........4/26/12 B-65.20-01..........4/26/12 B-90.40-00..........6/8/06 
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B-30.20-02.........4/26/12 B-65.40-00..........6/1/06 B-90.50-00..........6/8/06 
B-30.30-01.........4/26/12 B-70.20-00..........6/1/06 B-95.20-01..........2/3/09 
B-30.40-01..........4/26/12 B-70.60-00..........6/1/06 B-95.40-00..........6/8/06 

 
C-1....................6/16/11 C-6....................5/30/97 C-23.60-03......6/11/14 
C-1a.................7/14/15 C-6a................10/14/09 C.24.10-01......6/11/14 
C-1b...................7/14/15 C-6c....................1/6/00 C-25.18-05........7/14/15 
C-1c..................5/30/97 C-6d...................5/30/97 C-25.20-06........7/14/15 
C-1d................10/31/03 C-6f...................7/25/97 C-25.22-05........7/14/15 
C-2....................1/6/00 C-7.....................6/16/11 C-25.26-03........7/14/15 
C-2a..................6/21/06 C-7a...................6/16/11 C-25.80-03........6/11/14 
C-2b..................6/21/06 C-8.....................2/10/09 C-40.14-02........7/2/12 
C-2c..................6/21/06 C-8a...................7/25/97 C-40.16-02........7/2/12 
C-2d..................6/21/06 C-8b....................6/27/11 C-40.18-02........7/2/12 
C-2e..................6/21/06 C-8e....................2/21/07 C-70.10-01........6/17/14 
C-2f...................3/14/97 C-8f.....................6/30/04 C-75.10-01........6/11/14 
C-2g..................7/27/01 C-10......................6/3/10 C-75.20-01........6/11/14 
C-2h..................3/28/97 C-16a.................6/3/10 C-75.30-01........6/11/14 
C-2i...................3/28/97 C-20.10-03.........7/14/15 C-80.10-01........6/11/14 
C-2j...................6/12/98 C-20.14-03..........6/11/14 C-80.20-01........6/11/14 
C-2k..................7/27/01 C-20.15-02..........6/11/14 C-80.30-01........6/11/14 
C-2n..................7/27/01 C-20.18-02..........6/11/14 C-80.40-01........6/11/14 
C-2o..................7/13/01 C-20.19-02..........6/11/14 C-80.50-00........4/8/12 
C-2p................10/31/03 C-20.40-05..........7/14/15 C-85.10-00........4/8/12 
C-3...................7/2/12 C-20.41-01..........7/14/15 C-85.11-00........4/8/12 
C-3a.................10/4/05 C-20.42-05..........7/14/15 C-85.14-01........6/11/14 
C-3b................6/27/11 C-20.45.01...........7/2/12 C-85.15-01........6/30/14 
C-3c................6/27/11 C-22.14-03........6/11/14 C-85.16-01........6/17/14 
C-4b..................6/8/06 C-22.16-05........7/14/15 C-85-18-01........6/11/14 
C-4e..................10/23/14 C-22.40-04........10/23/14 C-85.20-01........6/11/14 
C-4f...................7/2/12 C-22.41-01........10/23/14 C-90.10-00........7/3/08 
C-16b.................6/3/10 C-22.45-01........10/23/14  

 
D-2.04-00........11/10/05 D-2.48-00........11/10/05 D-3.17-01……5/17/12 
D-2.06-01........1/6/09 D-2.64-01........1/6/09 D-4.................12/11/98 
D-2.08-00........11/10/05 D-2.66-00........11/10/05 D-6...................6/19/98 
D-2.14-00........11/10/05 D-2.68-00........11/10/05 D-10.10-01......12/2/08 
D-2.16-00........11/10/05 D-2.80-00........11/10/05 D-10.15-01......12/2/08 
D-2.18-00........11/10/05 D-2.82-00........11/10/05 D-10.20-00.........7/8/08 
D-2.20-00........11/10/05 D-2.84-00........11/10/05 D-10.25-00.........7/8/08 
D-2.32-00........11/10/05 D-2.86-00........11/10/05 D-10.30-00.........7/8/08 
D-2.34-01........1/6/09 D-2.88-00........11/10/05 D-10.35-00.........7/8/08 
D-2.36-03........6/11/14 D-2.92-00........11/10/05 D-10.40-01......12/2/08 
D-2.42-00........11/10/05 D-3.09-00........5/17/12 D-10.45-01......12/2/08 
D-2.44-00........11/10/05 D-3.10-01……5/29/13 D-15.10-01......12/2/08 
D-2.60-00........11/10/05 D-3.11-03……6/11/14 D-15.20-02........6/2/11 
D-2.62-00........11/10/05 D-3.15-02……6/10/13 D-15.30-01......12/02/08 
D-2.46-01........6/11/14 D-3.16-02……5/29/13  
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E-1....................2/21/07 E-4....................8/27/03 
E-2....................5/29/98 E-4a..................8/27/03 

 
F-10.12-03.......6/11/14 F-10.62-02........4/22/14 F-40.15-02........6/20/13 
F-10.16-00.......12/20/06 F-10.64-03........4/22/14 F-40.16-02........6/20/13 
F-10.18-00.........6/27/11 F-30.10-03........6/11/14 F-45.10-01........6/21/12 
F-10.40-02...........6/21/12 F-40.12-02........6/20/13 F-80.10-03........6/11/14 
F-10.42-00.........1/23/07 F-40.14-02........6/20/13  

 
G-10.10-00........9/20/07 G-24.60-04.....6/23/15 G-70.20-02....6/10/13 
G-20.10-02........6/23/15 G-25.10-04......6/10/13 G-70.30-02......6/10/13 
G-22.10-03..........7/10/15 G-30.10-04.....6/23/15 G-90.10-01…..5/11/11 
G-24.10-00......11/8/07 G-50.10-02.....6/23/15 G-90.20-03…..7/10/15 
G-24.20-01......2/7/12 G-60.10-03.......6/18/15 G-90.30-02…..3/22/13 
G-24.30-01......2/7/12 G-60.20-02.......6/18/15 G-90.40-01…..10/14/09 
G-24.40-05.....6/23/15 G-60.30-02.......6/18/15 G-95.10-01.....6/2/11 
G-24.50-03.....6/17/14 G-70.10-03......6/18/15 G-95.20-02......6/2/11 
  G-95.30-02......6/2/11 

 
H-10.10-00..........7/3/08 H-32.10-00.......9/20/07 H-70.10-01......2/7/12 
H-10.15-00..........7/3/08 H-60.10-01.........7/3/08 H-70.20-01......2/16/12 
H-30.10-00......10/12/07 H-60.20-01.........7/3/08 H-70.30-02......2/7/12 

 
I-10.10-01.........8/11/09 I-30.20-00.........9/20/07 I-40.20-00.........9/20/07 
I-30.10-02.........3/22/13 I-30.30-01.........6/10/13 I-50.20-01..........6/10/13 
I-30.15-02.........3/22/13 I-30.40-01.......6/10/13 I-60.10-01..........6/10/13 
I-30.16-00.........3/22/13 I-30.60-00.........5/29/13 I-60.20-01..........6/10/13 
I-30.17-00.........3/22/13 I-40.10-00.........9/20/07 I-80.10-01..........8/11/09 

 
J-10..................7/18/97 J-26.20-00…..6/11/14 J-40.39-00……5/20/13 
J-10.10-03……6/3/15 J-27.10-00…..3/15/12 J-40.40-00……5/20/13 
J-10.15-01........6/11/14 J-27.15-00…..3/15/12 J-50.10-00…….6/3/11 
J-10.16-00…….6/3/15 J-28.10-01......5/11/11 J-50.11-00…….6/3/11 
J-10.17-00…….6/3/15 J-28.22-00.......8/07/07 J-50.12-00…….6/3/11 
J-10.18-00…….6/3/15 J-28.24-01.......6/3/15 J-50.15-00…….6/3/11 
J-10.20-00……..6/3/15 J-28.26-01......12/02/08 J-50.16-01…….3/22/13 
J-10.21-00……..6/3/15 J-28.30-03......6/11/14 J-50.20-00…….6/3/11 
J-10.22-00........5/29/13 J-28.40-02......6/11/14 J-50.25-00…….6/3/11 
J-15.10-01........6/11/14 J-28.42-01.......6/11/14 J-50.30-00…….6/3/11 
J-15.15-02……7/10/15 J-28.43-00.......6/11/14 J-60.05-00…….6/16/11 
J-20.10-03......6/30/14 J-28.45-02.......6/11/14 J-60.11-00…....5/20/13 
J-20.11-02......6/30/14 J-28.50-02.......6/2/11 J-60.12-00…....5/20/13 
J-20.15-03......6/30/14 J-28.60-01.......6/2/11 J-60.13-00…....6/16/10 
J-20.16-02......6/30/14 J-28.70-01.......5/11/11 J-60.14-00……6/16/10 
J-20.20-02......5/20/13 J-29.10-00.......6/27/11 J-75.10-02……7/10/15 
J-20.26-01......7/12/12 J-29.15-00.......6/27/11 J-75.20-01……7/10/15 
J-21.10-04......6/30/14 J-29.16-01.......6/20/13 J-75.30-02…….7/10/15 
J-21.15-01......6/10/13 J-30.10-00…...6/18/15 J-75.40-01……6/11/14 
J-21.16-01......6/10/13 J-40.10-03…...5/20/13 J-75.41-00……6/11/14 
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J-21.17-01......6/10/13 J-40.20-02…...6/11/14 J-75.45-01……6/11/14 
J-21.20-01......6/10/13 J-40.30-03……5/20/13 J-90.10-01…….6/27/11 
J-22.15-02......7/10/15 J-40.35-01……5/29/13 J-90.20-01…….6/27/11 
J-22.16-03......7/10/15 J-40.36-01……5/20/13 J-90.21-00……6/30/14 
J-26.10-02…..3/15/12 J-40.37-01……5/20/13  
J-26.15-01…..5/17/12 J-40.38-01.......5/20/13  

 
K-70.20-00.......2/15/07   
K-80.10-00.......2/21/07   
K-80.20-00.....12/20/06   
K-80.30-00.......2/21/07   
K-80.35-00.......2/21/07   
K-80.37-00.......2/21/07   
   
   
   
   
   

 
L-10.10-02........6/21/12 L-40.10-02........6/21/12 L-70.10-01.......5/21/08 
L-20.10-03........7/14/15 L-40.15-01........6/16/11 L-70.20-01.......5/21/08 
L-30.10-02........6/11/14 L-40.20-02........6/21/12  

 
M-1.20-03.........6/24/14 M-9.60-00…….2/10/09 M-40.10-03......6/24/14 
M-1.40-02.........6/3/11 M-11.10-01.......1/30/07 M-40.20-00...10/12/07 
M-1.60-02.........6/3/11 M-15.10-01.......2/6/07 M-40.30-00......9/20/07 
M-1.80-03.........6/3/11 M-17.10-02.........7/3/08 M-40.40-00......9/20/07 
M-2.20-03.........7/10/15 M-20.10-02.........6/3/11 M-40.50-00......9/20/07 
M-2.21-00……7/10/15 M-20.20-02.......4/20/15 M-40.60-00......9/20/07 
M-3.10-03.........6/3/11 M-20.30-03.....4/20/15 M-60.10-01......6/3/11 
M-3.20-02.........6/3/11 M-20.40-03.........6/24/14 M-60.20-02......6/27/11 
M-3.30-03.........6/3/11 M-20.50-02.........6/3/11 M-65.10-02......5/11/11 
M-3.40-03.........6/3/11 M-24.20-02.......4/20/15 M-80.10-01......6/3/11 
M-3.50-02.........6/3/11 M-24.40-02.......4/20/15 M-80.20-00......6/10/08 
M-5.10-02.........6/3/11 M-24.50-00.......6/16/11 M-80.30-00......6/10/08 
M-7.50-01.........1/30/07 M-24.60-04.......6/24/14  
M-9.50-02.........6/24/14   
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Washington State Department of Labor and Industries 
Policy Statement 

(Regarding the Production of "Standard" or "Non-standard" Items) 
 
 

Below is the department's (State L&I's) list of criteria to be used in determining whether a 
prefabricated item is "standard" or "non-standard".  For items not appearing on 
WSDOT's predetermined list, these criteria shall be used by the Contractor (and the 
Contractor's subcontractors, agents to subcontractors, suppliers, manufacturers, and 
fabricators) to determine coverage under RCW 39.12.  The production, in the State of 
Washington, of non-standard items is covered by RCW 39.12, and the production of 
standard items is not.  The production of any item outside the State of Washington is not 
covered by RCW 39.12. 
 
1. Is the item fabricated for a public works project?  If not, it is not subject to RCW 
39.12.  If it is, go to question 2. 
 
2. Is the item fabricated on the public works jobsite?  If it is, the work is covered under 
RCW 39.12.  If not, go to question 3. 
 
3. Is the item fabricated in an assembly/fabrication plant set up for, and dedicated 
primarily to, the public works project?  If it is, the work is covered by RCW 39.12.  If not, 
go to question 4. 
 
4. Does the item require any assembly, cutting, modification or other fabrication by the 
supplier?  If not, the work is not covered by RCW 39.12.  If yes, go to question 5. 
 
5. Is the prefabricated item intended for the public works project typically an inventory 
item which could reasonably be sold on the general market?  If not, the work is covered 
by RCW 39.12.  If yes, go to question 6. 
 
6. Does the specific prefabricated item, generally defined as standard, have any 
unusual characteristics such as shape, type of material, strength requirements, finish, 
etc?  If yes, the work is covered under RCW 39.12. 
 
Any firm with questions regarding the policy, WSDOT's Predetermined List, or for 
determinations of covered and non-covered workers shall be directed to State L&I at 
(360) 902-5330. 



 
WSDOT's 

Predetermined List for 
Suppliers - Manufactures - Fabricator 
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Below is a list of potentially prefabricated items, originally furnished by WSDOT to 
Washington State Department of Labor and Industries, that may be considered non-
standard and therefore covered by the prevailing wage law, RCW 39.12.  Items marked 
with an X in the "YES" column should be considered to be non-standard and therefore 
covered by RCW 39.12.  Items marked with an X in the "NO" column should be 
considered to be standard and therefore not covered.  Of course, exceptions to this 
general list may occur, and in that case shall be evaluated according to the criteria 
described in State and L&I's policy statement. 
 
 
 
 ITEM DESCRIPTION YES NO 
    
1. Metal rectangular frames, solid metal covers, herringbone grates, 

and bi-directional vaned grates for Catch Basin 
Types 1, 1L, 1P, and 2 and Concrete Inlets. See Std. Plans 
 

 
X 

2. Metal circular frames (rings) and covers, circular grates, 
and prefabricated ladders for Manhole Types 1, 2, and 3, 
Drywell Types 1, 2, and 3 and Catch Basin Type 2. 
See Std. Plans 

 
X 

3. Prefabricated steel grate supports and welded grates, 
metal frames and dual vaned grates, and Type 1, 2, and 
3 structural tubing grates for Drop Inlets. See Std. Plans. 
 

 
X 

4. Concrete Pipe - Plain Concrete pipe and reinforced 
concrete pipe Class 2 to 5 sizes smaller than 60 inch diameter. 
 

 
X 

5. Concrete Pipe - Plain Concrete pipe and reinforced 
concrete pipe Class 2 to 5 sizes larger than 60 inch  diameter. 
 

 
X 

6. Corrugated Steel Pipe - Steel lock seam corrugated  
pipe for culverts and storm sewers, sizes 30 inch  
to 120 inches in diameter.  May also be treated, 1 thru 5. 
 

 
X 

7. Corrugated Aluminum Pipe - Aluminum lock seam corrugated pipe 
for culverts and storm sewers, sizes 30 inch to 120 inches in 
diameter.  May also be treated, #5. 
 

 

X 
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 ITEM DESCRIPTION YES NO 
    

8. Anchor Bolts & Nuts - Anchor Bolts and Nuts, for 
mounting sign structures, luminaries and other items, shall be 
made from commercial bolt stock.   
See Contract Plans and Std. Plans for size and material type. 
 

 X 

9. Aluminum Pedestrian Handrail - Pedestrian handrail 
conforming to the type and material specifications set forth in the 
contract plans.  Welding of aluminum shall be 
in accordance with Section 9-28.14(3). 
 

X  

10. Major Structural Steel Fabrication - Fabrication of major steel 
items such as trusses, beams, girders, etc., for bridges. 
 

X  

11. Minor Structural Steel Fabrication - Fabrication of minor steel  
Items such as special hangers, brackets, access doors for 
structures, access ladders for irrigation boxes, bridge expansion 
joint systems, etc., involving welding, cutting, punching and/or 
boring of holes.  See Contact Plans for item description and shop 
drawings. 
 

X  

12. Aluminum Bridge Railing Type BP - Metal bridge railing  
conforming to the type and material specifications set forth 
in the Contract Plans.  Welding of aluminum shall be in  
accordance with Section 9-28.14(3). 
 

 X 

13. Concrete Piling--Precast-Prestressed concrete piling for use as 55 
and 70 ton concrete piling.  Concrete to conform to  
Section 9-19.1 of Std. Spec..   
 
 

X  

14. Precast Manhole Types 1, 2, and 3 with cones, adjustment  
sections and flat top slabs. See Std. Plans.  X 

 
15. Precast Drywell Types 1, 2, and with cones and adjustment  

Sections.   
See Std. Plans. 
 

 X 

16. Precast Catch Basin - Catch Basin type 1, 1L, 1P, and 2 
With adjustment sections. See Std. Plans. 
 

 X 
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 ITEM DESCRIPTION YES NO 
    
17. Precast Concrete Inlet - with adjustment sections, 

 See Std. Plans 
 

 X 

18. Precast Drop Inlet Type 1 and 2 with metal grate supports. 
 See Std. Plans.  
 

 X 

19. Precast Grate Inlet Type 2  with extension and top units. 
 See Std. Plans 
 

 X 

20. Metal frames, vaned grates, and hoods for Combination 
Inlets. See Std. Plans 
 

 X 

21. Precast Concrete Utility Vaults - Precast Concrete utility vaults of 
various sizes.  Used for in ground storage of utility facilities and 
controls.  See Contract Plans for size and construction  
requirements.  Shop drawings are to be provided for approval 
prior to casting 
 

 X 

22. Vault Risers - For use with Valve Vaults and Utilities     
Vaults. 
 

 X 

23. Valve Vault - For use with underground utilities. 
See Contract Plans for details.  X 

24. Precast Concrete Barrier - Precast Concrete Barrier for 
use as new barrier or may also be used as Temporary Concrete 
Barrier.  Only new state approved barrier may be used as 
permanent barrier.  
 

 X 

25. Reinforced Earth Wall Panels – Reinforced Earth Wall Panels in 
size and shape as shown in the Plans.  Fabrication plant has 
annual approval for methods and materials to be used.   
See Shop Drawing.  
Fabrication at other locations may be approved, after facilities 
inspection, contact HQ. Lab. 
 

X  

26. Precast Concrete Walls - Precast Concrete Walls - tilt-up wall 
panel in size and shape as shown in Plans. 
Fabrication plant has annual approval for methods and materials 
to be used 

X  
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 ITEM DESCRIPTION YES NO 

    
27. Precast Railroad Crossings - Concrete Crossing Structure  

Slabs.  X  
28. 12, 18 and 26 inch Standard Precast Prestressed Girder –  

Standard Precast Prestressed Girder for use in structures.  
Fabricator plant has annual approval of methods and materials to 
be used.  Shop Drawing to be provided for approval prior to  
casting girders.  
See Std. Spec. Section 6-02.3(25)A 
 

X  

29. Prestressed Concrete Girder Series 4-14 - Prestressed Concrete 
Girders for use in structures.  Fabricator plant has annual approval 
of methods and materials to be used.  Shop Drawing to be  
provided for approval prior to casting girders.   
See Std.   Spec. Section 6-02.3(25)A 
. 

X  

30. Prestressed Tri-Beam Girder - Prestressed Tri-Beam Girders for  
use in structures.  Fabricator plant has annual approval of  
methods and materials to be used.  Shop Drawing to be provided  
for approval prior to casting girders.   
See Std. Spec. Section 6-02.3(25)A 
 

X  

31. Prestressed Precast Hollow-Core Slab – Precast Prestressed  
Hollow-core slab for use in structures.  Fabricator plant has annual 
approval of methods and materials to be used.  Shop Drawing to  
be provided for approval prior to casting girders.   
See Std. Spec.  Section 6-02.3(25)A. 
  

X  

32. Prestressed-Bulb Tee Girder - Bulb Tee Prestressed Girder for  
use in structures.  Fabricator plant has annual approval of  
methods and materials to be used.  Shop Drawing to be provided 
for approval prior to casting girders.   
See Std. Spec. Section 6-02.3(25)A 
 

X  

33. Monument Case and Cover  
See Std. Plan.   X 
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 ITEM DESCRIPTION YES NO 
    
34. Cantilever Sign Structure - Cantilever Sign Structure 

fabricated from steel tubing meeting AASHTO-M-183.  See Std. 
 Plans, and Contract Plans for details.  The steel structure  
shall be galvanized after fabrication in  accordance with  
AASHTO-M-111. 
 

X  

35. Mono-tube Sign Structures - Mono-tube Sign Bridge 
fabricated to details shown in the Plans.  Shop drawings for 
approval are required prior to fabrication. 
 

X  

36. Steel Sign Bridges - Steel Sign Bridges fabricated from steel  
tubing meeting AASHTO-M-138 for Aluminum Alloys.  
See Std. Plans, and Contract Plans for details.  The steel 

structure 
shall be galvanized after fabrication in accordance  
with AASHTO-M-111.  
 

X  

37. Steel Sign Post - Fabricated Steel Sign Posts as detailed in Std 
Plans.  Shop drawings for approval are to be provided prior to 
fabrication 

 X 

38. Light Standard-Prestressed - Spun, prestressed, hollow 
concrete poles. 
 

X  

39. Light Standards - Lighting Standards for use on highway  
illumination systems, poles to be fabricated to conform with  
methods and materials as specified on Std. Plans.  See Specia 
Provisions for pre-approved drawings. 
 

X  

40. Traffic Signal Standards - Traffic Signal Standards for use on 
highway and/or street signal systems.  Standards to be fabricated 
to conform with methods and material as specified on Std. Plans.  
See Special Provisions for pre-approved drawings 

X  

41. Precast Concrete Sloped Mountable Curb (Single and DualFaced)  
See Std. Plans.  X 
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 ITEM DESCRIPTION YES NO 
    
42. Traffic Signs - Prior to approval of a Fabricator of Traffic Signs, 

the sources of the following materials must be submitted and  
approved for reflective sheeting, legend material, and aluminum 
sheeting.   
NOTE:  *** Fabrication inspection required.  Only signs tagged 
 "Fabrication Approved" by WSDOT Sign Fabrication Inspector to 
be installed 

X X 

  Custom 
Message 

Std 
Signing 

Message 
43. Cutting & bending reinforcing steel 

  X 
44. Guardrail components X X 

  Custom 
End Sec Standard 

Sec 
45. Aggregates/Concrete mixes 

 
Covered by 

WAC 296-127-018 
46. Asphalt 

 
Covered by 

WAC 296-127-018 
47. Fiber fabrics 

  X 
48. Electrical wiring/components 

  X 
49. treated or untreated timber pile 

  X 
50. Girder pads (elastomeric bearing) 

 X  
51. Standard Dimension lumber 

  X 
52. Irrigation components  X 



 

Supplemental to Wage Rates 
03/02/2016 Edition, Published February 1st, 2016 

8 

 

 
 
 
 
 
 
 
 
 
 
 
 
 
 

 
 
 
 

 
 ITEM DESCRIPTION YES NO 
    
53. Fencing materials 

  X 
54. Guide Posts 

  X 
55. Traffic Buttons 

  X 
56. Epoxy 

  X 
57. Cribbing 

  X 
58. Water distribution materials 

  X 
59. Steel "H" piles 

  X 
60. Steel pipe for concrete pile casings 

  X 
61. Steel pile tips, standard 

  X 
62. Steel pile tips, custom X  

Prefabricated items specifically produced for public works projects that are prefabricated in a 
county other than the county wherein the public works project is to be completed, the wage for 
the offsite prefabrication shall be the applicable prevailing wage for the county in which the actual 
prefabrication takes place.   
 
It is the manufacturer of the prefabricated product to verify that the correct county wage rates are 
applied to work they perform. 
 
See RCW 39.12.010 
 (The definition of "locality" in RCW 39.12.010(2) contains the phrase "wherein the physical work is being performed." The 
department interprets this phrase to mean the actual work site.  
 

http://apps.leg.wa.gov/RCW/default.aspx?cite=39.12.010
http://apps.leg.wa.gov/RCW/default.aspx?cite=39.12.010
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WSDOT's  List of State Occupations not applicable to Heavy and 
Highway Construction Projects 

 
This project is subject to the state hourly minimum rates for wages and fringe benefits in 
the contract provisions, as provided by the state Department of Labor and Industries. 
The following list of occupations, is comprised of those occupations that are not normally 
used in the construction of heavy and highway projects. 
When considering job classifications for use and / or payment when bidding on, or 
building heavy and highway construction projects for, or administered by WSDOT, these 
Occupations will be excepted from the included "Washington State Prevailing Wage 
Rates For Public Work Contracts" documents. 
 

• Building Service Employees 
• Electrical Fixture Maintenance Workers 
• Electricians - Motor Shop 
• Heating Equipment Mechanics 
• Industrial Engine and Machine Mechanics 
• Industrial Power Vacuum Cleaners 
• Inspection, Cleaning, Sealing of  Water Systems by Remote Control 
• Laborers - Underground Sewer & Water 
• Machinists (Hydroelectric Site Work) 
• Modular Buildings 
• Playground & Park Equipment Installers 
• Power Equipment Operators - Underground Sewer & Water 
• Residential  *** ALL ASSOCIATED RATES *** 
• Sign Makers and Installers (Non-Electrical) 
• Sign Makers and Installers (Electrical) 
• Stage Rigging Mechanics (Non Structural) 

 
 
 
The following occupations may be used only as outlined in the preceding text concerning 
"WSDOT's list for Suppliers - Manufacturers - Fabricators" 
 

• Fabricated Precast Concrete Products 
• Metal Fabrication (In Shop) 

 
 
Definitions for the Scope of Work for prevailing wages may be found at the Washington 
State Department of Labor and Industries web site and in  WAC Chapter 296-127. 
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Washington State Department of Labor and Industries 
Policy Statements 

(Regarding Production and Delivery of Gravel, Concrete, Asphalt, etc.) 
 

 
WAC 296-127-018 Agency filings affecting this section  

 
Coverage and exemptions of workers involved in the production and delivery of 
gravel, concrete, asphalt, or similar materials.  
   
  (1) The materials covered under this section include but are not limited to: Sand, 
gravel, crushed rock, concrete, asphalt, or other similar materials. 
 
     (2) All workers, regardless of by whom employed, are subject to the provisions of 
chapter 39.12 RCW when they perform any or all of the following functions: 
 
     (a) They deliver or discharge any of the above-listed materials to a public works 
project site: 
 
     (i) At one or more point(s) directly upon the location where the material will be 
incorporated into the project; or 
 
     (ii) At multiple points at the project; or 
 
     (iii) Adjacent to the location and coordinated with the incorporation of those materials. 
 
     (b) They wait at or near a public works project site to perform any tasks subject to this 
section of the rule. 
 
     (c) They remove any materials from a public works construction site pursuant to 
contract requirements or specifications (e.g., excavated materials, materials from 
demolished structures, clean-up materials, etc.). 
 
     (d) They work in a materials production facility (e.g., batch plant, borrow pit, rock 
quarry, etc.,) which is established for a public works project for the specific, but not 
necessarily exclusive, purpose of supplying materials for the project. 
 
     (e) They deliver concrete to a public works site regardless of the method of 
incorporation. 
 
     (f) They assist or participate in the incorporation of any materials into the public works 
project. 
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     (3) All travel time that relates to the work covered under subsection (2) of this section 
requires the payment of prevailing wages. Travel time includes time spent waiting to 
load, loading, transporting, waiting to unload, and delivering materials. Travel time would 
include all time spent in travel in support of a public works project whether the vehicle is 
empty or full. For example, travel time spent returning to a supply source to obtain 
another load of material for use on a public works site or returning to the public works 
site to obtain another load of excavated material is time spent in travel that is subject to 
prevailing wage. Travel to a supply source, including travel from a public works site, to 
obtain materials for use on a private project would not be travel subject to the prevailing 
wage. 
 
     (4) Workers are not subject to the provisions of chapter 39.12 RCW when they deliver 
materials to a stockpile. 
 
     (a) A "stockpile" is defined as materials delivered to a pile located away from the site 
of incorporation such that the stockpiled materials must be physically moved from the 
stockpile and transported to another location on the project site in order to be 
incorporated into the project. 
 
     (b) A stockpile does not include any of the functions described in subsection (2)(a) 
through (f) of this section; nor does a stockpile include materials delivered or distributed 
to multiple locations upon the project site; nor does a stockpile include materials dumped 
at the place of incorporation, or adjacent to the location and coordinated with the 
incorporation. 
 
     (5) The applicable prevailing wage rate shall be determined by the locality in which 
the work is performed. Workers subject to subsection (2)(d) of this section, who produce 
such materials at an off-site facility shall be paid the applicable prevailing wage rates for 
the county in which the off-site facility is located. Workers subject to subsection (2) of 
this section, who deliver such materials to a public works project site shall be paid the 
applicable prevailing wage rates for the county in which the public works project is 
located. 
 
 
 
[Statutory Authority: Chapter 39.12 RCW, RCW 43.22.051 and 43.22.270. 08-24-101, § 
296-127-018, filed 12/2/08, effective 1/2/09. Statutory Authority: Chapters 39.04 and 
39.12 RCW and RCW 43.22.270. 92-01-104 and 92-08-101, § 296-127-018, filed 
12/18/91 and 4/1/92, effective 8/31/92.] 
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************************************************************************************************************  

Overtime Codes 

 
Overtime calculations are based on the hourly rate actually paid to the worker. On public works projects, the hourly rate 

must be not less than the prevailing rate of wage minus the hourly rate of the cost of fringe benefits actually provided for 

the worker. 

 
1. ALL HOURS WORKED IN EXCESS OF EIGHT (8) HOURS PER DAY OR FORTY (40) HOURS PER WEEK SHALL 

BE PAID AT ONE AND ONE-HALF TIMES THE HOURLY RATE OF WAGE. 

 
B.  All hours worked on Saturdays shall be paid at one and one-half times the hourly rate of wage.  All hours worked 

on Sundays and holidays shall be paid at double the hourly rate of wage.  

 
C.  The first two (2) hours after eight (8) regular hours Monday through Friday and the first ten (10) hours on Saturday 

shall be paid at one and one-half times the hourly rate of wage.  All other overtime hours and all hours worked on 

Sundays and holidays shall be paid at double the hourly rate of wage. 

 
D.  The first two (2) hours before or after a five-eight (8) hour workweek day or a four-ten (10) hour workweek day and 

the first eight (8) hours worked the next day after either workweek shall be paid at one and one-half times the hourly 

rate of wage. All additional hours worked and all worked on Sundays and holidays shall be paid at double the hourly 

rate of wage. 

 
E.  The first two (2) hours after eight (8) regular hours Monday through Friday and the first eight (8) hours on Saturday 

shall be paid at one and one-half times the hourly rate of wage.  All other hours worked Monday through Saturday, 

and all hours worked on Sundays and holidays shall be paid at double the hourly rate of wage. 

  

F.  The first two (2) hours after eight (8) regular hours Monday through Friday and the first ten (10) hours on Saturday 

shall be paid at one and one-half times the hourly rate of wage. All other overtime hours worked, except Labor Day, 

shall be paid at double the hourly rate of wage. All hours worked on Labor Day shall be paid at three times the 

hourly rate of wage. 

  

G.  The first ten (10) hours worked on Saturdays and the first ten (10) hours worked on a fifth calendar weekday in a 

four-ten hour schedule, shall be paid at one and one-half times the hourly rate of wage. All hours worked in excess 

of ten (10) hours per day Monday through Saturday and all hours worked on Sundays and holidays shall be paid at 

double the hourly rate of wage. 

 
H.  All hours worked on Saturdays (except makeup days if work is lost due to inclement weather conditions or 

equipment breakdown) shall be paid at one and one-half times the hourly rate of wage.  All hours worked Monday 

through Saturday over twelve (12) hours and all hours worked on Sundays and holidays shall be paid at double the 

hourly rate of wage. 

 
I. All hours worked on Sundays and holidays shall also be paid at double the hourly rate of wage. 

  

J.  The first two (2) hours after eight (8) regular hours Monday through Friday and the first ten (10) hours on Saturday 

shall be paid at one and one-half times the hourly rate of wage.  All hours worked over ten (10) hours Monday 

through Saturday, Sundays and holidays shall be paid at double the hourly rate of wage. 

 

K.  All hours worked on Saturdays and Sundays shall be paid at one and one-half times the hourly rate of wage. All 

hours worked on holidays shall be paid at double the hourly rate of wage. 

 

M.  All hours worked on Saturdays (except makeup days if work is lost due to inclement weather conditions) shall be 

paid at one and one-half times the hourly rate of wage. All hours worked on Sundays and holidays shall be paid at 

double the hourly rate of wage. 

  
 N.  All hours worked on Saturdays (except makeup days) shall be paid at one and one-half times the hourly rate of 

wage. All hours worked on Sundays and holidays shall be paid at double the hourly rate of wage. 
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Overtime Codes Continued 

 
1. O.  The first ten (10) hours worked on Saturday shall be paid at one and one-half times the hourly rate of wage. All 

hours worked on Sundays, holidays and after twelve (12) hours, Monday through Friday and after ten (10) hours on 

Saturday shall be paid at double the hourly rate of wage.  

 

P.  All hours worked on Saturdays (except makeup days if circumstances warrant) and Sundays shall be paid at one and 

one-half times the hourly rate of wage. All hours worked on holidays shall be paid at double the hourly rate of wage. 

 

Q.  The first two (2) hours after eight (8) regular hours Monday through Friday and up to ten (10) hours worked on 

Saturdays shall be paid at one and one-half times the hourly rate of wage.  All hours worked in excess of ten (10) 

hours per day Monday through Saturday and all hours worked on Sundays and holidays (except Christmas day) shall 

be paid at double the hourly rate of wage. All hours worked on Christmas day shall be paid at two and one-half 

times the hourly rate of wage. 

  

R.  All hours worked on Sundays and holidays shall be paid at two times the hourly rate of wage. 

  

S.  The first two (2) hours after eight (8) regular hours Monday through Friday and the first eight (8) hours on Saturday 

shall be paid at one and one-half times the hourly rate of wage.  All hours worked on holidays and all other 

overtime hours worked, except Labor Day, shall be paid at double the hourly rate of wage. All hours worked on 

Labor Day shall be paid at three times the hourly rate of wage. 

 

U.  All hours worked on Saturdays shall be paid at one and one-half times the hourly rate of wage. All hours worked on 

Sundays and holidays (except Labor Day) shall be paid at two times the hourly rate of wage. All hours worked on 

Labor Day shall be paid at three times the hourly rate of wage. 

  

V.  All hours worked on Sundays and holidays (except Thanksgiving Day and Christmas day) shall be paid at one and 

one-half times the hourly rate of wage. All hours worked on Thanksgiving Day and Christmas day shall be paid at 

double the hourly rate of wage. 

  

W.  All hours worked on Saturdays and Sundays (except make-up days due to conditions beyond the control of the 

employer)) shall be paid at one and one-half times the hourly rate of wage. All hours worked on holidays shall be 

paid at double the hourly rate of wage. 

  

X.  The first four (4) hours after eight (8) regular hours Monday through Friday and the first twelve (12) hours on 

Saturday shall be paid at one and one-half times the hourly rate of wage. All hours worked over twelve (12) hours 

Monday through Saturday, Sundays and holidays shall be paid at double the hourly rate of wage. When holiday falls 

on Saturday or Sunday, the day before Saturday, Friday, and the day after Sunday, Monday, shall be considered the 

holiday and all work performed shall be paid at double the hourly rate of wage. 

  

Y.  All hours worked outside the hours of 5:00 am and 5:00 pm (or such other hours as may be agreed upon by any 

employer and the employee) and all hours worked in excess of eight (8) hours per day (10 hours per day for a 4 x 10 

workweek) and on Saturdays and holidays (except labor day) shall be paid at one and one-half times the hourly rate 

of wage. (except for employees who are absent from work without prior approval on a scheduled workday during 

the workweek shall be paid at the straight-time rate until they have worked 8 hours in a day (10 in a 4 x 10 

workweek) or 40 hours during that workweek.) All hours worked Monday through Saturday over twelve (12) hours 

and all hours worked on Sundays and Labor Day shall be paid at double the hourly rate of wage. 

  

Z.  All hours worked on Saturdays and Sundays shall be paid at one and one-half times the hourly rate of wage. All 

hours worked on holidays shall be paid the straight time rate of pay in addition to holiday pay.  
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Overtime Codes Continued 
 

2. ALL HOURS WORKED IN EXCESS OF EIGHT (8) HOURS PER DAY OR FORTY (40) HOURS PER WEEK SHALL 

BE PAID AT ONE AND ONE-HALF TIMES THE HOURLY RATE OF WAGE.  

 

B.  All hours worked on holidays shall be paid at one and one-half times the hourly rate of wage.  

 

 C.  All hours worked on Sundays shall be paid at one and one-half times the hourly rate of wage. All hours worked on 

holidays shall be paid at two times the hourly rate of wage. 

 

 F.  The first eight (8) hours worked on holidays shall be paid at the straight hourly rate of wage in addition to the 

holiday pay. All hours worked in excess of eight (8) hours on holidays shall be paid at double the hourly rate of 

wage. 

 
G.  All hours worked on Sunday shall be paid at two times the hourly rate of wage. All hours worked on paid holidays 

shall be paid at two and one-half times the hourly rate of wage including holiday pay. 

 
H.  All hours worked on Sunday shall be paid at two times the hourly rate of wage.  All hours worked on holidays shall 

be paid at one and one-half times the hourly rate of wage. 

  

O.  All hours worked on Sundays and holidays shall be paid at one and one-half times the hourly rate of wage. 

  

R.  All hours worked on Sundays and holidays and all hours worked over sixty (60) in one week shall be paid at double 

the hourly rate of wage. 

  

U.  All hours worked on Saturdays shall be paid at one and one-half times the hourly rate of wage. All hours worked 

over 12 hours in a day or on Sundays and holidays shall be paid at double the hourly rate of wage. 

  

W.  The first two (2) hours after eight (8) regular hours Monday through Friday and the first eight (8) hours on Saturday 

shall be paid at one and one-half times the hourly rate of wage.  All other hours worked Monday through Saturday, 

and all hours worked on Sundays and holidays shall be paid at double the hourly rate of wage.  On a four-day, 

ten-hour weekly schedule, either Monday thru Thursday or Tuesday thru Friday schedule, all hours worked after ten 

shall be paid at double the hourly rate of wage. The first eight (8) hours worked on the fifth day shall be paid at one 

and one-half times the hourly rate of wage. All other hours worked on the fifth, sixth, and seventh days and on 

holidays shall be paid at double the hourly rate of wage. 

  

  

3. ALL HOURS WORKED IN EXCESS OF EIGHT (8) HOURS PER DAY OR FORTY (40) HOURS PER WEEK SHALL 

BE PAID AT ONE AND ONE-HALF TIMES THE HOURLY RATE OF WAGE. 

  

A. Work performed in excess of eight (8) hours of straight time per day, or ten (10) hours of straight time per day when 

four ten (10) hour shifts are established, or forty (40) hours of straight time per week, Monday through Friday, or 

outside the normal shift, and all work on Saturdays shall be paid at time and one-half the straight time rate. Hours 

worked over twelve hours (12) in a single shift and all work performed after 6:00 pm Saturday to 6:00 am Monday 

and holidays shall be paid at double the straight time rate of pay. Any shift starting between the hours of 6:00 pm 

and midnight shall receive an additional one dollar ($1.00) per hour for all hours worked that shift. The employer 

shall have the sole discretion to assign overtime work to employees. Primary consideration for overtime work shall 

be given to employees regularly assigned to the work to be performed on overtime situations. After an employee has 

worked eight (8) hours at an applicable overtime rate, all additional hours shall be at the applicable overtime rate 

until such time as the employee has had a break of eight (8) hours or more. 

 
 C.  Work performed in excess of eight (8) hours of straight time per day, or ten (10) hours of straight time per day when 

four ten (10) hour shifts are established, or forty (40) hours of straight time per week, Monday through Friday, or 

outside the normal shift, and all work on Saturdays shall be paid at one and one-half times the hourly rate of wage. 

All work performed after 6:00 pm Saturday to 5:00 am Monday and Holidays shall be paid at double the hourly rate 

of wage. After an employee has worked eight (8) hours at an applicable overtime rate, all additional hours shall be at 

the applicable overtime rate until such time as the employee has had a break of eight (8) hours or more.  
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Overtime Codes Continued 
 

 

3. D.  All hours worked between the hours of 6:00 pm and 6:00 am, Monday through Saturday, shall be paid at a premium 

rate of 15% over the hourly rate of wage. All other hours worked after 6:00 am on Saturdays, shall be paid at one 

and one-half times the hourly rate of wage. All hours worked on Sundays and holidays shall be paid at double the 

hourly rate of wage.  

 

E.  All hours worked Sundays and holidays shall be paid at double the hourly rate of wage. Each week, once 40 hours of 

straight time work is achieved, then any hours worked over 10 hours per day Monday through Saturday shall be paid 

at double the hourly wage rate. 

 
 F. All hours worked on Saturday shall be paid at one and one-half times the hourly rate of wage. All hours worked on 

Sunday shall be paid at two times the hourly rate of wage. All hours worked on paid holidays shall be paid at two 

and one-half times the hourly rate of wage including holiday pay. 
 

H. All work performed on Sundays between March 16th and October 14th and all Holidays shall be compensated for at 

two (2) times the regular rate of pay. Work performed on Sundays between October 15th and March 15th shall be 

compensated at one and one half (1-1/2) times the regular rate of pay. 
 

I. All hours worked on Saturdays shall be paid at one and one-half times the hourly rate of wage. In the event the job is 

down due to weather conditions during a five day work week (Monday through Friday,) or a four day-ten hour work 

week (Tuesday through Friday,) then Saturday may be worked as a voluntary make-up day at the straight time rate. 

However, Saturday shall not be utilized as a make-up day when a holiday falls on Friday. All hours worked Monday 

through Saturday over twelve (12) hours and all hours worked on Sundays and holidays shall be paid at double the 

hourly rate of wage. 

 

                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                     
4. ALL HOURS WORKED IN EXCESS OF EIGHT (8) HOURS PER DAY OR FORTY (40) HOURS PER WEEK SHALL 

BE PAID AT ONE AND ONE-HALF TIMES THE HOURLY RATE OF WAGE. 

 
A.  All hours worked in excess of eight (8) hours per day or forty (40) hours per week shall be paid at double the hourly 

rate of wage. All hours worked on Saturdays, Sundays and holidays shall be paid at double the hourly rate of wage. 

 

B.  All hours worked over twelve (12) hours per day and all hours worked on holidays shall be paid at double the hourly 

rate of wage. 

 

C. On Monday through Friday, the first four (4) hours of overtime after eight (8) hours of straight time work shall be 

paid at one and one half (1-1/2) times the straight time rate of pay, unless a four (4) day ten (10) hour workweek has 

been established.  On a four (4) day ten (10) hour workweek scheduled Monday through Thursday, or Tuesday 

through Friday, the first two (2) hours of overtime after ten (10) hours of straight time work shall be paid at one and 

one half (1-1/2) times the straight time rate of pay. On Saturday, the first twelve (12) hours of work shall be paid at 

one and one half (1-1/2) times the straight time rate of pay, except that if the job is down on Monday through Friday 

due to weather conditions or other conditions outside the control of the employer, the first ten (10) hours on 

Saturday may be worked at the straight time rate of pay. All hours worked over twelve (12) hours in a day and all 

hours worked on Sunday and Holidays shall be paid at two (2) times the straight time rate of pay. 
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Overtime Codes Continued 

 
4. D. All hours worked in excess of eight (8) hours per day or forty (40) hours per week shall be paid at double the hourly 

rate of wage. All hours worked on Saturday, Sundays and holidays shall be paid at double the hourly rate of pay. 

Rates include all members of the assigned crew. 

 

EXCEPTION:  

On all multipole structures and steel transmission lines, switching stations, regulating, capacitor stations, generating 

plants, industrial plants, associated installations and substations, except those substations whose primary function is 

to feed a distribution system, will be paid overtime under the following rates: 

 

The first two (2) hours after eight (8) regular hours Monday through Friday of overtime on a regular workday, shall 

be paid at one and one-half times the hourly rate of wage. All hours in excess of ten (10) hours will be at two (2) 

times the hourly rate of wage. The first eight (8) hours worked on Saturday will be paid at one and one-half (1-1/2) 

times the hourly rate of wage. All hours worked in excess of eight (8) hours on Saturday, and all hours worked on 

Sundays and holidays will be at the double the hourly rate of wage. 

 

All overtime eligible hours performed on the above described work that is energized, shall be paid at the double the 

hourly rate of wage. 

 

 E. The first two (2) hours after eight (8) regular hours Monday through Friday and the first eight (8) hours on Saturday 

shall be paid at one and one-half times the hourly rate of wage. All other hours worked Monday through Saturday, 

and all hours worked on Sundays and holidays shall be paid at double the hourly rate of wage.  

 

On a four-day, ten-hour weekly schedule, either Monday thru Thursday or Tuesday thru Friday schedule, all hours 

worked after ten shall be paid at double the hourly rate of wage. The Monday or Friday not utilized in the normal 

four-day, ten hour work week, and Saturday shall be paid at one and one half (1½) times the regular shift rate for the 

first eight (8) hours. All other hours worked Monday through Saturday, and all hours worked on Sundays and 

holidays shall be paid at double the hourly rate of wage. 

 

F. All hours worked between the hours of 6:00 pm and 6:00 am, Monday through Saturday, shall be paid at a premium 

rate of 20% over the hourly rate of wage. All hours worked on Sundays shall be paid at one and one-half times the 

hourly rate of wage. All hours worked on holidays shall be paid at double the hourly rate of wage. 

 

G. All hours worked on Saturdays shall be paid at one and one-half times the hourly rate of wage. All hours worked 

Monday through Saturday over twelve (12) hours and all hours worked on Sundays and holidays shall be paid at 

double the hourly rate of wage. 

 

 

Holiday Codes 

 
5.  A.  Holidays: New Year's Day, Memorial Day, Independence Day, Labor Day, Thanksgiving Day, Friday after 

Thanksgiving Day, and Christmas Day (7).  

 
B.  Holidays: New Year's Day, Memorial Day, Independence Day, Labor Day, Thanksgiving Day, Friday after 

Thanksgiving Day, the day before Christmas, and Christmas Day (8).  

 
C.  Holidays:  New Year's Day, Presidents’ Day, Memorial Day, Independence Day, Labor Day, Thanksgiving Day, 

the Friday after Thanksgiving Day, And Christmas Day (8).  

 
 D.  Holidays: New Year's Day, Memorial Day, Independence Day, Labor Day, Thanksgiving Day, the Friday and 

Saturday after Thanksgiving Day, And Christmas Day (8).  

 
H.  Holidays: New Year's Day, Memorial Day, Independence Day, Thanksgiving Day, the Day after Thanksgiving Day, 

And Christmas (6). 
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Holiday Codes Continued 

 
5. I.  Holidays: New Year's Day, Memorial Day, Independence Day, Labor Day, Thanksgiving Day, and Christmas Day  

(6). 

 
 J.  Holidays: New Year's Day, Memorial Day, Independence Day, Thanksgiving Day, Friday after Thanksgiving Day, 

Christmas Eve Day, And Christmas Day (7). 

 
 K.  Holidays: New Year’s Day, Presidents’ Day, Memorial Day, Independence Day, Labor Day, Thanksgiving Day, 

Friday After Thanksgiving Day, The Day Before Christmas, And Christmas Day (9). 

 
 L.  Holidays: New Year’s Day, Martin Luther King Jr. Day, Memorial Day, Independence Day, Labor Day, 

Thanksgiving Day, Friday after Thanksgiving Day, And Christmas Day (8). 

 
N.  Holidays: New Year's Day, Presidents’ Day, Memorial Day, Independence Day, Labor Day, Veterans' Day, 

Thanksgiving Day, The Friday After Thanksgiving Day, And Christmas Day (9). 

 
 P.  Holidays: New Year's Day, Memorial Day, Independence Day, Labor Day, Thanksgiving Day, Friday And Saturday 

After Thanksgiving Day, The Day Before Christmas, And Christmas Day (9). If A Holiday Falls On Sunday, The 

Following Monday Shall Be Considered As A Holiday. 

 
 Q. Paid Holidays: New Year's Day, Memorial Day, Independence Day, Labor Day, Thanksgiving Day, and Christmas 

Day (6). 

 
R.  Paid Holidays:  New Year's Day, Memorial Day, Independence Day, Labor Day, Thanksgiving Day, Day After 

Thanksgiving Day, One-Half Day Before Christmas Day, And Christmas Day. (7 1/2). 

 

  S.  Paid Holidays: New Year's Day, Presidents’ Day, Memorial Day, Independence Day, Labor Day, Thanksgiving 

Day, And Christmas Day (7). 

 

T.  Paid Holidays:  New Year's Day, Washington’s Birthday, Memorial Day, Independence Day, Labor Day, 

Thanksgiving Day, The Friday After Thanksgiving Day, Christmas Day, And The Day Before Or After Christmas 

(9).  

 
Z.  Holidays: New Year's Day, Memorial Day, Independence Day, Labor Day, Veterans Day, Thanksgiving Day, the 

Friday after Thanksgiving Day, And Christmas Day (8).  

 
6.  A.  Paid Holidays: New Year’s Day, Presidents’ Day, Memorial Day, Independence Day, Labor Day, Thanksgiving 

Day, the Friday after Thanksgiving Day, And Christmas Day (8).  

 
E.  Paid Holidays:  New Year's Day, Day Before Or After New Year's Day, Presidents Day, Memorial Day, 

Independence Day, Labor Day, Thanksgiving Day, the Friday after Thanksgiving Day, Christmas Day, and a 

Half-Day On Christmas Eve Day. (9 1/2).  

 
G.  Paid Holidays: New Year's Day, Martin Luther King Jr. Day, Presidents’ Day, Memorial Day, Independence Day, 

Labor Day, Veterans' Day, Thanksgiving Day, the Friday after Thanksgiving Day, Christmas Day, and Christmas 

Eve Day (11). 

  

 H.  Paid Holidays: New Year's Day, New Year’s Eve Day, Memorial Day, Independence Day, Labor Day, 

Thanksgiving Day, Friday After Thanksgiving Day, Christmas Day, The Day After Christmas, And A Floating 

Holiday (10).  

 I. Paid Holidays: New Year's Day, Memorial Day, Independence Day, Labor Day, Thanksgiving Day, Friday 

After Thanksgiving Day, And Christmas Day (7). 
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6. T.  Paid Holidays:  New Year's Day, Presidents’ Day, Memorial Day, Independence Day, Labor Day, 

Thanksgiving Day, The Friday After Thanksgiving Day, The Last Working Day Before Christmas Day, 

And Christmas Day (9). 

 
 Z.  Holidays: New Year's Day, Memorial Day, Independence Day, Labor Day, Thanksgiving Day, Friday after 

Thanksgiving Day, And Christmas Day (7). If a holiday falls on Saturday, the preceding Friday shall be 

considered as the holiday. If a holiday falls on Sunday, the following Monday shall be considered as the 

holiday. 

 
7. A.  Holidays: New Year's Day, Memorial Day, Independence Day, Labor Day, Thanksgiving Day, the Friday and 

Saturday after Thanksgiving Day, And Christmas Day (8). Any Holiday Which Falls On A Sunday Shall Be 

Observed As A Holiday On The Following Monday.  If any of the listed holidays falls on a Saturday, the preceding 

Friday shall be a regular work day. 

  

 B.  Holidays: New Year's Day, Memorial Day, Independence Day, Labor Day, Thanksgiving Day, the Friday and 

Saturday after Thanksgiving Day, And Christmas Day (8). Any holiday which falls on a Sunday shall be observed as 

a holiday on the following Monday. Any holiday which falls on a Saturday shall be observed as a holiday on the 

preceding Friday. 

  

C.  Holidays: New Year's Day, Martin Luther King Jr. Day, Memorial Day, Independence Day, Labor Day, 

Thanksgiving Day, the Friday after Thanksgiving Day, And Christmas Day (8). Any holiday which falls on a 

Sunday shall be observed as a holiday on the following Monday.  Any holiday which falls on a Saturday shall be 

observed as a holiday on the preceding Friday. 

 

 D.  Paid Holidays:  New Year's Day, Memorial Day, Independence Day, Labor Day, Veteran’s Day, Thanksgiving 

Day, the Friday after Thanksgiving Day, And Christmas Day (8). Unpaid Holidays: President’s Day. Any paid 

holiday which falls on a Sunday shall be observed as a holiday on the following Monday. Any paid holiday which 

falls on a Saturday shall be observed as a holiday on the preceding Friday.  

 
E.  Holidays: New Year's Day, Memorial Day, Independence Day, Labor Day, Thanksgiving Day, the Friday after 

Thanksgiving Day, And Christmas Day (7). Any holiday which falls on a Sunday shall be observed as a holiday on 

the following Monday.  Any holiday which falls on a Saturday shall be observed as a holiday on the preceding 

Friday. 

  

F.  Holidays: New Year’s Day, Memorial Day, Independence Day, Labor Day, Thanksgiving Day, the Friday after 

Thanksgiving Day, the last working day before Christmas day and Christmas day (8). Any holiday which falls on a 

Sunday shall be observed as a holiday on the following Monday.  Any holiday which falls on a Saturday shall be 

observed as a holiday on the preceding Friday. 

  

G.  Holidays: New Year's Day, Memorial Day, Independence Day, Labor Day, Thanksgiving Day, and Christmas Day 

(6). Any holiday which falls on a Sunday shall be observed as a holiday on the following Monday. 

  

H.  Holidays: New Year's Day, Martin Luther King Jr. Day, Independence Day, Memorial Day, Labor Day, 

Thanksgiving Day, the Friday after Thanksgiving Day, the Last Working Day before Christmas Day and Christmas 

Day (9). Any holiday which falls on a Sunday shall be observed as a holiday on the following Monday. Any holiday 

which falls on a Saturday shall be observed as a holiday on the preceding Friday. 

 

 I.  Holidays: New Year's Day, President’s Day, Independence Day, Memorial Day, Labor Day, Thanksgiving Day, The 

Friday After Thanksgiving Day, The Day Before Christmas Day And Christmas Day (9). Any holiday which falls 

on a Sunday shall be observed as a holiday on the following Monday. Any holiday which falls on a Saturday shall 

be observed as a holiday on the preceding Friday.  

 

 J.  Holidays: New Year's Day, Independence Day, Memorial Day, Labor Day, Thanksgiving Day and Christmas Day 

(6). Any holiday which falls on a Sunday shall be observed as a holiday on the following Monday.  Any holiday 

which falls on a Saturday shall be observed as a holiday on the preceding Friday. 



Benefit Code Key – Effective 3/2/2016 thru 8/30/2016 

8 

Holiday Codes Continued 

 
  

7.  K.  Holidays: New Year's Day, Memorial Day, Independence Day, Thanksgiving Day, the Friday and Saturday after 

Thanksgiving Day, And Christmas Day (8).  Any holiday which falls on a Sunday shall be observed as a holiday on 

the following Monday.  Any holiday which falls on a Saturday shall be observed as a holiday on the preceding 

Friday.  

 
 L.  Holidays: New Year's Day, Memorial Day, Labor Day, Independence Day, Thanksgiving Day, the Last Work Day 

before Christmas Day, And Christmas Day (7). Any holiday which falls on a Sunday shall be observed as a holiday 

on the following Monday. Any holiday which falls on a Saturday shall be observed as a holiday on the preceding 

Friday. 

  

 M.  Paid Holidays: New Year's Day, The Day after or before New Year’s Day, President’s Day, Memorial Day, 

Independence Day, Labor Day, Thanksgiving Day, the Friday after Thanksgiving Day, Christmas Day, And the Day 

after or before Christmas Day (10). Any holiday which falls on a Sunday shall be observed as a holiday on the 

following Monday. Any holiday which falls on a Saturday shall be observed as a holiday on the preceding Friday. 

  

 N.  Holidays: New Year's Day, Memorial Day, Independence Day, Labor Day, Thanksgiving Day, the Friday after 

Thanksgiving Day, And Christmas Day (7). Any holiday which falls on a Sunday shall be observed as a holiday on 

the following Monday. When Christmas falls on a Saturday, the preceding Friday shall be observed as a holiday.  

 

 

P.  Holidays: New Year's Day, Memorial Day, Independence Day, Labor Day, Thanksgiving Day, Friday after 

Thanksgiving Day, And Christmas Day (7). Any holiday which falls on a Sunday shall be observed as a holiday on 

the following Monday. 

 

  Q.  Holidays: New Year's Day, Memorial Day, Independence Day, Labor Day, Thanksgiving Day, the Friday after 

Thanksgiving Day, the Last Working Day before Christmas Day and Christmas Day (8). Any holiday which falls on 

a Sunday shall be observed as a holiday on the following Monday. If any of the listed holidays falls on a Saturday, 

the preceding Friday shall be a regular work day.  

 

 R.  Paid Holidays: New Year's Day, the day after or before New Year’s Day, President’s Day, Memorial Day, 

Independence Day, Labor Day, Thanksgiving Day, the Friday after Thanksgiving Day, Christmas Day, and the day 

after or before Christmas Day (10). If any of the listed holidays fall on Saturday, the preceding Friday shall be 

observed as the holiday. If any of the listed holidays falls on a Sunday, the day observed by the Nation shall be 

considered a holiday and compensated accordingly. 

 

 S. Paid Holidays: New Year's Day, Memorial Day, Independence Day, Labor Day, Thanksgiving Day, Friday after 

Thanksgiving Day, Christmas Day, the Day after Christmas, and A Floating Holiday (9). If any of the listed holidays 

falls on a Sunday, the day observed by the Nation shall be considered a holiday and compensated accordingly. 

 
T.     Paid Holidays: New Year's Day, the Day after or before New Year’s Day, President’s Day, Memorial Day, 

Independence Day, Labor Day, Thanksgiving Day, the Friday after Thanksgiving Day, Christmas Day, and The Day 

after or before Christmas Day. (10). If any of the listed holidays falls on a Sunday, the day observed by the Nation 

shall be considered a holiday and compensated accordingly. Any holiday which falls on a Saturday shall be 

observed as a holiday on the preceding Friday. 

 

Note Codes 

 
8.  A.  In addition to the hourly wage and fringe benefits, the following depth premiums apply to depths of fifty feet or 

more:  

  Over 50’ To 100' -$2.00 per Foot for Each Foot Over 50 Feet  

Over 100' To 150' -$3.00 per Foot for Each Foot Over 100 Feet  

Over 150' To 220' -$4.00 per Foot for Each Foot Over 150 Feet  

Over 220' -$5.00 per Foot for Each Foot Over 220 Feet 
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8.  C.  In addition to the hourly wage and fringe benefits, the following depth premiums apply to depths of fifty feet or 

more:  

Over 50’ To 100' -$1.00 per Foot for Each Foot Over 50 Feet  

Over 100' To 150' -$1.50 per Foot for Each Foot Over 100 Feet 

Over 150' To 200' -$2.00 per Foot for Each Foot Over 150 Feet  

Over 200' -Divers May Name Their Own Price 

 
D.  Workers working with supplied air on hazmat projects receive an additional $1.00 per hour.  

 
 L.  Workers on hazmat projects receive additional hourly premiums as follows -Level A: $0.75, Level B: $0.50, And 

Level C: $0.25. 

  

M.  Workers on hazmat projects receive additional hourly premiums as follows: Levels A & B: $1.00, Levels C & D: 

$0.50. 

 
 N.  Workers on hazmat projects receive additional hourly premiums as follows -Level A: $1.00, Level B: $0.75, Level  

C: $0.50, And Level D: $0.25. 

 
P.  Workers on hazmat projects receive additional hourly premiums as follows -Class A Suit: $2.00, Class B Suit: 

$1.50, Class C Suit: $1.00, And Class D Suit $0.50. 

 
Q.  The highest pressure registered on the gauge for an accumulated time of more than fifteen (15) minutes during the 

shift shall be used in determining the scale paid. 

 
R.  Effective August 31, 2012 – A Traffic Control Supervisor shall be present on the project whenever flagging or 

spotting or other traffic control labor is being utilized. A Traffic Control Laborer performs the setup, maintenance 

and removal of all temporary traffic control devices and construction signs necessary to control vehicular, bicycle, 

and pedestrian traffic during construction operations. Flaggers and Spotters shall be posted where shown on 

approved Traffic Control Plans or where directed by the Engineer. All flaggers and spotters shall possess a current 

flagging card issued by the State of Washington, Oregon, Montana, or Idaho. These classifications are only effective 

on or after August 31, 2012.  

 

S. Effective August 31, 2012 – A Traffic Control Supervisor shall be present on the project whenever flagging or 

spotting or other traffic control labor is being utilized. Flaggers and Spotters shall be posted where shown on 

approved Traffic Control Plans or where directed by the Engineer. All flaggers and spotters shall possess a current 

flagging card issued by the State of Washington, Oregon, Montana, or Idaho. This classification is only effective on 

or after August 31, 2012. 

 
T.  Effective August 31, 2012 – A Traffic Control Laborer performs the setup, maintenance and removal of all 

temporary traffic control devices and construction signs necessary to control vehicular, bicycle, and pedestrian 

traffic during construction operations. Flaggers and Spotters shall be posted where shown on approved Traffic 

Control Plans or where directed by the Engineer. All flaggers and spotters shall possess a current flagging card 

issued by the State of Washington, Oregon, Montana, or Idaho. This classification is only effective on or after 

August 31, 2012. 

 

U.  Workers on hazmat projects receive additional hourly premiums as follows – Class A Suit: $2.00, Class B Suit: 

$1.50, And Class C Suit: $1.00. Workers performing underground work receive an additional $0.40 per hour for any 

and all work performed underground, including operating, servicing and repairing of equipment. The premium for 

underground work shall be paid for the entire shift worked. Workers who work suspended by a rope or cable receive 

an additional $0.50 per hour. The premium for work suspended shall be paid for the entire shift worked. Workers 

who do “pioneer” work (break open a cut, build road, etc.) more than one hundred fifty (150) feet above grade 

elevation receive an additional $0.50 per hour. 
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WA160001   Modification 4  
Federal Wage Determinations for Highway Construction 

General Decision Number: WA160001 04/22/2016  WA1 

 

Superseded General Decision Number: WA20150001 

 

State: Washington 

 

Construction Type: Highway 

 

Counties: Washington Statewide. 

 

HIGHWAY (Excludes D.O.E. Hanford Site in Benton and Franklin 

Counties) 

 

Note: Under Executive Order (EO) 13658, an hourly minimum wage 

of $10.15 for calendar year 2016 applies to all contracts 

subject to the Davis-Bacon Act for which the solicitation was 

issued on or after January 1, 2015. If this contract is covered 

by the EO, the contractor must pay all workers in any 

classification listed on this wage determination at least 

$10.15 (or the applicable wage rate listed on this wage 

determination, if it is higher) for all hours spent performing 

on the contract in calendar year 2016. The EO minimum wage rate 

will be adjusted annually. Additional information on contractor 

requirements and worker protections under the EO is available 

at www.dol.gov/whd/govcontracts. 

 

 

Modification Number     Publication Date 

          0              01/08/2016 

          1              02/19/2016 

          2              02/26/2016 

          3              03/04/2016 

          4              04/22/2016 

 

 CARP0001-008 06/01/2015 

 

                                  Rates          Fringes 

 

CARPENTER   

     GROUP 1.....................$ 27.61            14.00 

     GROUP 2.....................$ 41.86            14.49 

     GROUP 3.....................$ 32.97            14.00 

     GROUP 4.....................$ 31.94            14.00 

     GROUP 5.....................$ 73.44            14.00 

     GROUP 6.....................$ 35.02            14.00 

     GROUP 7.....................$ 36.72            14.00 

     GROUP 8.....................$ 33.27            14.00 

     GROUP 9.....................$ 35.02            14.00 
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WA160001   Modification 4  
Federal Wage Determinations for Highway Construction 

CARPENTER & DIVER CLASSIFICATIONS:    

 

GROUP 1:  Carpenter   

GROUP 2:  Millwright, machine erector 

GROUP 3:  Piledriver - includes driving, pulling, cutting, 

  placing collars, setting, welding, or creosote treated 

  material, on all piling 

GROUP 4: Bridge carpenters   

GROUP 5: Diver Wet   

GROUP 6: Diver Tender, Manifold Operator, ROV Operator 

GROUP 7: Diver Standby, Bell/Vehicle or Submersible operator 

  Not Under Pressure 

GROUP 8: Assistant Tender, ROV Tender/Technician 

GROUP 9: Manifold Operator-Mixed Gas   

 

ZONE PAY: 

ZONE 1     0-40 MILES                  FREE 

ZONE 2     41-65 MILES                 $2.25/PER HOUR 

ZONE 3     66-100 MILES                $3.25/PER HOUR 

ZONE 4     OVER 100 MILES              $4.75/PER HOUR 

 

DISPATCH POINTS: 

  CARPENTERS/MILLWRIGHTS: PASCO (515 N Neel Street) or Main 

  Post Office of established residence of employee (Whichever 

  is closest to the worksite). 

 

  CARPENTERS/PILEDRIVER: SPOKANE (127 E. AUGUSTA AVE.) or Main 

  Post Office of established residence of employee (Whichever 

  is closest to the worksite). 

 

  CARPENTERS: WENATCHEE (27 N. CHELAN) or Main Post Office of 

  established residence of employee (Whichever is closest to 

  the worksite). 

 

  CARPENTERS: COEUR D' ALENE (1839 N. GOVERNMENT WAY) or Main 

  Post Office of established residence of employee (Whichever 

  is closest to the worksite). 

 

  CARPENTERS: MOSCOW (302 N. JACKSON) or Main Post Office of 

  established residence of employee (Whichever is closest to 

  the worksite). 
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WA160001   Modification 4  
Federal Wage Determinations for Highway Construction 

DEPTH PAY FOR DIVERS BELOW WATER SURFACE: 

50-100 feet   $2.00 per foot   

101-150 feet $3.00 per foot   

151-220 feet $4.00 per foot 

221 feet and deeper $5.00 per foot                      

 

PREMIUM PAY FOR DIVING IN ENCLOSURES WITH NO VERTICAL ASCENT: 

0-25 feet  Free 

26-300 feet $1.00 per Foot 

 

SATURATION DIVING: 

  The standby rate applies until saturation starts. The 

  saturation diving rate applies when divers are under 

  pressure continuously until work task and decompression are 

  complete. the diver rate shall be paid for all saturation 

  hours. 

 

WORK IN COMBINATION OF CLASSIFICATIONS: 

  Employees working in any combination of classifications 

  within the diving crew (except dive supervisor) in a shift 

  are paid in the classification with the highest rate for 

  that shift. 

 

HAZMAT PROJECTS:   

 

  Anyone working on a HAZMAT job (task), where HAZMAT 

  certification is required, shall be compensated at a 

  premium, in addition to the classification working in as 

  follows: 

 

  LEVEL D + $.25 per hour - This is the lowest level of 

  protection. No respirator is used and skin protection is 

  minimal. 

 

  LEVEL C + $.50 per hour - This level uses an air purifying 

  respirator or additional protective clothing. 

 

  LEVEL B + $.75 per hour - Uses same respirator protection as 

  Level A.  Supplied air line is provided in conjunction with 

  a chemical "splash suit". 

 

  LEVEL A +$1.00 per hour - This level utilizes a fully 

  encapsulated suit with a self-contained breathing apparatus 

  or a supplied air line. 

 

---------------------------------------------------------------- 
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 CARP0003-006 10/01/2011 

 

SOUTHWEST WASHINGTON:  CLARK, COWLITZ, KLICKITAT, 

LEWIS(Piledriver only), PACIFIC (South of a straight line made 

by extending the north boundary line of Wahkiakum County west 

to Willapa Bay to the Pacific Ocean), SKAMANIA AND WAHKIAKUM 

COUNTIES and INCLUDES THE ENTIRE PENINSULA WEST OF WILLAPA BAY 

 

SEE ZONE DESCRIPTION FOR CITIES BASE POINTS   

 

ZONE 1: 

 

 

                                  Rates          Fringes 

 

Carpenters:   

     CARPENTERS..................$ 32.04            14.18 

     DIVERS TENDERS..............$ 36.34            14.18 

     DIVERS......................$ 77.08            14.18 

     DRYWALL.....................$ 27.56            14.18 

     MILLWRIGHTS.................$ 32.19            14.18 

     PILEDRIVERS.................$ 33.04            14.18 

 

DEPTH PAY: 

50 TO 100 FEET  $1.00 PER FOOT OVER 50 FEET  

101 TO 150 FEET  $1.50 PER FOOT OVER 101 FEET  

151 TO 200 FEET   $2.00 PER FOOT OVER 151 FEET             

 

Zone Differential (Add up Zone 1 rates): 

Zone 2 - $0.85 

Zone 3 -  1.25 

Zone 4 -  1.70 

Zone 5 -  2.00 

Zone 6 -  3.00   

 

  BASEPOINTS:  ASTORIA, LONGVIEW, PORTLAND, THE DALLES, AND 

  VANCOUVER,  (NOTE:  All dispatches for Washington State 

  Counties: Cowlitz, Wahkiakum and Pacific shall be from 

  Longview Local #1707 and mileage shall be computed from 

  that point.) 

 

  ZONE 1:  Projects located within 30 miles of the respective 

  city hall of the above mentioned cities 

  ZONE 2:  Projects located more than 30 miles and less than 40 

  miles of the respective city of the above mentioned cities 

  ZONE 3:  Projects located more than 40 miles and less than 50 

  miles of the respective city of the above mentioned cities 

  ZONE 4:  Projects located more than 50 miles and less than 60 

  miles of the respective city of the above mentioned cities. 

  ZONE 5:  Projects located more than 60 miles and less than 70 

  miles of the respective city of the above mentioned cities 

  ZONE 6:  Projects located more than 70 miles of the respected 

  city of the above mentioned cities 

 

---------------------------------------------------------------- 
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 CARP0770-003 06/01/2015 

 

                                  Rates          Fringes 

 

CARPENTER   

     CENTRAL WASHINGTON:  

     CHELAN, DOUGLAS (WEST OF  

     THE 120TH MERIDIAN),  

     KITTITAS, OKANOGAN (WEST  

     OF THE 120TH MERIDIAN) AND  

     YAKIMA COUNTIES 

      CARPENTERS ON CREOSOTE  

      MATERIAL...................$ 40.46            13.66 

      CARPENTERS.................$ 40.36            13.66 

      DIVERS TENDER..............$ 35.02            14.00 

      DIVERS.....................$ 73.44            14.00 

      MILLWRIGHT AND MACHINE  

      ERECTORS...................$ 41.86            13.66 

      PILEDRIVER, DRIVING,  

      PULLING, CUTTING, PLACING  

      COLLARS, SETTING, WELDING  

      OR CRESOTE TREATED  

      MATERIAL, ALL PILING.......$ 40.61            13.66 

 

  (HOURLY ZONE PAY: WESTERN AND CENTRAL WASHINGTON - ALL 

  CLASSIFICATIONS EXCEPT MILLWRIGHTS AND PILEDRIVERS 

 

  Hourly Zone Pay shall be paid on jobs located outside of the 

  free zone computed from the city center of the following 

  listed cities: 

 

Seattle           Olympia        Bellingham 

Auburn            Bremerton      Anacortes 

Renton            Shelton        Yakima 

Aberdeen-Hoquiam  Tacoma         Wenatchee 

Ellensburg        Everett        Port Angeles 

Centralia         Mount Vernon   Sunnyside 

Chelan            Pt. Townsend                         

 

Zone Pay: 

0 -25 radius miles     Free 

26-35 radius miles    $1.00/hour 

36-45 radius miles    $1.15/hour 

46-55 radius miles    $1.35/hour 

Over 55 radius miles  $1.55/hour   

 

  (HOURLY ZONE PAY: WESTERN AND CENTRAL WASHINGTON - MILLWRIGHT 

  AND PILEDRIVER ONLY) 

 

  Hourly Zone Pay shall be computed from Seattle Union Hall, 

  Tacoma City center, and Everett City center 

 

Zone Pay: 

0 -25 radius miles      Free 

26-45 radius miles      $ .70/hour 

Over 45 radius miles    $1.50/hour 
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---------------------------------------------------------------- 

 CARP0770-006 06/01/2015 

                                  Rates          Fringes 

CARPENTER   

     WESTERN WASHINGTON:  

     CLALLAM, GRAYS HARBOR, ISLAND, JEFFERSON, KING, KITSAP, LEWIS (excludes  

     piledrivers only), MASON, PACIFIC (North of a straight line made by  

     extending the north boundary line of Wahkiakum County west to the  

     Pacific Ocean), PIERCE, SAN JUAN, SKAGIT, SNOHOMISH, THURSTON AND  

     WHATCOM COUNTIES 

 

      BRIDGE CARPENTERS..........$ 40.36            13.66 

      CARPENTERS ON CREOSOTE  

      MATERIAL...................$ 40.46            13.66 

      CARPENTERS.................$ 40.36            13.66 

      DIVERS TENDER..............$ 44.67            13.66 

      DIVERS.....................$ 93.56            13.66 

      MILLWRIGHT AND MACHINE  

      ERECTORS...................$ 41.86            13.66 

      PILEDRIVER, DRIVING,  

      PULLING, CUTTING, PLACING  

      COLLARS, SETTING, WELDING  

      OR CRESOTE TREATED  

      MATERIAL, ALL PILING.......$ 40.61            13.66 

 

  (HOURLY ZONE PAY: WESTERN AND CENTRAL WASHINGTON - ALL 

  CLASSIFICATIONS EXCEPT MILLWRIGHTS AND PILEDRIVERS 

 

  Hourly Zone Pay shall be paid on jobs located outside of the 

  free zone computed from the city center of the following 

  listed cities: 

 

Seattle           Olympia        Bellingham 

Auburn            Bremerton      Anacortes 

Renton            Shelton        Yakima 

Aberdeen-Hoquiam  Tacoma         Wenatchee 

Ellensburg        Everett        Port Angeles 

Centralia         Mount Vernon   Sunnyside 

Chelan            Pt. Townsend                         

 

Zone Pay: 

0 -25 radius miles     Free 

26-35 radius miles    $1.00/hour 

36-45 radius miles    $1.15/hour 

46-55 radius miles    $1.35/hour 

Over 55 radius miles  $1.55/hour   

 

  (HOURLY ZONE PAY: WESTERN AND CENTRAL WASHINGTON - MILLWRIGHT 

  AND PILEDRIVER ONLY) 

 

  Hourly Zone Pay shall be computed from Seattle Union Hall, 

  Tacoma City center, and Everett City center 

 

Zone Pay: 

0 -25 radius miles      Free 

26-45 radius miles      $ .70/hour 

Over 45 radius miles    $1.50/hour 
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---------------------------------------------------------------- 

 ELEC0046-001 02/01/2016 

 

CALLAM, JEFFERSON, KING AND KITSAP COUNTIES 

 

                                  Rates          Fringes 

 

CABLE SPLICER....................$ 46.87         3%+15.96 

ELECTRICIAN......................$ 45.77         3%+17.91 

---------------------------------------------------------------- 

 ELEC0048-003 01/01/2016 

 

CLARK, KLICKITAT AND SKAMANIA COUNTIES 

 

                                  Rates          Fringes 

 

CABLE SPLICER....................$ 44.22            21.50 

ELECTRICIAN......................$ 40.20            21.11 

 

HOURLY ZONE PAY:    

 

  Hourly Zone Pay shall be paid on jobs located outside of the 

  free zone computed from the city center of the following 

  listed cities: 

 

  Portland, The Dalles, Hood River, Tillamook, Seaside and 

  Astoria 

                    

Zone Pay: 

Zone 1: 31-50 miles  $1.50/hour 

Zone 2: 51-70 miles  $3.50/hour 

Zone 3: 71-90 miles  $5.50/hour 

Zone 4: Beyond 90 miles  $9.00/hour 

 

  *These are not miles driven. Zones are based on Delorrne 

  Street Atlas USA 2006 plus. 

 

---------------------------------------------------------------- 

 ELEC0048-029 01/01/2016 

 

COWLITZ AND WAHKIAKUM COUNTY 

 

                                  Rates          Fringes 

 

CABLE SPLICER....................$ 44.22            21.50 

ELECTRICIAN......................$ 40.20            21.11 

---------------------------------------------------------------- 
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 ELEC0073-001 07/01/2015 

 

ADAMS, FERRY, LINCOLN, PEND OREILLE, SPOKANE, STEVENS, WHITMAN 

COUNTIES 

 

 

                                  Rates          Fringes 

 

CABLE SPLICER....................$ 34.10            16.68 

ELECTRICIAN......................$ 31.00            16.68 

---------------------------------------------------------------- 

 ELEC0076-002 09/01/2014 

 

GRAYS HARBOR, LEWIS, MASON, PACIFIC, PIERCE, AND THURSTON 

COUNTIES 

 

 

                                  Rates          Fringes 

 

CABLE SPLICER....................$ 37.94            23.36 

ELECTRICIAN......................$ 34.49            23.36 

---------------------------------------------------------------- 

 ELEC0112-005 06/01/2015 

 

ASOTIN, BENTON, COLUMBIA, FRANKLIN, GARFIELD, KITTITAS, WALLA 

WALLA, YAKIMA COUNTIES 

 

 

                                  Rates          Fringes 

 

CABLE SPLICER....................$ 40.74            18.65 

ELECTRICIAN......................$ 38.80            18.59 

---------------------------------------------------------------- 

 ELEC0191-003 06/01/2014 

 

ISLAND, SAN JUAN, SNOHOMISH, SKAGIT AND WHATCOM COUNTIES 

 

                                  Rates          Fringes 

 

CABLE SPLICER....................$ 44.23            17.73 

ELECTRICIAN......................$ 40.21            17.73 

---------------------------------------------------------------- 

 ELEC0191-004 06/01/2014 

 

CHELAN, DOUGLAS, GRANT AND OKANOGAN COUNTIES 

 

                                  Rates          Fringes 

 

CABLE SPLICER....................$ 40.82            17.63 

ELECTRICIAN......................$ 37.11            17.63 

---------------------------------------------------------------- 
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 ENGI0302-003 06/01/2014 

 

CHELAN (WEST OF THE 120TH MERIDIAN), CLALLAM, DOUGLAS (WEST OF 

THE 120TH MERIDIAN),  GRAYS HARBOR, ISLAND, JEFFERSON, KING, 

KITSAP, KITTITAS, MASON, OKANOGAN (WEST OF THE 120TH MERIDIAN), 

SAN JUNA, SKAGIT, SNOHOMISH, WHATCOM AND YAKIMA (WEST OF THE 

120TH MERIDIAN) COUNTIES 

 

PROJECTS: CATEGORY A PROJECTS (EXCLUDES CATEGORY B PROJECTS, AS 

SHOWN BELOW) 

 

Zone 1 (0-25 radius miles): 

                                  Rates          Fringes 

 

Power equipment operators:   

     Group  1A...................$ 38.39            17.39 

     Group  1AA..................$ 38.96            17.39 

     Group  1AAA.................$ 39.52            17.39 

     Group 1.....................$ 37.84            17.39 

     Group 2.....................$ 37.35            17.39 

     Group 3.....................$ 36.93            17.39 

     Group 4.....................$ 34.57            17.39 

 

Zone Differential (Add to Zone 1 rates): 

Zone 2 (26-45 radius miles) - $1.00 

Zone 3 (Over 45 radius miles) - $1.30 

 

  BASEPOINTS:  Aberdeen, Bellingham, Bremerton, Everett, Kent, 

  Mount Vernon, Port Angeles, Port Townsend, Seattle, 

  Shelton, Wenatchee, Yakima 

 

POWER EQUIPMENT OPERATORS CLASSIFICATIONS    

 

  GROUP 1AAA - Cranes-over 300 tons, or 300 ft of boom 

  (including jib with attachments) 

    

  GROUP 1AA - Cranes 200 to 300 tons, or 250 ft of boom 

  (including jib with attachments); Tower crane over 175 ft 

  in height, base to boom 

 

  GROUP 1A - Cranes, 100 tons thru 199 tons, or 150 ft of boom 

  (including jib with attachments); Crane-overhead, bridge 

  type, 100 tons and over; Tower crane up to 175 ft in height 

  base to boom; Loaders-overhead, 8 yards and over; Shovels, 

  excavator, backhoes-6 yards and over with attachments 

 

  GROUP 1 - Cableway; Cranes 45 tons thru 99 tons, under 150 ft 

  of boom (including jib with attachments); Crane-overhead, 

  bridge type, 45 tons thru 99 tons; Derricks on building 

  work; Excavator, shovel, backhoes over 3 yards and under 6 

  yards; Hard tail end dump articulating off-road equipment 

  45 yards and over; Loader- overhead 6 yards to, but not 

  including 8 yards; Mucking machine, mole, tunnel, drill 

  and/or shield; Quad 9, HD 41, D-10; Remote control operator 

  on rubber tired earth moving equipment; Rollagon; 

  Scrapers-self propelled 45 yards and over; Slipform pavers; 

  Transporters, all truck or track type 
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  GROUP 2 - Barrier machine (zipper); Batch Plant Operaor- 

  Concrete; Bump Cutter; Cranes, 20 tons thru 44 tons with 

  attachments; Crane-overhead, bridge type-20 tons through 44 

  tons; Chipper; Concrete Pump-truck mount with boom 

  attachment; Crusher; Deck Engineer/Deck Winches (power); 

  Drilling machine; Excavator, shovel, backhoe-3yards and 

  under; Finishing Machine, Bidwell, Gamaco and similar 

  equipment; Guardrail punch; Horizontal/directional drill 

  operator; Loaders-overhead under 6 yards; Loaders-plant 

  feed; Locomotives-all; Mechanics-all; Mixers-asphalt plant; 

  Motor patrol graders-finishing; Piledriver (other than 

  crane mount); Roto-mill,roto-grinder; Screedman, spreader, 

  topside operator-Blaw Knox, Cedar Rapids, Jaeger, 

  Caterpillar, Barbar Green; Scraper-self propelled, hard 

  tail end dump, articulating off-road equipment-under 45 

  yards; Subgrade trimmer; Tractors, backhoes-over 75 hp; 

  Transfer material service machine-shuttle buggy, blaw 

  knox-roadtec; Truck crane oiler/driver-100 tons and over; 

  Truck Mount portable conveyor; Yo Yo Pay dozer 

 

  GROUP 3 - Conveyors; Cranes-thru 19 tons with attachments; 

  A-frame crane over 10 tons; Drill oilers-auger type, truck 

  or crane mount; Dozers-D-9 and under; Forklift-3000 lbs. 

  and over with attachments; Horizontal/directional drill 

  locator; Outside hoists-(elevators and manlifts), air 

  tuggers, strato tower bucket elevators; Hydralifts/boom 

  trucks over 10 tons; Loader-elevating type, belt; Motor 

  patrol grader-nonfinishing; Plant oiler- asphalt, crusher; 

  Pumps-concrete; Roller, plant mix or multi-lift materials; 

  Saws-concrete; Scrpers-concrete and carry-all; Service 

  engineer-equipment; Trenching machines; Truck Crane 

  Oiler/Driver under 100 tons; Tractors, backhoe 75 hp and 

  under 

 

  GROUP 4 - Assistant Engineer; Bobcat; Brooms; Compressor; 

  Concrete finish mahine-laser screed; Cranes-A frame-10 tons 

  and under; Elevator and Manlift-permanent or shaft type; 

  Gradechecker, Stakehop; Forklifts under 3000 lbs. with 

  attachments; Hydralifts/boom trucks, 10 tons and under; Oil 

  distributors, blower distribution and mulch seeding 

  operator; Pavement breaker; Posthole digger, mechanical; 

  Power plant; Pumps, water; Rigger and Bellman; Roller-other 

  than plant mix; Wheel Tractors, farmall type; 

  Shotcrete/gunite equipment operator 
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  Category B Projects: 95% of the basic hourly reate for each 

  group plus full fringe benefits applicable to category A 

  projects shall apply to the following projects.  A Reduced 

  rates may be paid on the following: 

 

  1.  Projects involving work on structures such as buildings 

  and bridges whose total value is less than $1.5 million 

  excluding mechanical, electrical, and utility portions of 

  the contract. 

 

  2.  Projects of less than $1 million where no building is 

  involved. Surfacing and paving included, but utilities 

  excluded. 

 

  3.  Marine projects (docks, wharfs, etc.) less than $150,000. 

   

 

HANDLING OF HAZARDOUS WASTE MATERIALS: 

 

  Personnel in all craft classifications subject to working 

  inside a federally designated hazardous perimeter shall be 

  elgible for compensation in accordance with the following 

  group schedule relative to the level of hazardous waste as 

  outlined in the specific hazardous waste project site 

  safety plan. 

 

  H-1 Base wage rate when on a hazardous waste site when not 

  outfitted with protective clothing 

 

  H-2 Class "C" Suit - Base wage rate plus $ .25 per hour.     

 

  H-3 Class "B" Suit - Base wage rate plus $ .50 per hour.     

 

  H-4 Class "A" Suit - Base wage rate plus $ .75 per hour. 

 

Zone Differential (Add to Zone 1 rates): 

  Zone 2 (26-45 radius miles) - $ .70  

  Zone 3 (Over 45 radius miles) - $1.00    

   

  BASEPOINTS:  Aberdeen, Bellingham, Bremerton, Everett, Kent, 

  Mount Vernon, Port Angeles, Port Townsend, Seattle, Shelton, 

  Wenatchee, Yakima 
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  POWER EQUIPMENT OPERATORS CLASSIFICATIONS    

   

  GROUP 1AAA - Cranes-over 300 tons, or 300 ft of boom 

  (including jib with attachments) 

   

  GROUP 1AA - Cranes 200 to 300 tons, or 250 ft of boom 

  (including jib with attachments); Tower crane over 175 ft in 

  height, base to boom 

   

  GROUP 1A - Cranes, 100 tons thru 199 tons, or 150 ft of boom 

  (including jib with attachments); Crane-overhead, bridge 

  type, 100 tons and over; Tower crane up to 175 ft in height 

  base to boom; Loaders-overhead, 8 yards and over; Shovels, 

  excavator, backhoes-6 yards and over with attachments 

   

  GROUP 1 - Cableway; Cranes 45 tons thru 99 tons, under 150 ft 

  of boom (including jib with attachments); Crane-overhead, 

  bridge type, 45 tons thru 99 tons; Derricks on building work; 

  Excavator, shovel, backhoes over 3 yards and under 6 yards; 

  Hard tail end dump articulating off-road equipment 45 yards 

  and over; Loader- overhead 6 yards to, but not including 8 

  yards; Mucking machine, mole, tunnel, drill and/or shield; 

  Quad 9, HD 41, D-10; Remote control operator on rubber tired 

  earth moving equipment; Rollagon; Scrapers-self propelled 45 

  yards and over; Slipform pavers; Transporters, all truck or 

  track type 

   

  GROUP 2 - Barrier machine (zipper); Batch Plant Operaor- 

  Concrete; Bump Cutter; Cranes, 20 tons thru 44 tons with 

  attachments; Crane-overhead, bridge type-20 tons through 44 

  tons; Chipper; Concrete Pump-truck mount with boom 

  attachment; Crusher; Deck Engineer/Deck Winches (power); 

  Drilling machine; Excavator, shovel, backhoe-3 yards and 

  under; Finishing Machine, Bidwell, Gamaco and similar 

  equipment; Guardrail punch; Horizontal/directional drill 

  operator; Loaders-overhead under 6 yards; Loaders-plant feed; 

  Locomotives-all; Mechanics-all; Mixers-asphalt plant; Motor 

  patrol graders-finishing; Piledriver (other than crane 

  mount); Roto-mill,roto-grinder; Screedman, spreader, topside 

  operator-Blaw Knox, Cedar Rapids, Jaeger, Caterpillar, Barbar 

  Green; Scraper-self propelled, hard tail end dump, 

  articulating off-road equipment-under 45 yards; Subgrade 

  trimmer; Tractors, backhoes-over 75 hp; Transfer material 

  service machine-shuttle buggy, blaw knox-roadtec; Truck crane 

  oiler/driver-100 tons and over; Truck Mount portable 

  conveyor; Yo Yo Pay dozer 
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  GROUP 3 - Conveyors; Cranes-thru 19 tons with attachments; 

  A-frame crane over 10 tons; Drill oilers-auger type, truck or 

  crane mount; Dozers-D-9 and under; Forklift-3000 lbs. and 

  over with attachments; Horizontal/directional drill locator; 

  Outside hoists-(elevators and manlifts), air tuggers, strato 

  tower bucket elevators; Hydralifts/boom trucks over 10 tons; 

  Loader-elevating type, belt; Motor patrol 

  grader-nonfinishing; Plant oiler- asphalt, crusher; 

  Pumps-concrete; Roller, plant mix or multi-lift materials; 

  Saws-concrete; Scrpers-concrete and carry-all; Service 

  engineer-equipment; Trenching machines; Truck Crane 

  Oiler/Driver under 100 tons; Tractors, backhoe 75 hp and under 

   

  GROUP 4 - Assistant Engineer; Bobcat; Brooms; Compressor; 

  Concrete finish mahine-laser screed; Cranes-A frame-10 tons 

  and under; Elevator and Manlift-permanent or shaft type; 

  Gradechecker, Stakehop; Forklifts under 3000 lbs. with 

  attachments; Hydralifts/boom trucks, 10 tons and under; Oil 

  distributors, blower distribution and mulch seeding operator; 

  Pavement breaker; Posthole digger, mechanical; Power plant; 

  Pumps, water; Rigger and Bellman; Roller-other than plant 

  mix; Wheel Tractors, farmall type; Shotcrete/gunite equipment 

  operator 

   

CATEGORY B PROJECTS: 95% OF THE BASIC HOURLY RATE FOR EACH 

GROUP PLUS FULL     FRINGE BENEFITS APPLICABLE TO CATEGORY A 

PROJECTS SHALL APPLY TO THE FOLLOWING     PROJECTS.  REDUCED 

RATES MAY BE PAID ON THE FOLLOWING: 

 

1.  Projects involving work on structures such as buildings 

and bridges whose total value is less            than $1.5 

million excluding mechanical, electrical, and utility portions 

of the contract. 

2.  Projects of less than $1 million where no building is 

involved.  Surfacing and paving including,          but 

utilities excluded. 

 3.  Marine projects (docks, wharfs, ect.) less than $150,000. 

 

HANDLING OF HAZARDOUS WASTE MATERIALS:  Personnel in all craft 

classifications subject to working inside a federally designed 

hazardous perimeter shall be elgible for compensation in 

accordance with the following group schedule relative to the 

level of hazardous waste as outlined in the specific hazardous 

waste project site safety plan. 

 

 H-1 Base wage rate when on a hazardous waste site when not 

outfitted with protective clothing. 

 H-2 Class "C" Suit - Base wage rate plus $.25 per hour. 

 H-3 Class "B" Suit - Base wage rate plus $.50 per hour. 

 H-4 Class "A" Suit - Base wage rate plus $.75 per hour. 

 

 

---------------------------------------------------------------- 
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 ENGI0370-002 06/01/2015 

 

ADAMS, ASOTIN, BENTON, CHELAN (EAST OF THE 120TH MERIDIAN), 

COLUMBIA, DOUGLAS (EAST OF THE 120TH MERIDIAN), FERRY, 

FRANKLIN, GARFIELD, GRANT, LINCOLN, OKANOGAN (EAST OF THE 120TH 

MERIDIAN), PEND OREILLE, SPOKANE, STEVENS, WALLA WALLA, WHITMAN 

AND YAKIMA (EAST OF THE 120TH MERIDIAN) COUNTIES 

 

ZONE 1: 

 

 

                                  Rates          Fringes 

 

POWER EQUIPMENT OPERATOR   

     GROUP 1.....................$ 26.16            13.55 

     GROUP 2.....................$ 26.48            13.55 

     GROUP 3.....................$ 27.09            13.55 

     GROUP 4.....................$ 27.25            13.55 

     GROUP 5.....................$ 27.41            13.55 

     GROUP 6.....................$ 27.69            13.55 

     GROUP 7.....................$ 27.96            13.55 

     GROUP 8.....................$ 29.06            13.55 

 

ZONE DIFFERENTIAL (Add to Zone 1 rate):  Zone 2 - $2.00   

 

  Zone 1:  Within 45 mile radius of Spokane, Pasco, Washington; 

  Lewiston, Idaho 

 

  Zone 2:  Outside 45 mile radius of Spokane, Pasco, 

  Washington; Lewiston, Idaho 

 

POWER EQUIPMENT OPERATORS CLASSIFICATIONS     

 

  GROUP 1: Bit Grinders; Bolt Threading Machine; Compressors 

  (under 2000 CFM, gas, diesel, or electric power); Deck 

  Hand; Fireman & Heater Tender; Hydro-seeder, Mulcher, 

  Nozzleman; Oiler Driver, & Cable Tender, Mucking Machine; 

  Pumpman; Rollers, all types on subgrade, including seal and 

  chip coatings (farm type, Case, John Deere & similar, or 

  Compacting Vibrator), except when pulled by Dozer with 

  operable blade; Welding Machine; Crane Oiler-Driver (CLD 

  required) & Cable Tender, Mucking Machine 
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  GROUP 2: A-frame Truck (single drum); Assistant Refrigeration 

  Plant (under 1000 ton); Assistant Plant Operator, Fireman 

  or Pugmixer (asphalt); Bagley or Stationary Scraper; Belt 

  Finishing Machine; Blower Operator (cement); Cement Hog; 

  Compressor (2000 CFM or over, 2 or more, gas diesel or 

  electric power); Concrete Saw (multiple cut); Distributor 

  Leverman; Ditch Witch or similar; Elevator Hoisting 

  Materials; Dope Pots (power agitated); Fork Lift or Lumber 

  Stacker, hydra-lift & similar; Gin Trucks (pipeline); 

  Hoist, single drum; Loaders (bucket elevators and 

  conveyors); Longitudinal Float; Mixer (portable-concrete); 

  Pavement Breaker, Hydra-Hammer & similar; Power Broom; 

  Railroad Ballast Regulation Operator (self-propelled); 

  Railroad Power Tamper Operator (self-propelled); Railroad 

  Tamper Jack Operator (self-propelled; Spray Curing Machine 

  (concrete); Spreader Box (self-propelled); Straddle Buggy 

  (Ross & similar on construction job only); Tractor (Farm 

  type R/T with attachment, except Backhoe); Tugger Operator 

 

  GROUP 3: A-frame Truck (2 or more drums); Assistant 

  Refrigeration Plant & Chiller Operator (over 1000 ton); 

  Backfillers (Cleveland & similar); Batch Plant & Wet Mix 

  Operator, single unit (concrete); Belt-Crete Conveyors with 

  power pack or similar; Belt Loader (Kocal or similar); 

  Bending Machine; Bob Cat (Skid Steer); Boring Machine 

  (earth); Boring Machine (rock under 8 inch bit) (Quarry 

  Master, Joy or similar); Bump Cutter (Wayne, Saginau or 

  similar); Canal Lining Machine (concrete); Chipper (without 

  crane); Cleaning & Doping Machine (pipeline); Deck 

  Engineer; Elevating Belt-type Loader (Euclid, Barber Green 

  & similar); Elevating Grader-type Loader (Dumor, Adams or 

  similar); Generator Plant Engineers (diesel or electric); 

  Gunnite Combination Mixer & Compressor; Locomotive 

  Engineer; Mixermobile; Mucking Machine; Posthole Auger or 

  Punch; Pump (grout or jet); Soil Stabilizer (P & H or 

  similar); Spreader Machine; Dozer/Tractor (up to D-6 or 

  equivalent) and Traxcavator; Traverse Finish Machine; 

  Turnhead Operator 

 

  GROUP 4: Concrete Pumps (squeeze-crete, flow-crete, pump- 

  crete, Whitman & similar); Curb Extruder (asphalt or 

  concrete); Drills (churn, core, calyx or diamond); 

  Equipment Serviceman; Greaser & Oiler; Hoist (2 or more 

  drums or Tower Hoist); Loaders (overhead & front-end, under 

  4 yds. R/T); Refrigeration Plant Engineer (under 1000 ton); 

  Rubber-tired Skidders (R/T with or without attachments); 

  Surface Heater & Plant Machine; Trenching Machines (under 7 

  ft. depth capacity); Turnhead (with re-screening); Vacuum 

  Drill (reverse circulation drill under 8 inch bit) 
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  GROUP 5: Backhoe (under 45,000 gw); Backhoe & Hoe Ram (under 

  3/4 yd.); Carrydeck & Boom Truck (under 25 tons); Cranes 

  (25 tons & under), all attachments including clamshell, 

  dragline; Derricks & Stifflegs (under 65 tons); Drilling 

  Equipment(8 inch bit & over) (Robbins, reverse circulation 

  & similar); Hoe Ram; Piledriving Engineers; Paving (dual 

  drum); Railroad Track Liner Operaotr (self-propelled); 

  Refrigeration Plant Engineer (1000 tons & over); Signalman 

  (Whirleys, Highline Hammerheads or similar); Grade Checker 

 

  GROUP 6: Asphalt Plant Operator; Automatic Subgrader (Ditches 

  & Trimmers)(Autograde, ABC, R.A. Hansen & similar on grade 

  wire); Backhoe (45,000 gw and over to 110,000 gw); Backhoes 

  & Hoe Ram (3/4 yd. to 3 yd.); Batch Plant (over 4 units); 

  Batch & Wet Mix Operator (multiple units, 2 & incl. 4); 

  Blade Operator (motor patrol & attachments); Cable 

  Controller (dispatcher); Compactor (self-propelled with 

  blade); Concrete Pump Boom Truck; Concrete Slip Form Paver; 

  Cranes (over 25 tons, to and including 45 tons), all 

  attachments including clamshell, dragline; Crusher, Grizzle 

  & Screening Plant Operator; Dozer, 834 R/T & similar; Drill 

  Doctor; Loader Operator (front-end & overhead, 4 yds. incl. 

  8 yds.); Multiple Dozer Units with single blade; Paving 

  Machine (asphalt and concrete); Quad-Track or similar 

  equipment; Rollerman (finishing asphalt pavement); Roto 

  Mill (pavement grinder); Scrapers, all, rubber-tired; 

  Screed Operator; Shovel(under 3 yds.); Trenching Machines 

  (7 ft. depth & over); Tug Boat Operator Vactor guzzler, 

  super sucker; Lime Batch Tank Operator (REcycle Train); 

  Lime Brain Operator (Recycle Train); Mobile Crusher 

  Operator (Recycle Train) 

 

  GROUP 7: Backhoe (over 110,000 gw); Backhoes & Hoe Ram (3 yds 

  & over); Blade (finish & bluetop) Automatic, CMI, ABC, 

  Finish Athey & Huber & similar when used as automatic; 

  Cableway Operators; Concrete Cleaning/Decontamination 

  machine operator; Cranes (over 45 tons to but not including 

  85 tons), all attachments including clamshell and dragine; 

  Derricks & Stiffleys (65 tons & over); Elevating Belt 

  (Holland type); Heavy equipment robotics operator; Loader 

  (360 degrees revolving Koehring Scooper or similar); 

  Loaders (overhead & front-end, over 8 yds. to 10 yds.); 

  Rubber-tired Scrapers (multiple engine with three or more 

  scrapers); Shovels (3 yds. & over); Whirleys & Hammerheads, 

  ALL; H.D. Mechanic; H.D. Welder; Hydraulic Platform 

  Trailers (Goldhofer, Shaurerly andSimilar); Ultra High 

  Pressure Wateriet Cutting Tool System Operator (30,000 

  psi); Vacuum Blasting Machine Operator 
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  GROUP 8: Cranes (85 tons and over, and all climbing, 

  overhead,rail and tower), all attachments including 

  clamshell, dragline; Loaders (overhead and front-end, 10 

  yards and over); Helicopter Pilot 

 

BOOM PAY:  (All Cranes, Including Tower) 

180 ft to 250 ft    $ .50 over scale   

Over 250 ft         $ .80 over scale   

 

NOTE:  

  In computing the length of the boom on Tower Cranes, they 

  shall be measured from the base of the Tower to the point 

  of the boom. 

 

HAZMAT:   

  Anyone working on HAZMAT jobs, working with supplied air 

  shall receive $1.00 an hour above classification. 

 

---------------------------------------------------------------- 

 ENGI0612-012 06/01/2014 

 

LEWIS,PIERCE, PACIFIC (portion lying north of a parallel line 

extending west from the northern boundary of Wahkaikum County 

to the sea) AND THURSTON COUNTIES 

 

ON PROJECTS DESCRIBED IN FOOTNOTE A BELOW, THE RATE FOR EACH 

GROUP SHALL BE 90% OF THE BASE RATE PLUS FULL FRINGE BENEFITS. 

ON ALL OTHER WORK, THE FOLLOWING RATES APPLY. 

 

Zone 1 (0-25 radius miles): 

 

 

                                  Rates          Fringes 

 

POWER EQUIPMENT OPERATOR   

     GROUP  1A...................$ 38.39            17.40 

     GROUP  1AA..................$ 38.96            17.40 

     GROUP  1AAA.................$ 39.52            17.40 

     GROUP 1.....................$ 37.84            17.40 

     GROUP 2.....................$ 37.35            17.40 

     GROUP 3.....................$ 36.93            17.40 

     GROUP 4.....................$ 34.57            17.40 

 

Zone Differential (Add to Zone 1 rates): 

Zone 2 (26-45 radius miles) = $1.00 

Zone 3 (Over 45 radius miles) - $1.30    

 

BASEPOINTS:  CENTRALIA, OLYMPIA, TACOMA         
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POWER EQUIPMENT OPERATORS CLASSIFICATIONS    

 

  GROUP 1 AAA - Cranes-over 300 tons or 300 ft of boom 

  (including jib with attachments) 

 

  GROUP 1AA - Cranes- 200 tonsto 300 tons, or 250 ft of boom 

  (including jib with attachments; Tower crane over 175 ft in 

  height, bas to boom 

 

  GROUP 1A - Cranes, 100 tons thru 199 tons, or 150 ft of boom 

  (including jib with attachments); Crane-overhead, bridge 

  type, 100 tons and over; Tower crane up to 175 ft in height 

  base to boom; Loaders-overhead, 8 yards and over; Shovels, 

  excavator, backhoes-6 yards and over with attachments 

 

  GROUP 1 - Cableway; Cranes 45 tons thru 99 tons under 150 ft 

  of boom (including jib with attachments); Crane-overhead, 

  bridge type, 45 tons thru 99 tons; Derricks on building 

  work; Excavator, shovel, backhoes over 3 yards and under 6 

  yards; Hard tail end dump articulating off-road equipment 

  45 yards and over; Loader- overhead, 6 yards to, but not 

  including, 8 yards; Mucking machine, mole, tunnel, drill 

  and/or shield; Quad 9 HD 41, D-10; Remote control operator 

  on rubber tired earth moving equipment; Rollagon; Scrapers- 

  self-propelled 45 yards and over; Slipform pavers; 

  Transporters, all track or truck type 

 

  GROUP 2 - Barrier machine (zipper); Batch Plant Operator- 

  concrete; Bump Cutter; Cranes, 20 tons thru 44 tons with 

  attachments; Crane-Overhead, bridge type, 20 tons through 

  44 tons; Chipper; Concrete pump-truck mount with boom 

  attachment; Crusher; Deck engineer/deck winches (power); 

  Drilling machine; Excavator, shovel, backhoe-3 yards and 

  under; Finishing machine, Bidwell, Gamaco and similar 

  equipment; Guardrail punch; Loaders, overhead under 6 

  yards; Loaders-plant feed; Locomotives-all; Mechanics- all; 

  Mixers, asphalt plant; Motor patrol graders, finishing; 

  Piledriver (other than crane mount); Roto-mill, roto- 

  grinder; Screedman, spreader, topside operator-Blaw Knox, 

  Cedar Rapids, Jaeger, Caterpillar, Barbar Green; 

  Scraper-self- propelled, hard tail end dump, articulating 

  off-road equipment- under 45 yards; Subgrader trimmer; 

  Tractors, backhoe over 75 hp; Transfer material service 

  machine-shuttle buggy, Blaw Knox- Roadtec; Truck Crane 

  oiler/driver-100 tons and over; Truck Mount Portable 

  Conveyor; Yo Yo pay 
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  GROUP 3 - Conveyors; Cranes through 19 tons with attachments; 

  Crane-A-frame over 10 tons; Drill oilers-auger type, truck 

  or crane mount; Dozer-D-9 and under; Forklift-3000 lbs. and 

  over with attachments; Horizontal/directional drill 

  locator; Outside Hoists-(elevators and manlifts), air 

  tuggers, strato tower bucket elevators; Hydralifts/boom 

  trucks over 10 tons; Loaders-elevating type, belt; Motor 

  patrol grader-nonfinishing; Plant oiler- asphalt, crusher; 

  Pump-Concrete; Roller, plant mix or multi-lfit materials; 

  Saws-concrete; Scrapers, concrete and carry all; Service 

  engineers-equipment; Trenching machines; Truck crane 

  oiler/driver under 100 tons; Tractors, backhoe under 75 hp 

 

  GROUP 4 - Assistant Engineer; Bobcat; Brooms; Compressor; 

  Concrete Finish Machine-laser screed; Cranes A-frame 10 

  tons and under; Elevator and manlift (permanent and shaft 

  type); Forklifts-under 3000 lbs. with attachments; 

  Gradechecker, stakehop; Hydralifts/boom trucks, 10 tons and 

  under; Oil distributors, blower distribution and mulch 

  seeding operator; Pavement breaker; Posthole 

  digger-mechanical; Power plant; Pumps-water; Rigger and 

  Bellman; Roller-other than plant mix; Wheel Tractors, 

  farmall type; Shotcrete/gunite equipment operator 

 

FOOTNOTE A- Reduced rates may be paid on the following:    

  1.  Projects involving work on structures such as buildings 

  and bridges whose total value is less than $1.5 million 

  excluding mechanical, electrical, and utility portions of 

  the contract. 

 

  2.  Projects of less than $1 million where no building is 

  involved.  Surfacing and paving included, but utilities 

  excluded. 

 

  3.  Marine projects (docks, wharfs, etc.) less than $150,000. 

   

 

  HANDLING OF HAZARDOUS WASTE MATERIALS:  Personnel in all 

  craft classifications subject to working inside a federally 

  designated hazardous perimeter shall be elgible for 

  compensation in accordance with the following group 

  schedule relative to the level of hazardous waste as 

  outlined in the specific hazardous waste project site 

  safety plan. 

 

  H-1 Base wage rate when on a hazardous waste site when not 

  outfitted with protective clothing, Class "D" Suit - Base 

  wage rate plus $ .50 per hour. 

  H-2 Class "C" Suit - Base wage rate plus $1.00 per hour.     

  H-3 Class "B" Suit - Base wage rate plus $1.50 per hour.     

  H-4 Class "A" Suit - Base wage rate plus $2.00 per hour. 

 

---------------------------------------------------------------- 
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 ENGI0701-002 01/01/2015 

 

CLARK, COWLITZ, KLICKKITAT, PACIFIC (SOUTH), SKAMANIA, AND 

WAHKIAKUM COUNTIES 

 

POWER RQUIPMENT OPERATORS: ZONE 1 

 

 

                                  Rates          Fringes 

 

POWER EQUIPMENT OPERATOR   

     GROUP 1.....................$ 39.47            14.10 

     GROUP 1A....................$ 41.44            14.10 

     GROUP 1B....................$ 43.42            14.10 

     GROUP 2.....................$ 37.58            14.10 

     GROUP 3.....................$ 36.44            14.10 

     GROUP 4.....................$ 35.36            14.10 

     GROUP 5.....................$ 34.13            14.10 

     GROUP 6.....................$ 30.94            14.10 

 

Zone Differential (add to Zone 1 rates):  

Zone 2 - $3.00 

Zone 3 - $6.00   
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  For the following metropolitan counties: MULTNOMAH; 

  CLACKAMAS; MARION; WASHINGTON; YAMHILL; AND COLUMBIA; 

  CLARK; AND COWLITZ COUNTY, WASHINGTON WITH MODIFICATIONS AS 

  INDICATED: 

 

  All jobs or projects located in Multnomah, Clackamas and 

  Marion Counties, West of the western boundary of Mt. Hood 

  National Forest and West of Mile Post 30 on Interstate 84 

  and West of Mile Post 30 on State Highway 26 and West of 

  Mile Post 30 on Highway 22 and all jobs or projects located 

  in Yamhill County, Washington County and Columbia County 

  and all jobs or porjects located in Clark & Cowlitz County, 

  Washington except that portion of Cowlitz County in the Mt. 

  St. Helens "Blast Zone" shall receive Zone I pay for all 

  classifications. 

 

  All jobs or projects located in the area outside the 

  identified boundary above, but less than 50 miles from the 

  Portland City Hall shall receive Zone II pay for all 

  classifications. 

 

  All jobs or projects located more than 50 miles from the 

  Portland City Hall, but outside the identified border 

  above, shall receive Zone III pay for all classifications. 

 

  For the following cities: ALBANY; BEND; COOS BAY; EUGENE; 

  GRANTS PASS; KLAMATH FALLS; MEDFORD; ROSEBURG 

 

  All jobs or projects located within 30 miles of the 

  respective city hall of the above mentioned cities shall 

  receive Zone I pay for all classifications. 

 

  All jobs or projects located more than 30 miles and less than 

  50 miles from the respective city hall of the above 

  mentioned cities shall receive Zone II pay for all 

  classifications. 

 

  All jobs or projects located more than 50 miles from the 

  respective city hall of the above mentioned cities shall 

  receive Zone III pay for all classifications. 
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POWER EQUIPMENT OPERATORS CLASSIFICATIONS    

 

Group 1 

  Concrete Batch Plan and or Wet mix three (3) units or more; 

  Crane, Floating one hundred and fifty (150) ton but less 

  than two hundred and fifty (250) ton; Crane, two hundred 

  (200) ton through two hundred ninety nine (299) ton with 

  two hundred foot (200') boom or less (including jib, 

  inserts and/or attachments); Crane, ninety (90) ton through 

  one hundred ninety nine (199) ton with over two hundred 

  (200') boom Including jib, inserts and/or attachments); 

  Crane, Tower Crane with one hundred seventy five foot 

  (175') tower or less and with less than two hundred foot 

  (200') jib; Crane, Whirley ninety (90) ton and over; 

  Helicopter when used in erecting work 

Group 1A  

  Crane, floating two hundred fifty (250) ton and over; Crane, 

  two hundred (200) ton  through two hundred ninety nine 

  (299) ton, with over two hundred foot (200') boom 

  (including jib, inserts and/or attachments); Crane, three 

  hundred (300) ton through three hundred ninety nine (399) 

  ton; Crane, Tower Crane with over one hundred seventy five 

  foot (175') tower or over two hundred foot (200') jib; 

  Crane, tower Crane on rail system or 2nd tower or  more in 

  work radius 

Group 1B  

  Crane, three hundred (300) ton through three hundred ninety 

  nine (399) ton, with over two hundred foot (200') boom 

  (including jib, inserts and/or attachments); Floating 

  crane, three hundred fifty (350) ton and over; Crane, four 

  hundred (400) ton and over 

Group 2 

  Asphalt Plant (any type); Asphalt Roto-Mill, pavement 

  profiler eight foot (8') lateral cut and over; Auto Grader 

  or "Trimmer"; Blade, Robotic; Bulldozer, Robotic Equipment 

  (any type); Bulldozer, over one hundred twenty thousand 

  (120,000) lbs. and above; Concrete Batch Plant and/or Wet 

  Mix one (1) and two (2) drum; Concrete Diamond Head 

  Profiler; Canal Trimmer; Concrete, Automatic Slip Form 

  Paver (Assistant to the Operator required); Crane, Boom 

  Truck fifty (50) ton and with over one hundred fifty foot 

  (150') boom and over; Crane, Floating (derrick barge) 

  thirty (30) ton but less than one hundred fifty (150) ton; 

  Crane, Cableway twenty-five (25) ton and over; Crane, 

  Floating Clamshell three (3) cu. Yds. And over; Crane, 

  ninety (90) ton through one hundred ninety nine (199) ton 

  up to and including two hundred foot (200') of boom 

  (including jib inserts and/or attachments); Crane, fifty 

  (50) ton through eighty nine (89) ton with over one hundred 

  fifty foot (150') boom (including jib inserts and/or 

  attachments); Crane, Whirley under ninety (90) ton; Crusher 

  Plant; Excavator over one hundred thirty thousand (130,000) 

  lbs.; Loader one hundred twenty thousand (120,000) lbs. and 

  above; Remote Controlled Earth Moving Equipment; Shovel, 

  Dragline, Clamshell, five (5) cu. Yds. And over; Underwater 

  Equipment remote or otherwise, when used in construction 

  work; Wheel Excavator any size 
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Group 3 

  Bulldozer, over seventy thousand (70,000) lbs. up to and 

  including one hundred twenty thousand (120,000) lbs.; 

  Crane, Boom Truck fifty (50) ton and over with less than 

  one hundred fifty foot (150') boom; Crane, fifty (50) ton 

  through eighty nine (89) ton with one hundred fifty foot 

  (150') boom or less (including jib inserts and/or 

  attachments); Crane, Shovel, Dragline or Clamshell three 

  (3) cu. yds. but less than five (5) cu. Yds.; Excavator 

  over eighty thousand (80,000) lbs. through one hundred 

  thirty thousand (130,000) lbs.; Loader sixty thousand 

  (60,000) lbs. and less than one hundred twenty thousand 

  (120,000) lbs. 

Group 4 

  Asphalt, Screed; Asphalt Paver; Asphalt Roto-Mill, pavement 

  profiler, under eight foot (8') lateral cut; Asphalt, 

  Material Transfer Vehicle Operator; Back Filling Machine; 

  Backhoe, Robotic, track and wheel type up to and including 

  twenty thousand (20,000) lbs. with any attachments; Blade 

  (any type); Boatman; Boring Machine; Bulldozer over twenty 

  thousand (20,000) lbs. and more than one hundred (100) 

  horse up to seventy thousand (70,000) lbs.; Cable-Plow (any 

  type); Cableway up to twenty five (25) ton; Cat Drill (John 

  Henry); Chippers; Compactor, multi-engine; Compactor, 

  Robotic; Compactor with blade self-propelled; Concrete, 

  Breaker; Concrete, Grout Plant; Concrete, Mixer Mobile; 

  Concrete, Paving Road Mixer; Concrete, Reinforced Tank 

  Banding Machine; Crane, Boom Truck twenty (20) ton and 

  under fifty (50) ton; Crane, Bridge Locomotive, Gantry and 

  Overhead; Crane, Carry Deck; Crane, Chicago Boom and 

  similar types; Crane, Derrick Operator, under one hundred 

  (100) ton; Crane, Floating Clamshell, Dragline, etc. 

  Operator, under three (3) cu. yds. Or less than thirty (30) 

  ton; Crane, under fifty (50) ton; Crane, Quick Tower under 

  one hundred foot (100') in height and less than one hundred 

  fifty foot (150') jib (on rail included); Diesel-Electric 

  Engineer (Plant or Floating); Directional Drill over twenty 

  thousand (20,000) lbs. pullback; Drill Cat Operator; Drill 

  Doctor and/or Bit Grinder; Driller, Percussion, Diamond, 

  Core, Cable, Rotary and similar type; Excavator Operator 

  over twenty thousand (20,000) lbs. through eighty thousand 

  (80,000) lbs.; Generator Operator; Grade-all; Guardrail 

  Machines, i.e. punch, auger, etc.; Hammer Operator 

  (Piledriver); Hoist, stiff leg, guy derrick or similar 

  type, fifty (50) ton and over; Hoist, two (2) drums or 

  more; Hydro Axe (loader mounted or similar type); Jack 

  Operator, Elevating Barges, Barge Operator, self-unloading; 

  Loader Operator, front end and overhead, twenty five 

  thousand (25,000) lbs. and less than sixty thousand 

  (60,000) lbs.; Log Skidders; Piledriver Operator (not crane 

  type); Pipe, Bending, Cleaning, Doping and Wrapping 

  Machines; Rail, Ballast Tamper Multi-Purpose; Rubber-tired 

  Dozers and Pushers; Scraper, all types; Side-Boom; Skip 

  Loader, Drag Box; Strump Grinder (loader mounted or similar 

  type); Surface Heater and Planer; Tractor, rubber-tired, 

  over fifty (50) HP Flywheel; Trenching Machine three foot 

  (3') depth and deeper; Tub Grinder (used for wood debris); 
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  Tunnel Boring Machine Mechanic; Tunnel, Mucking Machine; 

  Ultra High Pressure Water Jet Cutting Tool System Operator; 

  Vacuum Blasting Machine Operator; Water pulls, Water wagons 

Group 5 

  Asphalt, Extrusion Machine; Asphalt, Roller (any asphalt 

  mix); Asphalt, Roto-Mill pavement profiler ground man; 

  Bulldozer, twenty thousand (20,000) lbs. or less, or one 

  hundred (100) horse or less; Cement Pump; Chip Spreading 

  Machine; Churn Drill and Earth Boring Machine; Compactor, 

  self-propelled without blade; Compressor, (any power) one 

  thousand two hundred fifty (1,250) cu. ft. and over, total 

  capacity; Concrete, Batch Plant Quality control; Concrete, 

  Combination Mixer and compressor operator, gunite work; 

  Concrete, Curb Machine, Mechanical Berm, Curb and/or Curb 

  and Gutter; Concrete, Finishing Machine; Concrete, Grouting 

  Machine; Concrete, Internal Full Slab Vibrator Operator; 

  Concrete, Joint Machine; Concrete, Mixer single drum, any 

  capacity; Concrete, Paving Machine eight foot (8') or less; 

  Concrete, Planer; Concrete, Pump; Concrete, Pump Truck; 

  Concrete, Pumpcrete Operator (any type); Concrete, Slip 

  Form Pumps, power driven hydraulic lifting device for 

  concrete forms; Conveyored Material Hauler; Crane, Boom 

  Truck under twenty (20) tons; Crane, Boom Type lifting 

  device, five (5) ton capacity or less; Drill, Directional 

  type less than twenty thousand (20,000) lbs. pullback; Fork 

  Lift, over ten (10) ton or Robotic; Helicopter Hoist; Hoist 

  Operator, single drum; Hydraulic Backhoe track type up to 

  and including twenty thousand (20,000) lbs.; Hydraulic 

  Backhoe wheel type (any make); Laser Screed; Loaders, 

  rubber-tired type, less than twenty five thousand (25,000) 

  lbs.; Pavement Grinder and/or Grooving Machine (riding 

  type); Pipe, cast in place Pipe Laying Machine; Pulva-Mixer 

  or similar types; Pump Operator, more than five (5) pumps 

  (any size); Rail, Ballast Compactor, Regulator, or Tamper 

  machines; Service Oiler (Greaser); Sweeper Self-Propelled; 

  Tractor, Rubber-Tired, fifty (50) HP flywheel and under; 

  Trenching Machine Operator, maximum digging capacity three 

  foot (3') depth; Tunnel, Locomotive, Dinkey; Tunnel, Power 

  Jumbo setting slip forms, etc. 

Group 6 

  Asphalt, Pugmill (any type); Asphalt, Raker; Asphalt, Truck 

  Mounted Asphalt Spreader, with Screed; Auger Oiler; 

  Boatman; Bobcat, skid steed (less than one (1) yard); 

  Broom, self-propelled; Compressor Operator (any power) 

  under 1,250 cu. ft. total capacity; Concrete Curing Machine 

  (riding type); Concrete Saw; Conveyor Operator or 

  Assistant; Crane, Tugger; Crusher Feederman; Crusher Oiler; 

  Deckhand; Drill, Directional Locator; Fork Lift; Grade 

  Checker; Guardrail Punch Oiler; Hydrographic Seeder 

  Machine, straw, pulp or seed; Hydrostatic Pump Operator; 

  Mixer Box (CTB, dry batch, etc.); Oiler; Plant Oiler; Pump 

  (any power); Rail, Brakeman, Switchman, Motorman; Rail, 

  Tamping Machine, mechanical, self-propelled; Rigger; Roller 

  grading (not asphalt); Truck, Crane Oiler-Driver 

 

---------------------------------------------------------------- 
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 IRON0014-005 07/01/2015 

 

ADAMS, ASOTIN, BENTON, COLUMBIA, DOUGLAS, FERRY, FRANKLIN, 

GARFIELD, GRANT, LINCOLN, OKANOGAN, PEND ORIELLE, SPOKANE, 

STEVENS, WALLA WALLA AND WHITMAN COUNTIES 

 

 

                                  Rates          Fringes 

 

IRONWORKER.......................$ 32.76            23.19 

---------------------------------------------------------------- 

 IRON0029-002 07/01/2015 

 

CLARK, COWLITZ, KLICKITAT, PACIFIC, SKAMANIA, AND WAHKAIKUM 

COUNTIES 

 

 

                                  Rates          Fringes 

 

IRONWORKER.......................$ 34.12            23.04 

---------------------------------------------------------------- 

 IRON0086-002 07/01/2015 

 

YAKIMA, KITTITAS AND CHELAN COUNTIES 

 

                                  Rates          Fringes 

 

IRONWORKER.......................$ 32.76            23.19 

---------------------------------------------------------------- 

 IRON0086-004 07/01/2015 

 

CLALLAM, GRAYS HARBOR, ISLAND, JEFFERSON, KING, KITSAP, LEWIS, 

MASON, PIERCE, SKAGIT, SNOHOMISH, THURSTON, AND WHATCOM COUNTIES 

 

 

                                  Rates          Fringes 

 

IRONWORKER.......................$ 40.04            23.19 

---------------------------------------------------------------- 
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 LABO0001-002 06/01/2014 

 

 

ZONE 1: 

 

                                  Rates          Fringes 

Laborers:   

     CALLAM, GRAYS HARBOR, ISLAND, JEFFERSON, KING, KITSAP, LEWIS, MASON,  

     PACIFIC (NORTH OF STRAIGHT LINE MADE BY EXTENDING THE NORTH BOUNDARY 

     WAHKIAKUM COUNTY WEST TO THE PACIFIC OCEAN), PIERCE, SAN JUAN,SKAGIT,  

     SNOHOMISH,THURSTON AND WHATCOM  COUNTIES 

 

      GROUP 1....................$ 22.49            10.30 

      GROUP 2....................$ 25.79            10.30 

      GROUP 3....................$ 32.29            10.30 

      GROUP 4....................$ 33.08            10.30 

      GROUP 5....................$ 33.62            10.30 

 

     CHELAN, DOUGLAS (WEST OF THE 120TH MERIDIAN), KITTITAS AND YAKIMA  

     COUNTIES 

 

      GROUP 1....................$ 18.95            10.30 

      GROUP 2....................$ 21.76            10.30 

      GROUP 3....................$ 23.85            10.30 

      GROUP 4....................$ 24.43            10.30 

      GROUP 5....................$ 24.85            10.30 

 

  BASE POINTS: BELLINGHAM, MT. VERNON, EVERETT, SEATTLE, KENT, 

  TACOMA, OLYMPIA, CENTRALIA, ABERDEEN, SHELTON, PT. 

  TOWNSEND, PT. ANGELES, AND BREMERTON 

 

  ZONE 1 - Projects within 25 radius miles of the respective 

  city hall 

  ZONE 2 - More than 25 but less than 45 radius miles from the 

  respective city hall 

  ZONE 3 - More than 45 radius miles from the respective city 

  hall 

 

ZONE DIFFERENTIAL (ADD TO ZONE 1 RATES): 

ZONE 2 - $1.00 

ZONE 3 - $1.30 

 

BASE POINTS: CHELAN, SUNNYSIDE, WENATCHEE, AND YAKIMA   

 

  ZONE 1 - Projects within 25 radius miles of the respective 

  city hall 

  ZONE 2 - More than 25 radius miles from the respective city 

  hall 

 

ZONE DIFFERENTIAL (ADD TO ZONE 1 RATES): 

ZONE 2 - $2.25 
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LABORERS CLASSIFICATIONS    

 

  GROUP 1:  Landscaping and Planting; Watchman; Window 

  Washer/Cleaner (detail clean-up, such as but not limited to 

  cleaning floors, ceilings, walls, windows, etc., prior to 

  final acceptance by the owner) 

 

  GROUP 2:  Batch Weighman; Crusher Feeder; Fence Laborer; 

  Flagman; Pilot Car 

 

  GROUP 3:  General Laborer; Air, Gas, or Electric Vibrating 

  Screed; Asbestos Abatement Laborer; Ballast Regulator 

  Machine; Brush Cutter; Brush Hog Feeder; Burner; Carpenter 

  Tender; Cement Finisher Tender; Change House or Dry Shack; 

  Chipping Gun (under 30 lbs.); Choker Setter; Chuck Tender; 

  Clean-up Laborer; Concrete Form Stripper; Curing Laborer; 

  Demolition (wrecking and moving including charred 

  material); Ditch Digger; Dump Person; Fine Graders; 

  Firewatch; Form Setter; Gabian Basket Builders; Grout 

  Machine Tender; Grinders; Guardrail Erector; Hazardous 

  Waste Worker (Level C: uses a chemical "splash suit" and 

  air purifying respirator); Maintenance Person; Material 

  Yard Person; Pot Tender; Rip Rap Person; Riggers; Scale 

  Person; Sloper Sprayer; Signal Person; Stock Piler; Stake 

  Hopper; Toolroom Man (at job site); Topper-Tailer; Track 

  Laborer; Truck Spotter; Vinyl Seamer 

 

  GROUP 4:  Cement Dumper-Paving; Chipping Gun (over 30 lbs.); 

  Clary Power Spreader; Concrete Dumper/Chute Operator; 

  Concrete Saw Operator; Drill Operator (hydraulic, diamond, 

  aiartrac); Faller and Bucker Chain Saw; Grade Checker and 

  Transit Person; Groutmen (pressure) including post tension 

  beams; Hazardous Waste Worker (Level B: uses same 

  respirator protection as Level A.  A supplied air line is 

  provided in conjunction with a chemical "splash suit"); 

  High Scaler; Jackhammer; Laserbeam Operator; Manhole 

  Builder-Mudman; Nozzleman (concrete pump, green cutter when 

  using combination of high pressure air and water on 

  concrete and rock, sandblast, gunite, shotcrete, water 

  blaster, vacuum blaster); Pavement Breaker; Pipe Layer and 

  Caulker; Pipe Pot Tender; Pipe Reliner (not insert type); 

  Pipe Wrapper; Power Jacks; Railroad Spike Puller-Power; 

  Raker-Asphalt; Rivet Buster; Rodder; Sloper (over 20 ft); 

  Spreader (concrete); Tamper and Similar electric, air and 

  glas operated tool; Timber Person-sewer (lagger shorer and 

  cribber); Track Liner Power; Tugger Operator; Vibrator; 

  Well Point Laborer 

 

  GROUP 5: Caisson Worker; Miner; Mortarman and Hodcarrier; 

  Powderman; Re-Timberman; Hazardous Waste Worker (Level A: 

  utilizes a fully encapsulated suit with a self-contained 

  breathing apparatus or a supplied air line). 

 

---------------------------------------------------------------- 
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 LABO0238-004 06/01/2014 

 

PASCO AREA: ADAMS, BENTON, COLUMBIA,DOUGLAS (East of 120th 

Meridian), FERRY, FRANKLIN, GRANT, OKANOGAN, WALLA WALLA 

 

SPOKANE AREA: ASOTIN, GARFIELD, LINCOLN, PEND OREILLE, SPOKANE, 

STEVENS & WHITMAN COUNTIES 

 

 

                                  Rates          Fringes 

 

LABORER (PASCO)   

     GROUP 1.....................$ 22.25            10.95 

     GROUP 2.....................$ 24.35            10.95 

     GROUP 3.....................$ 24.62            10.95 

     GROUP 4.....................$ 24.89            10.95 

     GROUP 5.....................$ 25.17            10.95 

LABORER (SPOKANE)   

     GROUP 1.....................$ 21.95            10.95 

     GROUP 2.....................$ 24.05            10.95 

     GROUP 3.....................$ 24.32            10.95 

     GROUP 4.....................$ 24.59            10.95 

     GROUP 5.....................$ 24.87            10.95 

 

Zone Differential (Add to Zone 1 rate):  $2.00   

 

BASE POINTS:  Spokane, Pasco, Lewiston   

 

Zone 1:  0-45 radius miles from the main post office.  

Zone 2:  45  radius miles and over from the main post office. 
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LABORERS CLASSIFICATIONS    

 

  GROUP 1:  Flagman; Landscape Laborer; Scaleman; Traffic 

  Control Maintenance Laborer (to include erection and 

  maintenance of barricades, signs and relief of flagperson); 

  Window Washer/Cleaner (detail cleanup, such as, but not 

  limited to cleaning floors, ceilings, walls, windows, etc. 

  prior to final acceptance by the owner) 

 

  GROUP 2:  Asbestos Abatement Worker; Brush Hog Feeder; 

  Carpenter Tender; Cement Handler; Clean-up Laborer; 

  Concrete Crewman (to include stripping of forms, hand 

  operating jacks on slip form construction, application of 

  concrete curing compounds, pumpcrete machine, signaling, 

  handling the nozzle of squeezcrete or similar machine,6 

  inches and smaller); Confined Space Attendant; Concrete 

  Signalman; Crusher Feeder; Demolition (to include clean-up, 

  burning, loading, wrecking and salvage of all material); 

  Dumpman; Fence Erector; Firewatch; Form Cleaning Machine 

  Feeder, Stacker; General Laborer; Grout Machine Header 

  Tender; Guard Rail (to include guard rails, guide and 

  reference posts, sign posts, and right-of-way markers); 

  Hazardous Waste Worker, Level D (no respirator is used and 

  skin protection is minimal); Miner, Class "A" (to include 

  all bull gang, concrete crewman, dumpman and pumpcrete 

  crewman, including distributing pipe, assembly & dismantle, 

  and nipper); Nipper; Riprap Man; Sandblast Tailhoseman; 

  Scaffold Erector (wood or steel); Stake Jumper; Structural 

  Mover (to include separating foundation, preparation, 

  cribbing, shoring, jacking and unloading of structures); 

  Tailhoseman (water nozzle); Timber Bucker and Faller (by 

  hand); Track Laborer (RR); Truck Loader; Well-Point Man; 

  All Other Work Classifications Not Specially Listed Shall 

  Be Classified As General Laborer 

 

  GROUP 3:   Asphalt Roller, walking; Cement Finisher Tender; 

  Concrete Saw, walking; Demolition Torch; Dope Pot Firemen, 

  non-mechanical; Driller Tender (when required to move and 

  position machine); Form Setter, Paving; Grade Checker using 

  level; Hazardous Waste Worker, Level C (uses a chemical 

  "splash suit" and air purifying respirator); Jackhammer 

  Operator; Miner, Class "B" (to include brakeman, finisher, 

  vibrator, form setter); Nozzleman (to include squeeze and 

  flo-crete nozzle); Nozzleman, water, air or steam; Pavement 

  Breaker (under 90 lbs.); Pipelayer, corrugated metal 

  culvert; Pipelayer, multi- plate; Pot Tender; Power Buggy 

  Operator; Power Tool Operator, gas, electric, pneumatic; 

  Railroad Equipment, power driven, except dual mobile power 

  spiker or puller; Railroad Power Spiker or Puller, dual 

  mobile; Rodder and Spreader; Tamper (to include operation 

  of Barco, Essex and similar tampers); Trencher, Shawnee; 

  Tugger Operator; Wagon Drills; Water Pipe Liner; 

  Wheelbarrow (power driven) 
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  GROUP 4:  Air and Hydraulic Track Drill; Aspahlt Raker;Brush 

  Machine (to include horizontal construction joint cleanup 

  brush machine, power propelled); Caisson Worker, free air; 

  Chain Saw Operator and Faller; Concrete Stack (to include 

  laborers when laborers working on free standing concrete 

  stacks for smoke or fume control above 40 feet high); 

  Gunite (to include operation of machine and nozzle); 

  Hazardous Waste Worker, Level B (uses same respirator 

  protection as Level A.  A supplied air line is provided in 

  conjunction with a chemical "splash suit"); High Scaler; 

  Laser Beam Operator (to include grade checker and elevation 

  control); Miner, Class C (to include miner, nozzleman for 

  concrete, laser beam operator and rigger on tunnels); 

  Monitor Operator (air track or similar mounting); Mortar 

  Mixer; Nozzleman (to include jet blasting nozzleman, over 

  1,200 lbs., jet blast machine power propelled, sandblast 

  nozzle); Pavement Breaker (90 lbs. and over); Pipelayer (to 

  include working topman, caulker, collarman, jointer, 

  mortarman, rigger, jacker, shorer, valve or meter 

  installer); Pipewrapper; Plasterer Tender; Vibrators (all) 

 

  GROUP 5 - Drills with Dual Masts; Hazardous Waste Worker, 

  Level A (utilizes a fully encapsulated suit with a 

  self-contained breathing apparatus or a supplied air line); 

  Miner Class "D", (to include raise and shaft miner, laser 

  beam operator on riases and shafts) 

 

---------------------------------------------------------------- 

 LABO0238-006 06/01/2014 

 

COUNTIES EAST OF THE 120TH MERIDIAN:  ADAMS, ASOTIN, BENTON, 

CHELAN, COLUMBIA, DOUGLAS, FERRY, FRANKLIN, GARFIELD, GRANT, 

LINCOLN, OKANOGAN, PEND OREILLE, STEVENS, SPOKANE, WALLA WALLA, 

WHITMAN 

 

                                  Rates          Fringes 

 

Hod Carrier......................$ 24.32            10.95 

---------------------------------------------------------------- 

 LABO0335-001 06/01/2013 

 

CLARK, COWLITZ, KLICKITAT, PACIFIC (SOUTH OF A STRAIGHT LINE 

MADE BY EXTENDING THE NORTH BOUNDARY LINE OF WAHKIAKUM COUNTY 

WEST TO THE PACIFIC OCEAN), SKAMANIA AND WAHKIAKUM COUNTIES 

 

 

                                  Rates          Fringes 

 

Laborers:   

     ZONE 1: 

      GROUP 1....................$ 28.65            10.05 

      GROUP 2....................$ 29.25            10.05 

      GROUP 3....................$ 29.69            10.05 

      GROUP 4....................$ 30.07            10.05 

      GROUP 5....................$ 26.15            10.05 

      GROUP 6....................$ 23.73            10.05 

      GROUP 7....................$ 20.53            10.05 
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Zone Differential (Add to Zone 1 rates):  

Zone 2 $ 0.65 

Zone 3 - 1.15 

Zone 4 - 1.70 

Zone 5 - 2.75   

 

BASE POINTS:  GOLDENDALE, LONGVIEW, AND VANCOUVER   

 

  ZONE 1:  Projects within 30 miles of the respective city all.  

  ZONE 2:  More than 30 miles but less than 40 miles from the 

  respective city hall. 

  ZONE 3:  More than 40 miles but less than 50 miles from the 

  respective city hall. 

  ZONE 4:  More than 50 miles but less than 80 miles from the 

  respective city hall. 

  ZONE 5:  More than 80 miles from the respective city hall. 

   

 

LABORERS CLASSIFICATIONS     

 

  GROUP  1: Asphalt Plant Laborers; Asphalt Spreaders; Batch 

  Weighman; Broomers; Brush Burners and Cutters; Car and 

  Truck Loaders; Carpenter Tender; Change-House Man or Dry 

  Shack Man; Choker Setter; Clean-up Laborers; Curing, 

  Concrete; Demolition, Wrecking and Moving Laborers; 

  Dumpers, road oiling crew; Dumpmen (for grading crew); 

  Elevator Feeders; Median Rail Reference Post, Guide Post, 

  Right of Way Marker; Fine Graders; Fire Watch; Form 

  Strippers (not swinging stages); General Laborers; 

  Hazardous Waste Worker; Leverman or Aggregate Spreader 

  (Flaherty and similar types); Loading Spotters; Material 

  Yard Man (including electrical); Pittsburgh Chipper 

  Operator or Similar Types; Railroad Track Laborers; Ribbon 

  Setters (including steel forms); Rip Rap Man (hand placed); 

  Road Pump Tender; Sewer Labor; Signalman; Skipman; Slopers; 

  Spraymen; Stake Chaser; Stockpiler; Tie Back Shoring; 

  Timber Faller and Bucker (hand labor); Toolroom Man (at job 

  site); Tunnel Bullgang (above ground); Weight-Man- Crusher 

  (aggregate when used) 

 

  GROUP  2:  Applicator (including pot power tender for same), 

  applying protective material by hand or nozzle on utility 

  lines or storage tanks on project; Brush Cutters (power 

  saw); Burners; Choker Splicer; Clary Power Spreader and 

  similar types; Clean- up Nozzleman-Green Cutter (concrete, 

  rock, etc.); Concrete Power Buggyman; Concrete Laborer; 

  Crusher Feeder; Demolition and Wrecking Charred Materials; 

  Gunite Nozzleman Tender; Gunite or Sand Blasting Pot 

  Tender; Handlers or Mixers of all Materials of an 

  irritating nature (including cement and lime); Tool 

  Operators (includes but not limited to:  Dry Pack Machine; 

  Jackhammer; Chipping Guns; Paving Breakers); Pipe Doping 

  and Wrapping; Post Hole Digger, air, gas or electric; 

  Vibrating Screed; Tampers; Sand Blasting (Wet); 

  Stake-Setter; Tunnel-Muckers, Brakemen, Concrete Crew, 

  Bullgang (underground) 
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  GROUP  3:  Asbestos Removal; Bit Grinder; Drill Doctor; Drill 

  Operators, air tracks, cat drills, wagon drills, 

  rubber-mounted drills, and other similar types including at 

  crusher plants; Gunite Nozzleman; High Scalers, Strippers 

  and Drillers (covers work in swinging stages, chairs or 

  belts, under extreme conditions unusual to normal drilling, 

  blasting, barring-down, or sloping and stripping); Manhole 

  Builder; Powdermen; Concrete Saw Operator; Pwdermen; Power 

  Saw Operators (Bucking and Falling); Pumpcrete Nozzlemen; 

  Sand Blasting (Dry); Sewer Timberman; Track Liners, Anchor 

  Machines, Ballast Regulators, Multiple Tampers, Power 

  Jacks, Tugger Operator; Tunnel-Chuck Tenders, Nippers and 

  Timbermen; Vibrator; Water Blaster 

 

  GROUP  4:   Asphalt Raker; Concrete Saw Operator (walls); 

  Concrete Nozzelman; Grade Checker; Pipelayer; Laser Beam 

  (pipelaying)-applicable when employee assigned to move, set 

  up, align; Laser Beam; Tunnel Miners; Motorman-Dinky 

  Locomotive-Tunnel; Powderman-Tunnel; Shield Operator-Tunnel 

 

  GROUP 5:  Traffic Flaggers    

 

  GROUP 6:  Fence Builders    

 

  GROUP 7:  Landscaping or Planting Laborers 

 

---------------------------------------------------------------- 

 LABO0335-019 09/01/2013 

 

                                  Rates          Fringes 

 

Hod Carrier......................$ 30.47            10.05 

---------------------------------------------------------------- 

 PAIN0005-002 07/01/2015 

 

STATEWIDE EXCEPT CLARK, COWLITZ, KLICKITAT, PACIFIC (SOUTH), 

SKAMANIA, AND WAHKIAKUM COUNTIES 

 

 

                                  Rates          Fringes 

 

Painters:   

     STRIPERS....................$ 27.44            14.09 

---------------------------------------------------------------- 

 PAIN0005-004 03/01/2009 

 

CLALLAM, GRAYS HARBOR, ISLAND, JEFFERSON, KING, KITSAP, LEWIS, 

MASON, PIERCE, SAN JUAN, SKAGIT, SNOHOMISH, THURSTON  AND 

WHATCOM COUNTIES 

 

 

                                  Rates          Fringes 

 

PAINTER..........................$ 20.82             7.44 

---------------------------------------------------------------- 
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 PAIN0005-006 07/01/2015 

 

ADAMS, ASOTIN; BENTON AND FRANKLIN (EXCEPT HANFORD SITE); 

CHELAN, COLUMBIA, DOUGLAS, FERRY, GARFIELD, GRANT, KITTITAS, 

LINCOLN, OKANOGAN, PEND OREILLE, SPOKANE, STEVENS, WALLA WALLA, 

WHITMAN AND YAKIMA COUNTIES 

 

 

                                  Rates          Fringes 

 

PAINTER   

     Application of Cold Tar  

     Products, Epoxies, Polyure  

     thanes, Acids, Radiation  

     Resistant Material, Water  

     and Sandblasting............$ 28.15            10.85 

      Over 30'/Swing Stage Work..$ 22.20             7.98 

     Brush, Roller, Striping,  

     Steam-cleaning and Spray....$ 23.05            10.85 

     Lead Abatement, Asbestos  

     Abatement...................$ 21.50             7.98 

 

  *$.70 shall be paid over and above the basic wage rates 

  listed for work on swing stages and high work of over 30 

  feet. 

 

---------------------------------------------------------------- 

 PAIN0055-003 10/01/2015 

 

CLARK, COWLITZ, KLICKITAT, PACIFIC, SKAMANIA, AND WAHKIAKUM 

COUNTIES 

 

 

                                  Rates          Fringes 

 

PAINTER   

     Brush & Roller..............$ 22.97             9.85 

     High work - All work 60  

     ft. or higher...............$ 23.72             9.85 

     Spray and Sandblasting......$ 23.57             9.85 

---------------------------------------------------------------- 

 PAIN0055-006 11/01/2014 

 

CLARK, COWLITZ, KLICKITAT, SKAMANIA and WAHKIAKUM COUNTIES 

 

                                  Rates          Fringes 

 

Painters:   

     HIGHWAY & PARKING LOT   

     STRIPER.....................$ 33.43            11.08 

---------------------------------------------------------------- 
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 PLAS0072-004 06/01/2015 

 

ADAMS, ASOTIN, BENTON, CHELAN, COLUMBIA, DOUGLAS, FERRY, 

FRANKLIN, GARFIELD, GRANT, KITTITAS, LINCOLN, OKANOGAN, PEND 

OREILLE, SPOKANE, STEVENS, WALLA WALLA, WHITMAN, AND YAKIMA 

COUNTIES 

 

 

                                  Rates          Fringes 

 

CEMENT MASON/CONCRETE FINISHER   

     ZONE 1......................$ 27.01            12.59 

 

Zone Differential (Add to Zone 1 rate): Zone 2 - $2.00   

 

BASE POINTS:  Spokane, Pasco, Lewiston; Wenatchee   

Zone 1:  0 - 45 radius miles from the main post office  

Zone 2:  Over 45 radius miles from the main post office 

 

---------------------------------------------------------------- 

 PLAS0528-001 06/01/2015 

 

CLALLAM, COWLITZ, GRAYS HARBOR, ISLAND, JEFFERSON, KING, 

KITSAP, LEWIS, MASON, PACIFIC, PIERCE, SAN JUAN, SKAGIT, 

SNOHOMISH, THURSTON, WAHKIAKUM AND WHATCOM COUNTIES 

 

 

                                  Rates          Fringes 

 

CEMENT MASON   

     CEMENT MASON................$ 38.52            15.43 

     COMPOSITION, TROWEL  

     MACHINE, GRINDER,  POWER  

     TOOLS, GUNNITE NOZZLE.......$ 39.02            15.43 

     TROWLING MACHINE OPERATOR  

     ON COMPOSITION..............$ 39.02            15.43 

---------------------------------------------------------------- 

 PLAS0555-002 06/01/2015 

 

CLARK, KLICKITAT AND SKAMANIA COUNTIES   

 

ZONE 1: 

 

                                  Rates          Fringes 

 

CEMENT MASON   

     CEMENT MASONS DOING BOTH  

     COMPOSITION/POWER  

     MACHINERY AND  

     SUSPENDED/HANGING SCAFFOLD..$ 30.58            18.18 

     CEMENT MASONS ON  

     SUSPENDED, SWINGING AND/OR  

     HANGING SCAFFOLD............$ 30.58            18.18 

     CEMENT MASONS...............$ 29.98            18.18 

     COMPOSITION WORKERS AND  

     POWER MACHINERY OPERATORS...$ 31.18            18.18 
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Zone Differential (Add To Zone 1 Rates): 

Zone 2 -  $0.65 

Zone 3 -   1.15 

Zone 4 -   1.70 

Zone 5 -   3.00   

 

  BASE POINTS:  BEND, CORVALLIS, EUGENE, MEDFORD, PORTLAND, 

  SALEM, THE DALLES, VANCOUVER 

 

ZONE 1:  Projects within 30 miles of the respective city hall  

  ZONE 2:  More than 30 miles but less than 40 miles from the 

  respective city hall. 

  ZONE 3:  More than 40 miles but less than 50 miles from the 

  respective city hall. 

  ZONE 4:  More than 50 miles but less than 80 miles from the 

  respective city hall. 

ZONE 5:  More than 80 miles from the respective city hall 

 

---------------------------------------------------------------- 

 TEAM0037-002 06/01/2014 

 

CLARK, COWLITZ, KLICKITAT, PACIFIC (South of a straight line 

made by extending the north boundary line of Wahkiakum County 

west to the Pacific Ocean), SKAMANIA, AND WAHKIAKUM COUNTIES 

 

 

                                  Rates          Fringes 

 

Truck drivers:   

     ZONE 1 

      GROUP 1....................$ 26.90            14.37 

      GROUP 2....................$ 27.02            14.37 

      GROUP 3....................$ 27.15            14.37 

      GROUP 4....................$ 27.41            14.37 

      GROUP 5....................$ 27.63            14.37 

      GROUP 6....................$ 27.79            14.37 

      GROUP 7....................$ 27.99            14.37 

 

Zone Differential (Add to Zone 1 Rates): 

Zone 2 - $0.65 

Zone 3 -  1.15 

Zone 4 -  1.70 

Zone 5 -  2.75   

 

BASE POINTS: ASTORIA, THE DALLES, LONGVIEW AND VANCOUVER   

 

  ZONE 1:  Projects within 30 miles of the respective city 

  hall. 

  ZONE 2:  More than 30 miles but less than 40 miles from the 

  respective city hall. 

  ZONE 3:  More than 40 miles but less than 50 miles from the 

  respective city hall. 

  ZONE 4:  More than 50 miles but less than 80 miles from the 

  respective city hall. 

  ZONE 5:  More than 80 miles from the respective city hall. 
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TRUCK DRIVERS CLASSIFICATIONS    

 

  GROUP 1:  A Frame or Hydra lifrt truck w/load bearing 

  surface; Articulated Dump Truck; Battery Rebuilders; Bus or 

  Manhaul Driver; Concrete Buggies (power operated); Concrete 

  Pump Truck; Dump Trucks, side, end and bottom dumps, 

  including Semi Trucks and Trains or combinations there of: 

  up to and including 10 cu. yds.; Lift Jitneys, Fork Lifts 

  (all sizes in loading, unloading and transporting material 

  on job site); Loader and/or Leverman on Concrete Dry Batch 

  Plant (manually operated); Pilot Car; Pickup Truck; Solo 

  Flat Bed and misc. Body Trucks, 0-10 tons; Truck Tender; 

  Truck Mechanic Tender; Water Wagons (rated capacity) up to 

  3,000 gallons; Transit Mix and Wet or Dry Mix - 5 cu. yds. 

  and under; Lubrication Man, Fuel Truck Driver, Tireman, 

  Wash Rack, Steam Cleaner or combinations; Team Driver; 

  Slurry Truck Driver or Leverman; Tireman 

 

  GROUP 2:  Boom Truck/Hydra-lift or Retracting Crane; 

  Challenger; Dumpsters or similar equipment all sizes; Dump 

  Trucks/Articulated Dumps 6 cu to 10 cu.; Flaherty Spreader 

  Driver or Leverman; Lowbed Equipment, Flat Bed Semi-trailer 

  or doubles transporting equipment or wet or dry materials; 

  Lumber Carrier, Driver-Straddle Carrier (used in loading, 

  unloading and transporting of materials on job site); Oil 

  Distributor Driver or Leverman; Transit mix and wet or dry 

  mix trcuks: over 5 cu. yds. and including 7 cu. yds.; 

  Vacuum Trucks; Water truck/Wagons (rated capacity) over 

  3,000 to 5,000 gallons 

 

  GROUP 3: Ammonia Nitrate Distributor Driver; Dump trucks, 

  side, end and bottom dumps, including Semi Trucks and 

  Trains or combinations thereof: over 10 cu. yds. and 

  including 30 cu. yds. includes Articulated Dump Trucks; 

  Self-Propelled Street Sweeper; Transit mix and wet or dry 

  mix truck: over 7 cu yds. and including 11 cu yds.; Truck 

  Mechanic-Welder-Body Repairman; Utility and Clean-up Truck; 

  Water Wagons (rated capacity) over 5,000 to 10,000 gallons 

 

  GROUP 4: Asphalt Burner; Dump Trucks, side, end and bottom 

  cumps, including Semi-Trucks and Trains or combinations 

  thereof: over 30 cu. yds. and including 50 cu. yds. 

  includes Articulated Dump Trucks; Fire Guard; Transit Mix 

  and Wet or Dry Mix Trucks, over 11 cu. yds. and including 

  15 cu. yds.; Water Wagon (rated capacity) over 10,000 

  gallons to 15,000 gallons 

 

  GROUP 5:  Composite Crewman; Dump Trucks, side, end and 

  bottom dumps, including Semi Trucks and Trains or 

  combinations thereof: over 50 cu. yds. and including 60 cu. 

  yds. includes Articulated Dump Trucks 

 

  GROUP 6: Bulk Cement Spreader w/o Auger; Dry Pre-Batch 

  concrete Mix Trucks; Dump trucks, side, end and bottom 

  dumps, including Semi Trucks and Trains of combinations 

  thereof: over 60 cu. yds. and including 80 cu. yds., and 

  includes Articulated Dump Trucks; Skid Truck 
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  GROUP 7:  Dump Trucks, side, end and bottom dumps, including 

  Semi Trucks and Trains or combinations thereof: over 80 cu. 

  yds. and including 100 cu. yds., includes Articulated Dump 

  Trucks; Industrial Lift Truck (mechanical tailgate) 

 

---------------------------------------------------------------- 

 TEAM0174-001 06/01/2015 

 

CLALLAM, GRAYS HARBOR, ISLAND, JEFFERSON, KING, KITSAP, LEWIS, 

MASON, PACIFIC (North of a straight line made by extending the 

north boundary line of Wahkiakum County west to the Pacific 

Ocean), PIERCE, SAN JUAN, SKAGIT, SNOHOMISH, THURSTON AND 

WHATCOM COUNTIES 

 

                                  Rates          Fringes 

 

Truck drivers:   

     ZONE A: 

      GROUP 1:...................$ 32.18            17.27 

      GROUP 2:...................$ 31.34            17.27 

      GROUP 3:...................$ 28.53            17.27 

      GROUP 4:...................$ 23.56            17.27 

      GROUP 5:...................$ 31.73            17.27 

 

  ZONE B (25-45 miles from center of listed cities*): Add $.70 

  per hour to Zone A rates. 

  ZONE C (over 45 miles from centr of listed cities*): Add 

  $1.00 per hour to Zone A rates. 

 

  *Zone pay will be calculated from the city center of the 

  following listed cities: 

      

BELLINGHAM    CENTRALIA      RAYMOND       OLYMPIA 

EVERETT       SHELTON        ANACORTES     BELLEVUE 

SEATTLE       PORT ANGELES   MT. VERNON    KENT 

TACOMA        PORT TOWNSEND  ABERDEEN      BREMERTON 

 

TRUCK DRIVERS CLASSIFICATIONS    

 

  GROUP 1 - "A-frame or Hydralift" trucks and Boom trucks or 

  similar equipment when "A" frame or "Hydralift" and Boom 

  truck or similar equipment is used; Buggymobile; Bulk 

  Cement Tanker; Dumpsters and similar equipment, 

  Tournorockers, Tournowagon, Tournotrailer, Cat DW series, 

  Terra Cobra, Le Tourneau, Westinghouse, Athye Wagon, Euclid 

  Two and Four-Wheeled power tractor with trailer and similar 

  top-loaded equipment transporting material: Dump Trucks, 

  side, end and bottom dump, including semi-trucks and trains 

  or combinations thereof with 16 yards to 30 yards capacity: 

  Over 30 yards $.15 per hour additional for each 10 yard 

  increment; Explosive Truck (field mix) and similar 

  equipment; Hyster Operators (handling bulk loose 

  aggregates); Lowbed and Heavy Duty Trailer; Road Oil 

  Distributor Driver; Spreader, Flaherty Transit mix used 

  exclusively in heavy construction; Water Wagon and Tank 

  Truck-3,000 gallons and over capacity 
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  GROUP 2 - Bulllifts, or similar equipment used in loading or 

  unloading trucks, transporting materials on job site; 

  Dumpsters, and similar equipment, Tournorockers, 

  Tournowagon, Turnotrailer, Cat. D.W. Series, Terra Cobra, 

  Le Tourneau, Westinghouse, Athye wagon, Euclid two and 

  four-wheeled power tractor with trailer and similar 

  top-loaded equipment transporting material: Dump trucks, 

  side, end and bottom dump, including semi-trucks and trains 

  or combinations thereof with less than 16 yards capacity; 

  Flatbed (Dual Rear Axle); Grease Truck, Fuel Truck, 

  Greaser, Battery Service Man and/or Tire Service Man; 

  Leverman and loader at bunkers and batch plants; Oil tank 

  transport; Scissor truck; Slurry Truck; Sno-Go and similar 

  equipment; Swampers; Straddler Carrier (Ross, Hyster) and 

  similar equipment; Team Driver; Tractor (small, 

  rubber-tired)(when used within Teamster jurisdiction); 

  Vacuum truck; Water Wagon and Tank trucks-less than 3,000 

  gallons capacity; Winch Truck; Wrecker, Tow truck and 

  similar equipment 

 

  GROUP 3 - Flatbed (single rear axle); Pickup Sweeper; Pickup 

  Truck. (Adjust Group 3 upward by $2.00 per hour for onsite 

  work only) 

 

  GROUP 4 - Escort or Pilot Car 

 

  GROUP 5 - Mechanic                     

 

HAZMAT PROJECTS 

 

  Anyone working on a HAZMAT job, where HAZMAT certification is 

  required, shall be compensated as a premium, in addition to 

  the classification working in as follows: 

  LEVEL C:  +$.25 per hour - This level uses an air purifying 

  respirator or additional protective clothing. 

  LEVEL B:  +$.50 per hour - Uses same respirator protection as 

  Level A.  Supplied air line is provided in conjunction with 

  a chemical "splash suit." 

  LEVEL A:  +$.75 per hour - This level utilizes a fully- 

  encapsulated suit with a self-contained breathing apparatus 

  or a supplied air line. 

 

---------------------------------------------------------------- 
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* TEAM0690-004 01/01/2016 

 

ADAMS, ASOTIN, BENTON, CHELAN, COLUMBIA, DOUGLAS, FERRY, 

FRANKLIN, GARFIELD, GRANT KITTITAS, LINCOLN, OKANOGAN, PEND 

OREILLE, SPOKANE, STEVENS, WALLA WALLA, WHITMAN AND YAKIMA 

COUNTIES 

 

                                  Rates          Fringes 

 

Truck drivers: (AREA 1: SPOKANE ZONE CENTER: Adams,Chelan, Douglas, Ferry,    

Grant, Kittitas, Lincoln, Okanogan, Pen Oreille, Spokane, Stevens, and 

Whitman Counties    

   

AREA 1: LEWISTON ZONE CENTER:    

Asotin, Columbia, and Garfield Counties   

   

AREA 2: PASCO ZONE CENTER:    

Benton, Franklin, Walla Walla and Yakima Counties) 

   

     AREA 1: 

      GROUP 1....................$ 20.17            16.69 

      GROUP 2....................$ 22.44            16.69 

      GROUP 3....................$ 22.94            16.69 

      GROUP 4....................$ 23.27            16.69 

      GROUP 5....................$ 23.38            16.69 

      GROUP 6....................$ 23.55            16.69 

      GROUP 7....................$ 24.08            16.69 

      GROUP 8....................$ 24.44            16.69 

     AREA 2: 

      GROUP 1....................$ 22.17            16.69 

      GROUP 2....................$ 24.44            16.69 

      GROUP 3....................$ 24.94            16.69 

      GROUP 4....................$ 25.27            16.69 

      GROUP 5....................$ 25.38            16.69 

      GROUP 6....................$ 25.55            16.69 

      GROUP 7....................$ 26.08            16.69 

      GROUP 8....................$ 26.44            16.69 

     AREA 2 

      GROUP 1....................$ 21.77            15.19 

      GROUP 2....................$ 24.31            15.19 

      GROUP 3....................$ 24.42            15.19 

      GROUP 4....................$ 24.75            15.19 

      GROUP 5....................$ 24.86            15.19 

      GROUP 6....................$ 25.02            15.19 

      GROUP 7....................$ 25.56            15.19 

      GROUP 8....................$ 25.88            15.19 

 

Zone Differential (Add to Zone 1 rate:  Zone 1 + $2.00)   

 

BASE POINTS:  Spokane,  Pasco, Lewiston   

Zone 1:  0-45  radius miles from the main post office. 

Zone 2:  Outside 45 radius miles from the main post office 
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TRUCK DRIVERS CLASSIFICATIONS    

 

  GROUP 1: Escort Driver or Pilot Car; Employee Haul; Power 

  Boat Hauling Employees or Material 

 

  GROUP 2: Fish Truck; Flat Bed Truck; Fork Lift (3000 lbs. and 

  under); Leverperson (loading trucks at bunkers); Trailer 

  Mounted Hydro Seeder and Mulcher; Seeder & Mulcher; 

  Stationary Fuel Operator; Tractor (small, rubber-tired, 

  pulling trailer or similar equipment) 

 

  GROUP 3: Auto Crane (2000 lbs. capacity); Buggy Mobile & 

  Similar; Bulk Cement Tanks & Spreader; Dumptor (6 yds. & 

  under); Flat Bed Truck with Hydraullic System; Fork Lift 

  (3001-16,000 lbs.); Fuel Truck Driver, Steamcleaner & 

  Washer; Power Operated Sweeper; Rubber-tired Tunnel Jumbo; 

  Scissors Truck; Slurry Truck Driver; Straddle Carrier 

  (Ross, Hyster, & similar); Tireperson; Transit Mixers & 

  Truck Hauling Concrete (3 yd. to & including 6 yds.); 

  Trucks, side, end, bottom & articulated end dump (3 yards 

  to and including 6 yds.); Warehouseperson (to include 

  shipping & receiving); Wrecker & Tow Truck 

 

  GROUP 4: A-Frame; Burner, Cutter, & Welder; Service Greaser; 

  Trucks, side, end, bottom & articulated end dump (over 6 

  yards to and including 12 yds.); Truck Mounted Hydro 

  Seeder; Warehouseperson; Water Tank truck (0-8,000 gallons) 

 

  GROUP 5: Dumptor (over 6 yds.); Lowboy (50 tons & under); 

  Self- loading Roll Off; Semi-Truck & Trailer; Tractor with 

  Steer Trailer; Transit Mixers and Trucks Hauling Concrete 

  (over 6 yds. to and including 10 yds.); Trucks, side, end, 

  bottom and end dump (over 12 yds. to & including 20 yds.); 

  Truck-Mounted Crane (with load bearing surface either 

  mounted or pulled, up to 14 ton); Vacuum Truck (super 

  sucker, guzzler, etc.) 

 

  GROUP 6: Flaherty Spreader Box Driver; Flowboys; Fork Lift 

  (over 16,000 lbs.); Dumps (Semi-end); Mechanic (Field); 

  Semi- end Dumps; Transfer Truck & Trailer; Transit Mixers & 

  Trucks Hauling Concrete (over 10 yds. to & including 20 

  yds.); Trucks, side, end, bottom and articulated end dump 

  (over 20 yds. to & including 40 yds.); Truck and Pup; 

  Tournarocker, DWs & similar with 2 or more 4 wheel-power 

  tractor with trailer, gallonage or yardage scale, whichever 

  is greater Water Tank Truck (8,001- 14,000 gallons); 

  Lowboy(over 50 tons) 

 

  GROUP 7: Oil Distributor Driver; Stringer Truck (cable 

  oeprated trailer); Transit Mixers & Trucks Hauling Concrete 

  (over 20 yds.); Truck, side, end, bottom end dump (over 40 

  yds. to & including 100 yds.); Truck Mounted Crane (with 

  load bearing surface either mounted or pulled (16 through 

  25 tons); 
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  GROUP 8: Prime Movers and Stinger Truck; Trucks, side, end, 

  bottom and articulated end dump (over 100 yds.); Helicopter 

  Pilot Hauling Employees or Materials 

 

  Footnote A - Anyone working on a HAZMAT job, where HAZMAT 

  certification is required, shall be compensated as a 

  premium, in additon to the classification working in as 

  follows: 

   

  LEVEL C-D: - $.50 PER HOUR (This is the lowest level of 

  protection. This level may use an air purifying respirator 

  or additional protective clothing. 

 

  LEVEL A-B: - $1.00 PER HOUR (Uses supplied air is conjunction 

  with a chemical spash suit or fully encapsulated suit with 

  a self-contained breathing apparatus. 

 

  Employees shall be paid Hazmat pay in increments of four(4) 

  and eight(8) hours. 

 

NOTE:   

  Trucks Pulling Equipment Trailers: shall receive $.15/hour 

  over applicable truck rate 

 

---------------------------------------------------------------- 

 

WELDERS - Receive rate prescribed for craft performing 

operation to which welding is incidental. 

 

================================================================ 

  

 

Unlisted classifications needed for work not included within 

the scope of the classifications listed may be added after 

award only as provided in the labor standards contract clauses 

(29CFR 5.5 (a) (1) (ii)). 

 

 

---------------------------------------------------------------- 

  

 

The body of each wage determination lists the classification 

and wage rates that have been found to be prevailing for the 

cited type(s) of construction in the area covered by the wage 

determination. The classifications are listed in alphabetical 

order of "identifiers" that indicate whether the particular 

rate is a union rate (current union negotiated rate for local), 

a survey rate (weighted average rate) or a union average rate 

(weighted union average rate). 

 

Union Rate Identifiers 

 

A four letter classification abbreviation identifier enclosed 

in dotted lines beginning with characters other than "SU" or 

"UAVG" denotes that the union classification and rate were 

prevailing for that classification in the survey. Example: 

PLUM0198-005 07/01/2014. PLUM is an abbreviation identifier of 
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the union which prevailed in the survey for this 

classification, which in this example would be Plumbers. 0198 

indicates the local union number or district council number 

where applicable, i.e., Plumbers Local 0198. The next number, 

005 in the example, is an internal number used in processing 

the wage determination. 07/01/2014 is the effective date of the 

most current negotiated rate, which in this example is July 1, 

2014. 

 

Union prevailing wage rates are updated to reflect all rate 

changes in the collective bargaining agreement (CBA) governing 

this classification and rate. 

 

Survey Rate Identifiers 

 

Classifications listed under the "SU" identifier indicate that 

no one rate prevailed for this classification in the survey and 

the published rate is derived by computing a weighted average 

rate based on all the rates reported in the survey for that 

classification.  As this weighted average rate includes all 

rates reported in the survey, it may include both union and 

non-union rates. Example: SULA2012-007 5/13/2014. SU indicates 

the rates are survey rates based on a weighted average 

calculation of rates and are not majority rates. LA indicates 

the State of Louisiana. 2012 is the year of survey on which 

these classifications and rates are based. The next number, 007 

in the example, is an internal number used in producing the 

wage determination. 5/13/2014 indicates the survey completion 

date for the classifications and rates under that identifier. 

 

Survey wage rates are not updated and remain in effect until a 

new survey is conducted. 

 

Union Average Rate Identifiers 

 

Classification(s) listed under the UAVG identifier indicate 

that no single majority rate prevailed for those 

classifications; however, 100% of the data reported for the 

classifications was union data. EXAMPLE: UAVG-OH-0010 

08/29/2014. UAVG indicates that the rate is a weighted union 

average rate. OH indicates the state. The next number, 0010 in 

the example, is an internal number used in producing the wage 

determination. 08/29/2014 indicates the survey completion date 

for the classifications and rates under that identifier. 

 

A UAVG rate will be updated once a year, usually in January of 

each year, to reflect a weighted average of the current 

negotiated/CBA rate of the union locals from which the rate is 

based. 

 

  

 

---------------------------------------------------------------- 
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                   WAGE DETERMINATION APPEALS PROCESS 

 

1.) Has there been an initial decision in the matter? This can 

be: 

 

*  an existing published wage determination 

*  a survey underlying a wage determination 

*  a Wage and Hour Division letter setting forth a position on 

   a wage determination matter 

*  a conformance (additional classification and rate) ruling 

 

On survey related matters, initial contact, including requests 

for summaries of surveys, should be with the Wage and Hour 

Regional Office for the area in which the survey was conducted 

because those Regional Offices have responsibility for the 

Davis-Bacon survey program. If the response from this initial 

contact is not satisfactory, then the process described in 2.) 

and 3.) should be followed. 

 

With regard to any other matter not yet ripe for the formal 

process described here, initial contact should be with the 

Branch of Construction Wage Determinations.  Write to: 

 

            Branch of Construction Wage Determinations 

            Wage and Hour Division 

            U.S. Department of Labor 

            200 Constitution Avenue, N.W. 

            Washington, DC 20210 

 

2.) If the answer to the question in 1.) is yes, then an 

interested party (those affected by the action) can request 

review and reconsideration from the Wage and Hour Administrator 

(See 29 CFR Part 1.8 and 29 CFR Part 7). Write to: 

 

            Wage and Hour Administrator 

            U.S. Department of Labor 

            200 Constitution Avenue, N.W. 

            Washington, DC 20210 
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The request should be accompanied by a full statement of the 

interested party's position and by any information (wage 

payment data, project description, area practice material, 

etc.) that the requestor considers relevant to the issue. 

 

3.) If the decision of the Administrator is not favorable, an 

interested party may appeal directly to the Administrative 

Review Board (formerly the Wage Appeals Board).  Write to: 

 

            Administrative Review Board 

            U.S. Department of Labor 

            200 Constitution Avenue, N.W. 

            Washington, DC 20210 

 

4.) All decisions by the Administrative Review Board are final. 

 

================================================================ 

 

          END OF GENERAL DECISION 
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REQUIRED CONTRACT PROVISIONS FEDERAL-AID CONSTRUCTION CONTRACTS  
FHWA-1273 --  Revised May 1, 2012 

 
 

 
I.  General   
II.  Nondiscrimination 
III. Nonsegregated Facilities 
IV. Davis-Bacon and Related Act Provisions 
V. Contract Work Hours and Safety Standards Act Provisions 
VI.  Subletting or Assigning the Contract 
VII. Safety: Accident Prevention 
VIII.  False Statements Concerning Highway Projects 
IX. Implementation of Clean Air Act and Federal Water Pollution Control Act 
X.  Compliance with Governmentwide Suspension and Debarment Requirements 
XI.  Certification Regarding Use of Contract Funds for Lobbying 
 
ATTACHMENTS 
 
A. Employment and Materials Preference for Appalachian Development Highway System or 
Appalachian Local Access Road Contracts (included in Appalachian contracts only) 
 
 
I.  GENERAL 
 
1.  Form FHWA-1273 must be physically incorporated in each construction contract funded 
under Title 23 (excluding emergency contracts solely intended for debris removal).  The 
contractor (or subcontractor) must insert this form in each subcontract and further require its 
inclusion in all lower tier subcontracts (excluding purchase orders, rental agreements and other 
agreements for supplies or services).   
 
The applicable requirements of Form FHWA-1273 are incorporated by reference for work done 
under any purchase order, rental agreement or agreement for other services.  The prime 
contractor shall be responsible for compliance by any subcontractor, lower-tier subcontractor or 
service provider.   
 
Form FHWA-1273 must be included in all Federal-aid design-build contracts, in all subcontracts 
and in lower tier subcontracts (excluding subcontracts for design services, purchase orders, 
rental agreements and other agreements for supplies or services).  The design-builder shall be 
responsible for compliance by any subcontractor, lower-tier subcontractor or service provider. 
  
Contracting agencies may reference Form FHWA-1273 in bid proposal or request for proposal 
documents, however, the Form FHWA-1273 must be physically incorporated (not referenced) in 
all contracts, subcontracts and lower-tier subcontracts (excluding purchase orders, rental 
agreements and other agreements for supplies or services related to a construction contract). 
 
2.  Subject to the applicability criteria noted in the following sections, these contract provisions 
shall apply to all work performed on the contract by the contractor's own organization and with 
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the assistance of workers under the contractor's immediate superintendence and to all work 
performed on the contract by piecework, station work, or by subcontract. 
  
3.   A breach of any of the stipulations contained in these Required Contract Provisions may be 
sufficient grounds for withholding of progress payments, withholding of final payment, 
termination of the contract, suspension / debarment or any other action determined to be 
appropriate by the contracting agency and FHWA. 
 
4.  Selection of Labor: During the performance of this contract, the contractor shall not use 
convict labor for any purpose within the limits of a construction project on a Federal-aid highway 
unless it is labor performed by convicts who are on parole, supervised release, or probation.  
The term Federal-aid highway does not include roadways functionally classified as local roads 
or rural minor collectors. 
 
 
II.  NONDISCRIMINATION 
 
The provisions of this section related to 23 CFR Part 230 are applicable to all Federal-aid 
construction contracts and to all related construction subcontracts of $10,000 or more.  The 
provisions of 23 CFR Part 230 are not applicable to material supply, engineering, or 
architectural service contracts.   
 
In addition, the contractor and all subcontractors must comply with the following policies: 
Executive Order 11246, 41 CFR 60, 29 CFR 1625-1627, Title 23 USC Section 140, the 
Rehabilitation Act of 1973, as amended (29 USC 794), Title VI of the Civil Rights Act of 1964, as 
amended, and related regulations including 49 CFR Parts 21, 26 and 27; and 23 CFR Parts 
200, 230, and 633. 
 
The contractor and all subcontractors must comply with:  the requirements of the Equal 
Opportunity Clause in 41 CFR 60-1.4(b) and, for all construction contracts exceeding $10,000, 
the Standard Federal Equal Employment Opportunity Construction Contract Specifications in 41 
CFR 60-4.3. 
 
Note: The U.S. Department of Labor has exclusive authority to determine compliance with 
Executive Order 11246 and the policies of the Secretary of Labor including 41 CFR 60, and 29 
CFR 1625-1627.  The contracting agency and the FHWA have the authority and the 
responsibility to ensure compliance with Title 23 USC Section 140, the Rehabilitation Act of 
1973, as amended (29 USC 794), and Title VI of the Civil Rights Act of 1964, as amended, and 
related regulations including 49 CFR Parts 21, 26 and 27; and 23 CFR Parts 200, 230, and 633. 
 
The following provision is adopted from 23 CFR 230, Appendix A, with appropriate revisions to 
conform to the U.S. Department of Labor (US DOL) and FHWA requirements.   
 
1. Equal Employment Opportunity: Equal employment opportunity (EEO) requirements not to 
discriminate and to take affirmative action to assure equal opportunity as set forth under laws, 
executive orders, rules, regulations (28 CFR 35, 29 CFR 1630, 29 CFR 1625-1627, 41 CFR 60 
and 49 CFR 27) and orders of the Secretary of Labor as modified by the provisions prescribed 
herein, and imposed pursuant to 23 U.S.C. 140 shall constitute the EEO and specific affirmative 
action standards for the contractor's project activities under this contract. The provisions of the 
Americans with Disabilities Act of 1990 (42 U.S.C. 12101 et seq.) set forth under 28 CFR 35 
and 29 CFR 1630 are incorporated by reference in this contract. In the execution of this 
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contract, the contractor agrees to comply with the following minimum specific requirement 
activities of EEO: 
 

a. The contractor will work with the contracting agency and the Federal Government to ensure 
that it has made every good faith effort to provide equal opportunity with respect to all of its 
terms and conditions of employment and in their review of activities under the contract. 
 
    b. The contractor will accept as its operating policy the following statement: 
 

"It is the policy of this Company to assure that applicants are employed, and that employees 
are treated during employment, without regard to their race, religion, sex, color, national origin, 
age or disability.  Such action shall include: employment, upgrading, demotion, or transfer; 
recruitment or recruitment advertising; layoff or termination; rates of pay or other forms of 
compensation; and selection for training, including apprenticeship, pre-apprenticeship, and/or 
on-the-job training." 

 
2.  EEO Officer: The contractor will designate and make known to the contracting officers an 
EEO Officer who will have the responsibility for and must be capable of effectively administering 
and promoting an active EEO program and who must be assigned adequate authority and 
responsibility to do so. 
 
3.  Dissemination of Policy: All members of the contractor's staff who are authorized to hire, 
supervise, promote, and discharge employees, or who recommend such action, or who are 
substantially involved in such action, will be made fully cognizant of, and will implement, the 
contractor's EEO policy and contractual responsibilities to provide EEO in each grade and 
classification of employment.  To ensure that the above agreement will be met, the following 
actions will be taken as a minimum: 
 

a.  Periodic meetings of supervisory and personnel office employees will be conducted before 
the start of work and then not less often than once every six months, at which time the 
contractor's EEO policy and its implementation will be reviewed and explained.  The meetings 
will be conducted by the EEO Officer. 
  

b.  All new supervisory or personnel office employees will be given a thorough indoctrination 
by the EEO Officer, covering all major aspects of the contractor's EEO obligations within thirty 
days following their reporting for duty with the contractor. 
 

c.  All personnel who are engaged in direct recruitment for the project will be instructed by the 
EEO Officer in the contractor's procedures for locating and hiring minorities and women. 
  

d.  Notices and posters setting forth the contractor's EEO policy will be placed in areas readily 
accessible to employees, applicants for employment and potential employees. 
 

e.  The contractor's EEO policy and the procedures to implement such policy will be brought to 
the attention of employees by means of meetings, employee handbooks, or other appropriate 
means. 
 
4. Recruitment: When advertising for employees, the contractor will include in all 
advertisements for employees the notation: "An Equal Opportunity Employer."  All such 
advertisements will be placed in publications having a large circulation among minorities and 
women in the area from which the project work force would normally be derived. 
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a.  The contractor will, unless precluded by a valid bargaining agreement, conduct systematic 

and direct recruitment through public and private employee referral sources likely to yield 
qualified minorities and women.  To meet this requirement, the contractor will identify sources of 
potential minority group employees, and establish with such identified sources procedures 
whereby minority and women applicants may be referred to the contractor for employment 
consideration. 
 

b.  In the event the contractor has a valid bargaining agreement providing for exclusive hiring 
hall referrals, the contractor is expected to observe the provisions of that agreement to the 
extent that the system meets the contractor's compliance with EEO contract provisions.  Where 
implementation of such an agreement has the effect of discriminating against minorities or 
women, or obligates the contractor to do the same, such implementation violates Federal 
nondiscrimination provisions. 
 

c.  The contractor will encourage its present employees to refer minorities and women as 
applicants for employment.  Information and procedures with regard to referring such applicants 
will be discussed with employees. 
 
5. Personnel Actions: Wages, working conditions, and employee benefits shall be established 
and administered, and personnel actions of every type, including hiring, upgrading, promotion, 
transfer, demotion, layoff, and termination, shall be taken without regard to race, color, religion, 
sex, national origin, age or disability.  The following procedures shall be followed: 
 

a.  The contractor will conduct periodic inspections of project sites to insure that working 
conditions and employee facilities do not indicate discriminatory treatment of project site 
personnel. 
 

b.  The contractor will periodically evaluate the spread of wages paid within each classification 
to determine any evidence of discriminatory wage practices. 
 

c.  The contractor will periodically review selected personnel actions in depth to determine 
whether there is evidence of discrimination.  Where evidence is found, the contractor will 
promptly take corrective action.  If the review indicates that the discrimination may extend 
beyond the actions reviewed, such corrective action shall include all affected persons. 
 

d.  The contractor will promptly investigate all complaints of alleged discrimination made to the 
contractor in connection with its obligations under this contract, will attempt to resolve such 
complaints, and will take appropriate corrective action within a reasonable time.  If the 
investigation indicates that the discrimination may affect persons other than the complainant, 
such corrective action shall include such other persons.  Upon completion of each investigation, 
the contractor will inform every complainant of all of their avenues of appeal. 
 
6. Training and Promotion: 
 

a.  The contractor will assist in locating, qualifying, and increasing the skills of minorities and 
women who are applicants for employment or current employees.  Such efforts should be aimed 
at developing full journey level status employees in the type of trade or job classification 
involved.  
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b.  Consistent with the contractor's work force requirements and as permissible under Federal 
and State regulations, the contractor shall make full use of training programs, i.e., 
apprenticeship, and on-the-job training programs for the geographical area of contract 
performance.  In the event a special provision for training is provided under this contract, this 
subparagraph will be superseded as indicated in the special provision.  The contracting agency 
may reserve training positions for persons who receive welfare assistance in accordance with 
23 U.S.C. 140(a). 
 

c.  The contractor will advise employees and applicants for employment of available training 
programs and entrance requirements for each. 
 

d.  The contractor will periodically review the training and promotion potential of employees 
who are minorities and women and will encourage eligible employees to apply for such training 
and promotion. 
 
7. Unions: If the contractor relies in whole or in part upon unions as a source of employees, the 
contractor will use good faith efforts to obtain the cooperation of such unions to increase 
opportunities for minorities and women.  Actions by the contractor, either directly or through a 
contractor's association acting as agent, will include the procedures set forth below: 
 

a.  The contractor will use good faith efforts to develop, in cooperation with the unions, joint 
training programs aimed toward qualifying more minorities and women for membership in the 
unions and increasing the skills of minorities and women so that they may qualify for higher 
paying employment. 
 

b.  The contractor will use good faith efforts to incorporate an EEO clause into each union 
agreement to the end that such union will be contractually bound to refer applicants without 
regard to their race, color, religion, sex, national origin, age or disability. 
 

c.  The contractor is to obtain information as to the referral practices and policies of the labor 
union except that to the extent such information is within the exclusive possession of the labor 
union and such labor union refuses to furnish such information to the contractor, the contractor 
shall so certify to the contracting agency and shall set forth what efforts have been made to 
obtain such information. 
 

d.  In the event the union is unable to provide the contractor with a reasonable flow of referrals 
within the time limit set forth in the collective bargaining agreement, the contractor will, through 
independent recruitment efforts, fill the employment vacancies without regard to race, color, 
religion, sex, national origin, age or disability; making full efforts to obtain qualified and/or 
qualifiable minorities and women.  The failure of a union to provide sufficient referrals (even 
though it is obligated to provide exclusive referrals under the terms of a collective bargaining 
agreement) does not relieve the contractor from the requirements of this paragraph.   In the 
event the union referral practice prevents the contractor from meeting the obligations pursuant 
to Executive Order 11246, as amended, and these special provisions, such contractor shall 
immediately notify the contracting agency. 
 
8.  Reasonable Accommodation for Applicants / Employees with Disabilities:  The 
contractor must be familiar with the requirements for and comply with the Americans with 
Disabilities Act and all rules and regulations established there under.  Employers must provide 
reasonable accommodation in all employment activities unless to do so would cause an undue 
hardship. 
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9. Selection of Subcontractors, Procurement of Materials and Leasing of Equipment: The 
contractor shall not discriminate on the grounds of race, color, religion, sex, national origin, age 
or disability in the selection and retention of subcontractors, including procurement of materials 
and leases of equipment.  The contractor shall take all necessary and reasonable steps to 
ensure nondiscrimination in the administration of this contract. 
 

a.  The contractor shall notify all potential subcontractors and suppliers and lessors of their 
EEO obligations under this contract. 
 

b.  The contractor will use good faith efforts to ensure subcontractor compliance with their 
EEO obligations. 
 
 
10. Assurance Required by 49 CFR 26.13(b): 
 

a.  The requirements of 49 CFR Part 26 and the State DOT’s U.S. DOT-approved DBE 
program are incorporated by reference. 
 

b.  The contractor or subcontractor shall not discriminate on the basis of race, color, national 
origin, or sex in the performance of this contract.  The contractor shall carry out applicable 
requirements of 49 CFR Part 26 in the award and administration of DOT-assisted contracts.  
Failure by the contractor to carry out these requirements is a material breach of this contract, 
which may result in the termination of this contract or such other remedy as the contracting 
agency deems appropriate. 
 
11. Records and Reports: The contractor shall keep such records as necessary to document 
compliance with the EEO requirements.  Such records shall be retained for a period of three 
years following the date of the final payment to the contractor for all contract work and shall be 
available at reasonable times and places for inspection by authorized representatives of the 
contracting agency and the FHWA. 
 

a.  The records kept by the contractor shall document the following: 
 
    (1) The number and work hours of minority and non-minority group members and women 
employed in each work classification on the project; 
 

(2) The progress and efforts being made in cooperation with unions, when applicable, to 
increase employment opportunities for minorities and women; and 

 
(3) The progress and efforts being made in locating, hiring, training, qualifying, and 

upgrading minorities and women;  
 

b.  The contractors and subcontractors will submit an annual report to the contracting agency 
each July for the duration of the project, indicating the number of minority, women, and non-
minority group employees currently engaged in each work classification required by the contract 
work.  This information is to be reported on Form FHWA-1391.  The staffing data should 
represent the project work force on board in all or any part of the last payroll period preceding 
the end of July.  If on-the-job training is being required by special provision, the contractor will 
be required to collect and report training data.  The employment data should reflect the work 
force on board during all or any part of the last payroll period preceding the end of July. 
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III. NONSEGREGATED FACILITIES 
 
This provision is applicable to all Federal-aid construction contracts and to all related 
construction subcontracts of $10,000 or more. 
 
The contractor must ensure that facilities provided for employees are provided in such a manner 
that segregation on the basis of race, color, religion, sex, or national origin cannot result.  The 
contractor may neither require such segregated use by written or oral policies nor tolerate such 
use by employee custom.  The contractor's obligation extends further to ensure that its 
employees are not assigned to perform their services at any location, under the contractor's 
control, where the facilities are segregated.  The term "facilities" includes waiting rooms, work 
areas, restaurants and other eating areas, time clocks, restrooms, washrooms, locker rooms, 
and other storage or dressing areas, parking lots, drinking fountains, recreation or entertainment 
areas, transportation, and housing provided for employees.  The contractor shall provide 
separate or single-user restrooms and necessary dressing or sleeping areas to assure privacy 
between sexes. 
 
 
IV.  DAVIS-BACON AND RELATED ACT PROVISIONS 

This section is applicable to all Federal-aid construction projects exceeding $2,000 and to all 
related subcontracts and lower-tier subcontracts (regardless of subcontract size).  The 
requirements apply to all projects located within the right-of-way of a roadway that is functionally 
classified as Federal-aid highway.  This excludes roadways functionally classified as local roads 
or rural minor collectors, which are exempt.  Contracting agencies may elect to apply these 
requirements to other projects. 

The following provisions are from the U.S. Department of Labor regulations in 29 CFR 5.5 
“Contract provisions and related matters” with minor revisions to conform to the FHWA-1273 
format and FHWA program requirements. 

1.  Minimum wages 

a.  All laborers and mechanics employed or working upon the site of the work, will be paid 
unconditionally and not less often than once a week, and without subsequent deduction or 
rebate on any account (except such payroll deductions as are permitted by regulations issued 
by the Secretary of Labor under the Copeland Act (29 CFR part 3)), the full amount of wages 
and bona fide fringe benefits (or cash equivalents thereof) due at time of payment computed at 
rates not less than those contained in the wage determination of the Secretary of Labor which is 
attached hereto and made a part hereof, regardless of any contractual relationship which may 
be alleged to exist between the contractor and such laborers and mechanics. 

Contributions made or costs reasonably anticipated for bona fide fringe benefits under section 
1(b)(2) of the Davis-Bacon Act on behalf of laborers or mechanics are considered wages paid to 
such laborers or mechanics, subject to the provisions of paragraph 1.d. of this section; also, 
regular contributions made or costs incurred for more than a weekly period (but not less often 
than quarterly) under plans, funds, or programs which cover the particular weekly period, are 
deemed to be constructively made or incurred during such weekly period. Such laborers and 
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mechanics shall be paid the appropriate wage rate and fringe benefits on the wage 
determination for the classification of work actually performed, without regard to skill, except as 
provided in 29 CFR 5.5(a)(4). Laborers or mechanics performing work in more than one 
classification may be compensated at the rate specified for each classification for the time 
actually worked therein: Provided, That the employer's payroll records accurately set forth the 
time spent in each classification in which work is performed. The wage determination (including 
any additional classification and wage rates conformed under paragraph 1.b. of this section) and 
the Davis-Bacon poster (WH–1321) shall be posted at all times by the contractor and its 
subcontractors at the site of the work in a prominent and accessible place where it can be easily 
seen by the workers. 

b. (1) The contracting officer shall require that any class of laborers or mechanics, including 
helpers, which is not listed in the wage determination and which is to be employed under the 
contract shall be classified in conformance with the wage determination. The contracting officer 
shall approve an additional classification and wage rate and fringe benefits therefore only when 
the following criteria have been met: 

(i) The work to be performed by the classification requested is not performed by a 
classification in the wage determination; and 

(ii) The classification is utilized in the area by the construction industry; and 

(iii) The proposed wage rate, including any bona fide fringe benefits, bears a reasonable 
relationship to the wage rates contained in the wage determination. 

(2) If the contractor and the laborers and mechanics to be employed in the classification (if 
known), or their representatives, and the contracting officer agree on the classification and 
wage rate (including the amount designated for fringe benefits where appropriate), a report of 
the action taken shall be sent by the contracting officer to the Administrator of the Wage and 
Hour Division, Employment Standards Administration, U.S. Department of Labor, Washington, 
DC 20210. The Administrator, or an authorized representative, will approve, modify, or 
disapprove every additional classification action within 30 days of receipt and so advise the 
contracting officer or will notify the contracting officer within the 30-day period that additional 
time is necessary. 

(3) In the event the contractor, the laborers or mechanics to be employed in the classification 
or their representatives, and the contracting officer do not agree on the proposed classification 
and wage rate (including the amount designated for fringe benefits, where appropriate), the 
contracting officer shall refer the questions, including the views of all interested parties and the 
recommendation of the contracting officer, to the Wage and Hour Administrator for 
determination. The Wage and Hour Administrator, or an authorized representative, will issue a 
determination within 30 days of receipt and so advise the contracting officer or will notify the 
contracting officer within the 30-day period that additional time is necessary. 

(4) The wage rate (including fringe benefits where appropriate) determined pursuant to 
paragraphs 1.b.(2) or 1.b.(3) of this section, shall be paid to all workers performing work in the 
classification under this contract from the first day on which work is performed in the 
classification. 
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c. Whenever the minimum wage rate prescribed in the contract for a class of laborers or 
mechanics includes a fringe benefit which is not expressed as an hourly rate, the contractor 
shall either pay the benefit as stated in the wage determination or shall pay another bona fide 
fringe benefit or an hourly cash equivalent thereof. 

d. If the contractor does not make payments to a trustee or other third person, the contractor 
may consider as part of the wages of any laborer or mechanic the amount of any costs 
reasonably anticipated in providing bona fide fringe benefits under a plan or program, Provided, 
That the Secretary of Labor has found, upon the written request of the contractor, that the 
applicable standards of the Davis-Bacon Act have been met. The Secretary of Labor may 
require the contractor to set aside in a separate account assets for the meeting of obligations 
under the plan or program. 

2.  Withholding  

The contracting agency shall upon its own action or upon written request of an authorized 
representative of the Department of Labor, withhold or cause to be withheld from the contractor 
under this contract, or any other Federal contract with the same prime contractor, or any other 
federally-assisted contract subject to Davis-Bacon prevailing wage requirements, which is held 
by the same prime contractor, so much of the accrued payments or advances as may be 
considered necessary to pay laborers and mechanics, including apprentices, trainees, and 
helpers, employed by the contractor or any subcontractor the full amount of wages required by 
the contract.  In the event of failure to pay any laborer or mechanic, including any apprentice, 
trainee, or helper, employed or working on the site of the work, all or part of the wages required 
by the contract, the contracting agency may, after written notice to the contractor, take such 
action as may be necessary to cause the suspension of any further payment, advance, or 
guarantee of funds until such violations have ceased. 

3.  Payrolls and basic records  

a.  Payrolls and basic records relating thereto shall be maintained by the contractor during the 
course of the work and preserved for a period of three years thereafter for all laborers and 
mechanics working at the site of the work. Such records shall contain the name, address, and 
social security number of each such worker, his or her correct classification, hourly rates of 
wages paid (including rates of contributions or costs anticipated for bona fide fringe benefits or 
cash equivalents thereof of the types described in section 1(b)(2)(B) of the Davis-Bacon Act), 
daily and weekly number of hours worked, deductions made and actual wages paid. Whenever 
the Secretary of Labor has found under 29 CFR 5.5(a)(1)(iv) that the wages of any laborer or 
mechanic include the amount of any costs reasonably anticipated in providing benefits under a 
plan or program described in section 1(b)(2)(B) of the Davis-Bacon Act, the contractor shall 
maintain records which show that the commitment to provide such benefits is enforceable, that 
the plan or program is financially responsible, and that the plan or program has been 
communicated in writing to the laborers or mechanics affected, and records which show the 
costs anticipated or the actual cost incurred in providing such benefits. Contractors employing 
apprentices or trainees under approved programs shall maintain written evidence of the 
registration of apprenticeship programs and certification of trainee programs, the registration of 
the apprentices and trainees, and the ratios and wage rates prescribed in the applicable 
programs. 
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b. (1) The contractor shall submit weekly for each week in which any contract work is 
performed a copy of all payrolls to the contracting agency.   The payrolls submitted shall set out 
accurately and completely all of the information required to be maintained under 29 CFR 
5.5(a)(3)(i), except that full social security numbers and home addresses shall not be included 
on weekly transmittals. Instead the payrolls shall only need to include an individually identifying 
number for each employee ( e.g. , the last four digits of the employee's social security number). 
The required weekly payroll information may be submitted in any form desired. Optional Form 
WH–347 is available for this purpose from the Wage and Hour Division Web site at 
http://www.dol.gov/esa/whd/forms/wh347instr.htm or its successor site. The prime contractor is 
responsible for the submission of copies of payrolls by all subcontractors. Contractors and 
subcontractors shall maintain the full social security number and current address of each 
covered worker, and shall provide them upon request to the contracting agency for transmission 
to the State DOT, the FHWA or the Wage and Hour Division of the Department of Labor for 
purposes of an investigation or audit of compliance with prevailing wage requirements. It is not a 
violation of this section for a prime contractor to require a subcontractor to provide addresses 
and social security numbers to the prime contractor for its own records, without weekly 
submission to the contracting agency.. 

(2) Each payroll submitted shall be accompanied by a “Statement of Compliance,” signed by the 
contractor or subcontractor or his or her agent who pays or supervises the payment of the 
persons employed under the contract and shall certify the following: 

(i) That the payroll for the payroll period contains the information required to be provided 
under §5.5 (a)(3)(ii) of Regulations, 29 CFR part 5, the appropriate information is being 
maintained under §5.5 (a)(3)(i) of Regulations, 29 CFR part 5, and that such information is 
correct and complete; 

(ii) That each laborer or mechanic (including each helper, apprentice, and trainee) 
employed on the contract during the payroll period has been paid the full weekly wages 
earned, without rebate, either directly or indirectly, and that no deductions have been made 
either directly or indirectly from the full wages earned, other than permissible deductions as 
set forth in Regulations, 29 CFR part 3; 

(iii) That each laborer or mechanic has been paid not less than the applicable wage rates 
and fringe benefits or cash equivalents for the classification of work performed, as specified 
in the applicable wage determination incorporated into the contract. 

(3) The weekly submission of a properly executed certification set forth on the reverse side of 
Optional Form WH–347 shall satisfy the requirement for submission of the “Statement of 
Compliance” required by paragraph 3.b.(2) of this section. 

(4) The falsification of any of the above certifications may subject the contractor or 
subcontractor to civil or criminal prosecution under section 1001 of title 18 and section 231 of 
title 31 of the United States Code. 

c. The contractor or subcontractor shall make the records required under paragraph 3.a. of this 
section available for inspection, copying, or transcription by authorized representatives of the 
contracting agency, the State DOT, the FHWA,  or the Department of Labor, and shall permit 
such representatives to interview employees during working hours on the job. If the contractor 
or subcontractor fails to submit the required records or to make them available, the FHWA may, 
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after written notice to the contractor, the contracting agency or the State DOT, take such action 
as may be necessary to cause the suspension of any further payment, advance, or guarantee of 
funds. Furthermore, failure to submit the required records upon request or to make such records 
available may be grounds for debarment action pursuant to 29 CFR 5.12. 

4.  Apprentices and trainees  

a. Apprentices (programs of the USDOL).  

Apprentices will be permitted to work at less than the predetermined rate for the work they 
performed when they are employed pursuant to and individually registered in a bona fide 
apprenticeship program registered with the U.S. Department of Labor, Employment and 
Training Administration, Office of Apprenticeship Training, Employer and Labor Services, or with 
a State Apprenticeship Agency recognized by the Office, or if a person is employed in his or her 
first 90 days of probationary employment as an apprentice in such an apprenticeship program, 
who is not individually registered in the program, but who has been certified by the Office of 
Apprenticeship Training, Employer and Labor Services or a State Apprenticeship Agency 
(where appropriate) to be eligible for probationary employment as an apprentice.  

 The allowable ratio of apprentices to journeymen on the job site in any craft classification shall 
not be greater than the ratio permitted to the contractor as to the entire work force under the 
registered program. Any worker listed on a payroll at an apprentice wage rate, who is not 
registered or otherwise employed as stated above, shall be paid not less than the applicable 
wage rate on the wage determination for the classification of work actually performed. In 
addition, any apprentice performing work on the job site in excess of the ratio permitted under 
the registered program shall be paid not less than the applicable wage rate on the wage 
determination for the work actually performed. Where a contractor is performing construction on 
a project in a locality other than that in which its program is registered, the ratios and wage rates 
(expressed in percentages of the journeyman's hourly rate) specified in the contractor's or 
subcontractor's registered program shall be observed.  

 Every apprentice must be paid at not less than the rate specified in the registered program for 
the apprentice's level of progress, expressed as a percentage of the journeymen hourly rate 
specified in the applicable wage determination. Apprentices shall be paid fringe benefits in 
accordance with the provisions of the apprenticeship program. If the apprenticeship program 
does not specify fringe benefits, apprentices must be paid the full amount of fringe benefits 
listed on the wage determination for the applicable classification. If the Administrator determines 
that a different practice prevails for the applicable apprentice classification, fringes shall be paid 
in accordance with that determination.  

In the event the Office of Apprenticeship Training, Employer and Labor Services, or a State 
Apprenticeship Agency recognized by the Office, withdraws approval of an apprenticeship 
program, the contractor will no longer be permitted to utilize apprentices at less than the 
applicable predetermined rate for the work performed until an acceptable program is approved. 

b. Trainees (programs of the USDOL).  

Except as provided in 29 CFR 5.16, trainees will not be permitted to work at less than the 
predetermined rate for the work performed unless they are employed pursuant to and 
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individually registered in a program which has received prior approval, evidenced by formal 
certification by the U.S. Department of Labor, Employment and Training Administration.  

The ratio of trainees to journeymen on the job site shall not be greater than permitted under the 
plan approved by the Employment and Training Administration.  

Every trainee must be paid at not less than the rate specified in the approved program for the 
trainee's level of progress, expressed as a percentage of the journeyman hourly rate specified 
in the applicable wage determination. Trainees shall be paid fringe benefits in accordance with 
the provisions of the trainee program. If the trainee program does not mention fringe benefits, 
trainees shall be paid the full amount of fringe benefits listed on the wage determination unless 
the Administrator of the Wage and Hour Division determines that there is an apprenticeship 
program associated with the corresponding journeyman wage rate on the wage determination 
which provides for less than full fringe benefits for apprentices. Any employee listed on the 
payroll at a trainee rate who is not registered and participating in a training plan approved by the 
Employment and Training Administration shall be paid not less than the applicable wage rate on 
the wage determination for the classification of work actually performed. In addition, any trainee 
performing work on the job site in excess of the ratio permitted under the registered program 
shall be paid not less than the applicable wage rate on the wage determination for the work 
actually performed.  

In the event the Employment and Training Administration withdraws approval of a training 
program, the contractor will no longer be permitted to utilize trainees at less than the applicable 
predetermined rate for the work performed until an acceptable program is approved. 

c. Equal employment opportunity. The utilization of apprentices, trainees and journeymen 
under this part shall be in conformity with the equal employment opportunity requirements of 
Executive Order 11246, as amended, and 29 CFR part 30. 

d.  Apprentices and Trainees (programs of the U.S. DOT). 

Apprentices and trainees working under apprenticeship and skill training programs which have 
been certified by the Secretary of Transportation as promoting EEO in connection with Federal-
aid highway construction programs are not subject to the requirements of paragraph 4 of this 
Section IV. The straight time hourly wage rates for apprentices and trainees under such 
programs will be established by the particular programs. The ratio of apprentices and trainees to 
journeymen shall not be greater than permitted by the terms of the particular program. 

5. Compliance with Copeland Act requirements.   The contractor shall comply with the 
requirements of 29 CFR part 3, which are incorporated by reference in this contract. 

6. Subcontracts.   The contractor or subcontractor shall insert Form FHWA-1273 in any 
subcontracts and also require the subcontractors to include Form FHWA-1273 in any lower tier 
subcontracts. The prime contractor shall be responsible for the compliance by any 
subcontractor or lower tier subcontractor with all the contract clauses in 29 CFR 5.5. 

7. Contract termination: debarment.   A breach of the contract clauses in 29 CFR 5.5 may be 
grounds for termination of the contract, and for debarment as a contractor and a subcontractor 
as provided in 29 CFR 5.12. 
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8. Compliance with Davis-Bacon and Related Act requirements.  All rulings and 
interpretations of the Davis-Bacon and Related Acts contained in 29 CFR parts 1, 3, and 5 are 
herein incorporated by reference in this contract. 

9. Disputes concerning labor standards. Disputes arising out of the labor standards 
provisions of this contract shall not be subject to the general disputes clause of this contract. 
Such disputes shall be resolved in accordance with the procedures of the Department of Labor 
set forth in 29 CFR parts 5, 6, and 7. Disputes within the meaning of this clause include disputes 
between the contractor (or any of its subcontractors) and the contracting agency, the U.S. 
Department of Labor, or the employees or their representatives. 

10. Certification of eligibility. 

a. By entering into this contract, the contractor certifies that neither it (nor he or she) nor any 
person or firm who has an interest in the contractor's firm is a person or firm ineligible to be 
awarded Government contracts by virtue of section 3(a) of the Davis-Bacon Act or 29 CFR 
5.12(a)(1). 

b. No part of this contract shall be subcontracted to any person or firm ineligible for award of a 
Government contract by virtue of section 3(a) of the Davis-Bacon Act or 29 CFR 5.12(a)(1). 

c. The penalty for making false statements is prescribed in the U.S. Criminal Code, 18 U.S.C. 
1001. 

 
 
V.   CONTRACT WORK HOURS AND SAFETY STANDARDS ACT  

The following clauses apply to any Federal-aid construction contract in an amount in excess of 
$100,000 and subject to the overtime provisions of the Contract Work Hours and Safety 
Standards Act. These clauses shall be inserted in addition to the clauses required by 29 CFR 
5.5(a) or 29 CFR 4.6.  As used in this paragraph, the terms laborers and mechanics include 
watchmen and guards. 

1. Overtime requirements.   No contractor or subcontractor contracting for any part of the 
contract work which may require or involve the employment of laborers or mechanics shall 
require or permit any such laborer or mechanic in any workweek in which he or she is employed 
on such work to work in excess of forty hours in such workweek unless such laborer or 
mechanic receives compensation at a rate not less than one and one-half times the basic rate of 
pay for all hours worked in excess of forty hours in such workweek. 

2. Violation; liability for unpaid wages; liquidated damages.  In the event of any violation of 
the clause set forth in paragraph (1.) of this section, the contractor and any subcontractor 
responsible therefor shall be liable for the unpaid wages. In addition, such contractor and 
subcontractor shall be liable to the United States (in the case of work done under contract for 
the District of Columbia or a territory, to such District or to such territory), for liquidated 
damages. Such liquidated damages shall be computed with respect to each individual laborer or 
mechanic, including watchmen and guards, employed in violation of the clause set forth in 
paragraph (1.) of this section, in the sum of $10 for each calendar day on which such individual 
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was required or permitted to work in excess of the standard workweek of forty hours without 
payment of the overtime wages required by the clause set forth in paragraph (1.) of this section. 

3. Withholding for unpaid wages and liquidated damages. The FHWA or the contacting 
agency shall upon its own action or upon written request of an authorized representative of the 
Department of Labor withhold or cause to be withheld, from any moneys payable on account of 
work performed by the contractor or subcontractor under any such contract or any other Federal 
contract with the same prime contractor, or any other federally-assisted contract subject to the 
Contract Work Hours and Safety Standards Act, which is held by the same prime contractor, 
such sums as may be determined to be necessary to satisfy any liabilities of such contractor or 
subcontractor for unpaid wages and liquidated damages as provided in the clause set forth in 
paragraph (2.) of this section. 

4. Subcontracts.  The contractor or subcontractor shall insert in any subcontracts the clauses 
set forth in paragraph (1.) through (4.) of this section and also a clause requiring the 
subcontractors to include these clauses in any lower tier subcontracts. The prime contractor 
shall be responsible for compliance by any subcontractor or lower tier subcontractor with the 
clauses set forth in paragraphs (1.) through (4.) of this section. 

 
 
 
 
VI. SUBLETTING OR ASSIGNING THE CONTRACT 
 
This provision is applicable to all Federal-aid construction contracts on the National Highway 
System. 
 
1. The contractor shall perform with its own organization contract work amounting to not less 
than 30 percent (or a greater percentage if specified elsewhere in the contract) of the total 
original contract price, excluding any specialty items designated by the contracting agency.  
Specialty items may be performed by subcontract and the amount of any such specialty items 
performed may be deducted from the total original contract price before computing the amount 
of work required to be performed by the contractor's own organization (23 CFR 635.116). 
 

a.  The term “perform work with its own organization” refers to workers employed or leased by 
the prime contractor, and equipment owned or rented by the prime contractor, with or without 
operators.  Such term does not include employees or equipment of a subcontractor or lower tier 
subcontractor, agents of the prime contractor, or any other assignees.  The term may include 
payments for the costs of hiring leased employees from an employee leasing firm meeting all 
relevant Federal and State regulatory requirements.  Leased employees may only be included 
in this term if the prime contractor meets all of the following conditions: 
 
  (1) the prime contractor maintains control over the supervision of the day-to-day activities of 
the leased employees; 

(2) the prime contractor remains responsible for the quality of the work of the leased 
employees; 

   (3) the prime contractor retains all power to accept or exclude individual employees from 
work on the project; and 
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(4) the prime contractor remains ultimately responsible for the payment of predetermined 
minimum wages, the submission of payrolls, statements of compliance and all other Federal 
regulatory requirements. 

 
b. "Specialty Items" shall be construed to be limited to work that requires highly specialized 

knowledge, abilities, or equipment not ordinarily available in the type of contracting 
organizations qualified and expected to bid or propose on the contract as a whole and in 
general are to be limited to minor components of the overall contract. 
 
  2. The contract amount upon which the requirements set forth in paragraph (1) of Section VI is 
computed includes the cost of material and manufactured products which are to be purchased 
or produced by the contractor under the contract provisions. 
 
3. The contractor shall furnish (a) a competent superintendent or supervisor who is employed by 
the firm, has full authority to direct performance of the work in accordance with the contract 
requirements, and is in charge of all construction operations (regardless of who performs the 
work) and (b) such other of its own organizational resources (supervision, management, and 
engineering services) as the contracting officer determines is necessary to assure the 
performance of the contract. 
 
4. No portion of the contract shall be sublet, assigned or otherwise disposed of except with the 
written consent of the contracting officer, or authorized representative, and such consent when 
given shall not be construed to relieve the contractor of any responsibility for the fulfillment of 
the contract.  Written consent will be given only after the contracting agency has assured that 
each subcontract is evidenced in writing and that it contains all pertinent provisions and 
requirements of the prime contract. 
 
5. The 30% self-performance requirement of paragraph (1) is not applicable to design-build 
contracts; however, contracting agencies may establish their own self-performance 
requirements. 
 
 
VII. SAFETY: ACCIDENT PREVENTION 
 
This provision is applicable to all Federal-aid construction contracts and to all related 
subcontracts. 
 
1.  In the performance of this contract the contractor shall comply with all applicable Federal, 
State, and local laws governing safety, health, and sanitation (23 CFR 635). The contractor shall 
provide all safeguards, safety devices and protective equipment and take any other needed 
actions as it determines, or as the contracting officer may determine, to be reasonably 
necessary to protect the life and health of employees on the job and the safety of the public and 
to protect property in connection with the performance of the work covered by the contract. 
 
2.  It is a condition of this contract, and shall be made a condition of each subcontract, which the 
contractor enters into pursuant to this contract, that the contractor and any subcontractor shall 
not permit any employee, in performance of the contract, to work in surroundings or under 
conditions which are unsanitary, hazardous or dangerous to his/her health or safety, as 
determined under construction safety and health standards (29 CFR 1926) promulgated by the 
Secretary of Labor, in accordance with Section 107 of the Contract Work Hours and Safety 
Standards Act (40 U.S.C. 3704). 
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3. Pursuant to 29 CFR 1926.3, it is a condition of this contract that the Secretary of Labor or 
authorized representative thereof, shall have right of entry to any site of contract performance to 
inspect or investigate the matter of compliance with the construction safety and health 
standards and to carry out the duties of the Secretary under Section 107 of the Contract Work 
Hours and Safety Standards Act (40 U.S.C.3704). 
 
 
VIII. FALSE STATEMENTS CONCERNING HIGHWAY PROJECTS 
 
This provision is applicable to all Federal-aid construction contracts and to all related 
subcontracts. 
 
  In order to assure high quality and durable construction in conformity with approved plans and 
specifications and a high degree of reliability on statements and representations made by 
engineers, contractors, suppliers, and workers on Federal-aid highway projects, it is essential 
that all persons concerned with the project perform their functions as carefully, thoroughly, and 
honestly as possible.  Willful falsification, distortion, or misrepresentation with respect to any 
facts related to the project is a violation of Federal law.  To prevent any misunderstanding 
regarding the seriousness of these and similar acts, Form FHWA-1022 shall be posted on each 
Federal-aid highway project (23 CFR 635) in one or more places where it is readily available to 
all persons concerned with the project: 
 
 
18 U.S.C. 1020 reads as follows: 
 
  "Whoever, being an officer, agent, or employee of the United States, or of any State or 
Territory, or whoever, whether a person, association, firm, or corporation, knowingly makes any 
false statement, false representation, or false report as to the character, quality, quantity, or cost 
of the material used or to be used, or the quantity or quality of the work performed or to be 
performed, or the cost thereof in connection with the submission of plans, maps, specifications, 
contracts, or costs of construction on any highway or related project submitted for approval to 
the Secretary of Transportation; or 
 
  Whoever knowingly makes any false statement, false representation, false report or false claim 
with respect to the character, quality, quantity, or cost of any work performed or to be 
performed, or materials furnished or to be furnished, in connection with the construction of any 
highway or related project approved by the Secretary of Transportation; or 
 
  Whoever knowingly makes any false statement or false representation as to material fact in 
any statement, certificate, or report submitted pursuant to provisions of the Federal-aid Roads 
Act approved July 1, 1916, (39 Stat. 355), as amended and supplemented; 
 
  Shall be fined under this title or imprisoned not more than 5 years or both." 
 
 
IX. IMPLEMENTATION OF CLEAN AIR ACT AND FEDERAL WATER POLLUTION 
CONTROL ACT 
 
This provision is applicable to all Federal-aid construction contracts and to all related 
subcontracts. 
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By submission of this bid/proposal or the execution of this contract, or subcontract, as 
appropriate, the bidder, proposer, Federal-aid construction contractor, or subcontractor, as 
appropriate, will be deemed to have stipulated as follows: 
 
  1. That any person who is or will be utilized in the performance of this contract is not prohibited 
from receiving an award due to a violation of Section 508 of the Clean Water Act or Section 306 
of the Clean Air Act.   
  2. That the contractor agrees to include or cause to be included the requirements of paragraph 
(1) of this Section X in every subcontract, and further agrees to take such action as the 
contracting agency may direct as a means of enforcing such requirements. 
 
 
X. CERTIFICATION REGARDING DEBARMENT, SUSPENSION, INELIGIBILITY AND 
VOLUNTARY EXCLUSION 
 
This provision is applicable to all Federal-aid construction contracts, design-build contracts, 
subcontracts, lower-tier subcontracts, purchase orders, lease agreements, consultant contracts 
or any other covered transaction requiring FHWA approval or that is estimated to cost $25,000 
or more –  as defined in 2 CFR Parts 180 and 1200. 
 
 
 
  1. Instructions for Certification – First Tier Participants:  
  
    a. By signing and submitting this proposal, the prospective first tier participant is providing the 
certification set out below. 
 
    b. The inability of a person to provide the certification set out below will not necessarily result 
in denial of participation in this covered transaction. The prospective first tier participant shall 
submit an explanation of why it cannot provide the certification set out below. The certification or 
explanation will be considered in connection with the department or agency's determination 
whether to enter into this transaction. However, failure of the prospective first tier participant to 
furnish a certification or an explanation shall disqualify such a person from participation in this 
transaction. 
 
    c. The certification in this clause is a material representation of fact upon which reliance was 
placed when the contracting agency determined to enter into this transaction. If it is later 
determined that the prospective participant knowingly rendered an erroneous certification, in 
addition to other remedies available to the Federal Government, the contracting agency may 
terminate this transaction for cause of default. 
 
    d. The prospective first tier participant shall provide immediate written notice to the 
contracting agency to whom this proposal is submitted if any time the prospective first tier 
participant learns that its certification was erroneous when submitted or has become erroneous 
by reason of changed circumstances. 
 
    e. The terms "covered transaction," "debarred," "suspended," "ineligible," "participant," 
"person,"  "principal," and "voluntarily excluded," as used in this clause, are defined in 2 CFR 
Parts 180 and 1200.  “First Tier Covered Transactions” refers to any covered transaction 
between a grantee or subgrantee of Federal funds and a participant (such as the prime or 
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general contract).  “Lower Tier Covered Transactions” refers to any covered transaction under a 
First Tier Covered Transaction (such as subcontracts).  “First Tier Participant” refers to the 
participant who has entered into a covered transaction with a grantee or subgrantee of Federal 
funds (such as the prime or general contractor).  “Lower Tier Participant” refers any participant 
who has entered into a covered transaction with a First Tier Participant or other Lower Tier 
Participants (such as subcontractors and suppliers).  
 
    f. The prospective first tier participant agrees by submitting this proposal that, should the 
proposed covered transaction be entered into, it shall not knowingly enter into any lower tier 
covered transaction with a person who is debarred, suspended, declared ineligible, or 
voluntarily excluded from participation in this covered transaction, unless authorized by the 
department or agency entering into this transaction. 
 
    g. The prospective first tier participant further agrees by submitting this proposal that it will 
include the clause titled "Certification Regarding Debarment, Suspension, Ineligibility and 
Voluntary Exclusion-Lower Tier Covered Transactions," provided by the department or 
contracting agency, entering into this covered transaction, without modification, in all lower tier 
covered transactions and in all solicitations for lower tier covered transactions exceeding the 
$25,000 threshold. 
 
    h. A participant in a covered transaction may rely upon a certification of a prospective 
participant in a lower tier covered transaction that is not debarred, suspended, ineligible, or 
voluntarily excluded from the covered transaction, unless it knows that the certification is 
erroneous.  A participant is responsible for ensuring that its principals are not suspended, 
debarred, or otherwise ineligible to participate in covered transactions.  To verify the eligibility of 
its principals, as well as the eligibility of any lower tier prospective participants, each participant 
may, but is not required to, check the Excluded Parties List System website 
(https://www.epls.gov/), which is compiled by the General Services Administration. 
 
    i.  Nothing contained in the foregoing shall be construed to require the establishment of a 
system of records in order to render in good faith the certification required by this clause. The 
knowledge and information of the prospective participant is not required to exceed that which is 
normally possessed by a prudent person in the ordinary course of business dealings. 
 
    j. Except for transactions authorized under paragraph (f) of these instructions, if a participant 
in a covered transaction knowingly enters into a lower tier covered transaction with a person 
who is suspended, debarred, ineligible, or voluntarily excluded from participation in this 
transaction, in addition to other remedies available to the Federal Government, the department 
or agency may terminate this transaction for cause or default. 
 
* * * * * 
 
2.  Certification Regarding Debarment, Suspension, Ineligibility and Voluntary Exclusion 
– First Tier Participants: 
 
a.  The prospective first tier participant certifies to the best of its knowledge and belief, that it 
and its principals: 
 
    (1)   Are not presently debarred, suspended, proposed for debarment, declared ineligible, or 
voluntarily excluded from participating in covered transactions by any Federal department or 
agency; 
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    (2)   Have not within a three-year period preceding this proposal been convicted of or had a 
civil judgment rendered against them for commission of fraud or a criminal offense in connection 
with obtaining, attempting to obtain, or performing a public (Federal, State or local) transaction 
or contract under a public transaction; violation of Federal or State antitrust statutes or 
commission of embezzlement, theft, forgery, bribery, falsification or destruction of records, 
making false statements, or receiving stolen property; 
 
    (3)   Are not presently indicted for or otherwise criminally or civilly charged by a governmental 
entity (Federal, State or local) with commission of any of the offenses enumerated in paragraph 
(a)(2) of this certification; and 
 
    (4)   Have not within a three-year period preceding this application/proposal had one or more 
public transactions (Federal, State or local) terminated for cause or default. 
 
  b.   Where the prospective participant is unable to certify to any of the statements in this 
certification, such prospective participant shall attach an explanation to this proposal. 
 
  2. Instructions for Certification - Lower Tier Participants: 
 
(Applicable to all subcontracts, purchase orders and other lower tier transactions requiring prior 
FHWA approval or estimated to cost $25,000 or more - 2 CFR Parts 180 and 1200) 
 
    a. By signing and submitting this proposal, the prospective lower tier is providing the 
certification set out below. 
 
    b. The certification in this clause is a material representation of fact upon which reliance was 
placed when this transaction was entered into. If it is later determined that the prospective lower 
tier participant knowingly rendered an erroneous certification, in addition to other remedies 
available to the Federal Government, the department, or agency with which this transaction 
originated may pursue available remedies, including suspension and/or debarment. 
 
    c. The prospective lower tier participant shall provide immediate written notice to the person 
to which this proposal is submitted if at any time the prospective lower tier participant learns that 
its certification was erroneous by reason of changed circumstances. 
 
    d. The terms "covered transaction," "debarred," "suspended," "ineligible," "participant," 
"person," "principal," and "voluntarily excluded," as used in this clause, are defined in 2 CFR 
Parts 180 and 1200.  You may contact the person to which this proposal is submitted for 
assistance in obtaining a copy of those regulations.  “First Tier Covered Transactions” refers to 
any covered transaction between a grantee or subgrantee of Federal funds and a participant 
(such as the prime or general contract).  “Lower Tier Covered Transactions” refers to any 
covered transaction under a First Tier Covered Transaction (such as subcontracts).  “First Tier 
Participant” refers to the participant who has entered into a covered transaction with a grantee 
or subgrantee of Federal funds (such as the prime or general contractor).  “Lower Tier 
Participant” refers any participant who has entered into a covered transaction with a First Tier 
Participant or other Lower Tier Participants (such as subcontractors and suppliers). 
 
    e. The prospective lower tier participant agrees by submitting this proposal that, should the 
proposed covered transaction be entered into, it shall not knowingly enter into any lower tier 
covered transaction with a person who is debarred, suspended, declared ineligible, or 
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voluntarily excluded from participation in this covered transaction, unless authorized by the 
department or agency with which this transaction originated. 
 
    f. The prospective lower tier participant further agrees by submitting this proposal that it will 
include this clause titled "Certification Regarding Debarment, Suspension, Ineligibility and 
Voluntary Exclusion-Lower Tier Covered Transaction," without modification, in all lower tier 
covered transactions and in all solicitations for lower tier covered transactions exceeding the 
$25,000 threshold. 
 
    g. A participant in a covered transaction may rely upon a certification of a prospective 
participant in a lower tier covered transaction that is not debarred, suspended, ineligible, or 
voluntarily excluded from the covered transaction, unless it knows that the certification is 
erroneous. A participant is responsible for ensuring that its principals are not suspended, 
debarred, or otherwise ineligible to participate in covered transactions.  To verify the eligibility of 
its principals, as well as the eligibility of any lower tier prospective participants, each participant 
may, but is not required to, check the Excluded Parties List System website 
(https://www.epls.gov/), which is compiled by the General Services Administration.   
 
    h. Nothing contained in the foregoing shall be construed to require establishment of a system 
of records in order to render in good faith the certification required by this clause. The 
knowledge and information of participant is not required to exceed that which is normally 
possessed by a prudent person in the ordinary course of business dealings. 
 
    i. Except for transactions authorized under paragraph e of these instructions, if a participant in 
a covered transaction knowingly enters into a lower tier covered transaction with a person who 
is suspended, debarred, ineligible, or voluntarily excluded from participation in this transaction, 
in addition to other remedies available to the Federal Government, the department or agency 
with which this transaction originated may pursue available remedies, including suspension 
and/or debarment. 
 
* * * * * 
 
Certification Regarding Debarment, Suspension, Ineligibility and Voluntary Exclusion--
Lower Tier Participants: 
 
  1. The prospective lower tier participant certifies, by submission of this proposal, that neither it 
nor its principals is presently debarred, suspended, proposed for debarment, declared ineligible, 
or voluntarily excluded from participating in covered transactions by any Federal department or 
agency. 
 
  2. Where the prospective lower tier participant is unable to certify to any of the statements in 
this certification, such prospective participant shall attach an explanation to this proposal. 
 
* * * * * 
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XI. CERTIFICATION REGARDING USE OF CONTRACT FUNDS FOR LOBBYING 
 
This provision is applicable to all Federal-aid construction contracts and to all related 
subcontracts which exceed $100,000 (49 CFR 20). 
 
  1. The prospective participant certifies, by signing and submitting this bid or proposal, to the 
best of his or her knowledge and belief, that: 
 
    a. No Federal appropriated funds have been paid or will be paid, by or on behalf of the 
undersigned, to any person for influencing or attempting to influence an officer or employee of 
any Federal agency, a Member of Congress, an officer or employee of Congress, or an 
employee of a Member of Congress in connection with the awarding of any Federal contract, 
the making of any Federal grant, the making of any Federal loan, the entering into of any 
cooperative agreement, and the extension, continuation, renewal, amendment, or modification 
of any Federal contract, grant, loan, or cooperative agreement. 
 
    b. If any funds other than Federal appropriated funds have been paid or will be paid to any 
person for influencing or attempting to influence an officer or employee of any Federal agency, a 
Member of Congress, an officer or employee of Congress, or an employee of a Member of 
Congress in connection with this Federal contract, grant, loan, or cooperative agreement, the 
undersigned shall complete and submit Standard Form-LLL, "Disclosure Form to Report 
Lobbying," in accordance with its instructions. 
 
  2. This certification is a material representation of fact upon which reliance was placed when 
this transaction was made or entered into.  Submission of this certification is a prerequisite for 
making or entering into this transaction imposed by 31 U.S.C. 1352.  Any person who fails to file 
the required certification shall be subject to a civil penalty of not less than $10,000 and not more 
than $100,000 for each such failure. 
 
  3. The prospective participant also agrees by submitting its bid or proposal that the participant 
shall require that the language of this certification be included in all lower tier subcontracts, 
which exceed $100,000 and that all such recipients shall certify and disclose accordingly. 
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ATTACHMENT A - EMPLOYMENT AND MATERIALS PREFERENCE FOR APPALACHIAN 
DEVELOPMENT HIGHWAY SYSTEM OR APPALACHIAN LOCAL ACCESS ROAD 
CONTRACTS 
This provision is applicable to all Federal-aid projects funded under the Appalachian Regional 
Development Act of 1965. 
 
  1. During the performance of this contract, the contractor undertaking to do work which is, or 
reasonably may be, done as on-site work, shall give preference to qualified persons who 
regularly reside in the labor area as designated by the DOL wherein the contract work is 
situated, or the subregion, or the Appalachian counties of the State wherein the contract work is 
situated, except: 
 
    a. To the extent that qualified persons regularly residing in the area are not available. 
 
    b. For the reasonable needs of the contractor to employ supervisory or specially experienced 
personnel necessary to assure an efficient execution of the contract work. 
 
    c. For the obligation of the contractor to offer employment to present or former employees as 
the result of a lawful collective bargaining contract, provided that the number of nonresident 
persons employed under this subparagraph (1c) shall not exceed 20 percent of the total number 
of employees employed by the contractor on the contract work, except as provided in 
subparagraph (4) below. 
 
  2. The contractor shall place a job order with the State Employment Service indicating (a) the 
classifications of the laborers, mechanics and other employees required to perform the contract 
work, (b) the number of employees required in each classification, (c) the date on which the 
participant estimates such employees will be required, and (d) any other pertinent information 
required by the State Employment Service to complete the job order form.  The job order may 
be placed with the State Employment Service in writing or by telephone.  If during the course of 
the contract work, the information submitted by the contractor in the original job order is 
substantially modified, the participant shall promptly notify the State Employment Service. 
 
  3. The contractor shall give full consideration to all qualified job applicants referred to him by 
the State Employment Service.  The contractor is not required to grant employment to any job 
applicants who, in his opinion, are not qualified to perform the classification of work required. 
 
  4. If, within one week following the placing of a job order by the contractor with the State 
Employment Service, the State Employment Service is unable to refer any qualified job 
applicants to the contractor, or less than the number requested, the State Employment Service 
will forward a certificate to the contractor indicating the unavailability of applicants.  Such 
certificate shall be made a part of the contractor's permanent project records.  Upon receipt of 
this certificate, the contractor may employ persons who do not normally reside in the labor area 
to fill positions covered by the certificate, notwithstanding the provisions of subparagraph (1c) 
above. 
 
    5. The provisions of 23 CFR 633.207(e) allow the contracting agency to provide a contractual 
preference for the use of mineral resource materials native to the Appalachian region.   
 
  6. The contractor shall include the provisions of Sections 1 through 4 of this Attachment A in 
every subcontract for work which is, or reasonably may be, done as on-site work. 
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AMENDMENT 
REQUIRED CONTRACT PROVISIONS  
(Exclusive of Appalachian Contracts) 

 
FEDERAL-AID CONSTRUCTION CONTRACTS 
 
The Federal–Aid provisions are supplemented with the following: 
 
XII. Cargo Preference Act  
 
1.  U.S. Department of Transportation Federal Highway Administration  memorandum dated 

December 11, 2015 requires that all federal-aid highway programs awarded after February 
15, 2016  must comply with the Cargo Preference Act and its regulation of 46 CFR 381.7 
(a)-(b).  
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Non-Collusion Declaration 
 
Proposal Signature Page 
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           Lewis County Department of Public Works 
 

 
 

       Timothy  R. Elsea, PE, Director I County Engineer 

       Tim Fife, PE, Assistant County Engineer 
 
NOTICE TO CONTRACTORS 
 
 NOTICE IS HEREBY GIVEN that the Board of County Commissioners of Lewis County or 
designee, will open sealed proposals and publicly read them aloud on or after 11:30 a.m. on 
Tuesday, May 24, 2016, at the Lewis County Courthouse in Chehalis, Washington for the PeEll 
McDonald MP 8.68 Bridge Scour Repair Project, F. A. Project No. BHS-A212(004), CRP 2159G.   
 

SEALED BIDS MUST BE DELIVERED BY OR BEFORE  
11:00 A.M. on Tuesday, May 24, 2016 

(Lewis County official time is displayed on Axxess Intertel phones in the office of the Board of County Commissioners.  
Bids submitted after 11:00 AM will not be considered for this project.) 

 
Sealed proposals must be delivered to the Clerk of the Board of Lewis County Commissioners 

(351 N.W. North Street, Room 210, CMS-01, Chehalis, Washington 98532), by or before 11:00 A.M. 
on the date specified for opening, and in an envelope clearly marked:  “SEALED BID FOR PE ELL 
MCDONALD MP 8.68 BRIDGE SCOUR REPAIR PROJECT, F.A. PROJECT  NO. BHS-A212(004), 
CRP 2159G, TO BE OPENED ON OR AFTER 11:30 A.M. ON TUESDAY, MAY 24, 2016.” 

 
All bid proposals shall be accompanied by a bid proposal deposit in cash, certified check, 
cashier's check or surety bond in an amount equal to five percent (5%) of the amount of such bid 
proposal.  Should the successful bidder fail to enter into such contract and furnish satisfactory 
contract bond within the time stated in the specifications, the bid proposal deposit shall be 
forfeited to the Lewis County Public Works Department. 
 
Informational copies of maps, plans and specifications are on file for inspection in the office of the 
County Engineer of Lewis County in Chehalis, Washington.  The contract documents may be 
viewed and downloaded from Lewis County’s Web Site @ www.lewiscountywa.gov or you may call 
the Lewis County Engineers office @ (360)740-2612 and request a copy be mailed to you.  All 
Contractor questions and Lewis County clarifying answers will be posted on our website and 
emailed to all Contractors registered on Lewis County’s Planholder List.  Plan or specification 
changes shall be accomplished through official project addendums.    
 
The Lewis County Public Works Department in accordance with Title VI of the Civil Rights Act of 
1964, 78 Stat. 252, 42 U.S.C. 2000d to 2000d-4 and Title 49, Code of Federal Regulations, 
Department of Transportation, Subtitle A, Office of the Secretary, Part 21, Nondiscrimination in 
Federally assisted programs of the Department of Transportation issued pursuant to such Act, 
hereby notifies all bidders that it will affirmatively ensure that in any contract entered into pursuant 
to this advertisement, disadvantaged business enterprises as defined at 49 CFR Part 26 will be 
afforded full opportunity to submit bids in response to this invitation and will not be discriminated 
against on the grounds of race, color, or national origin, or sex  in consideration for an award. 

http://www.lewiscountywa.gov/
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PROPOSAL

TO: BOARD OF COUNTY COMMISSIONERS
LEWIS COUNTY
CHEHALIS, WASHINGTON  98532

NOTE: Unit prices for all items, all extensions, and total amount of bid shall be shown:  All 
entries must be typed or entered in ink.

ITEM PLAN ITEM UNIT PRICE AMOUNT
NO. QUANTITY DESCRIPTION DOLLARS CENTS DOLLARS CENTS

1 1 L.S. MOBILIZATION LUMP SUM $

2 1 L.S. CLEARING LUMP SUM $

3 220 TON STREAMBED COBBLES $ $

4 315 TON REMOVE AND RESET EXISTING RIPRAP $ $

5 900 TON ROCK FOR EROSION CONTROL AND SCOUR PROTECTION CL. B $ $

6 1 L.S. DEWATERING FOR RIPRAP EXCAVATION LUMP SUM $

7 315 TON GRAVEL BORROW INCL. HAUL $ $

8 115 C.Y. ROADWAY EXCAVATION $ $

9 175 TON CRUSHED SURFACING BASE COURSE $ $

10 320 L.F. HIGH VISIBILITY SILT FENCE $ $

11 10 DAY ESC LEAD $ $

12 0.35 ACRE SEEDING, FERTILIZING, AND MULCHING $ $

13 120 S.Y. STABILIZED CONSTRUCTION ENTRANCE $ $

14 73 S.F. CONSTRUCTION SIGNS CLASS A $ $

15 920 C.Y. STRUCTURE EXCAVATION CLASS B INCL. HAUL $ $

16 27 C.Y. GABIONS $ $

17 20 C.Y. GREEN GABIONS $ $

18 10 EA. LARGE WOODY DEBRIS $ $

19 1 L.S. TRIMMING AND CLEANUP LUMP SUM $

20 645 S.Y. CONSTRUCTION GEOTEXTILE FOR SEPARATION $ $

21 0 EST. REIMBURSEMENT FOR THIRD PARTY DAMAGE ESTIMATED $0.00

22 1 CALC. MINOR CHANGE CALCULATED 25,000.00$                

23 1 L.S. SPCC PLAN LUMP SUM $

TOTAL BID $

This certifies that the undersigned has examined the location of the PeEll MDonald MP 8.68 Bridge Scour Repair Project -  F. A. 
Project No. BHS-A212(004), CRP No. 2159G, in Lewis County, Washington, and that the plans, specifications and contract 
governing the work embraced in these improvements, and the method by which payment will be made for said work is understood.  
The undersigned hereby proposes to undertake and complete the work embraced in this improvement, or as much thereof as can 
be completed with the money available in accordance with the said plans, specifications and contract, and the following schedules 
of rates and prices:
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NON-COLLUSION DECLARATION 

 
 
I, by signing the proposal, hereby declare, under penalty of perjury under the laws of the United 
States that the following statements are true and correct: 
 

1. That the undersigned person(s), firm, association or corporation has (have) not, either directly 
or indirectly, entered into any agreement, participation in any collusion, or otherwise taken any 
action in restraint of free competitive bidding in connection with the project for which this 
proposal is submitted. 

 
2. That by signing the signature page of this proposal, I am deemed to have signed and 

have agreed to the provisions of this declaration. 
 
 

 
 

NOTICE TO ALL BIDDERS 
 
 
 
To report bid rigging activities 
 

1-800-424-9071 
 
The U.S. Department of Transportation (USDOT) operates the above toll-free “hotline” Monday through 
Friday, 8:00 a.m. to 5:00 p.m., eastern time.  Anyone with knowledge of possible bid rigging, bid collusion, 
or other fraudulent activities should use the “hotline” to report such activities. 
 
The “hotline” is part of USDOT’s continuing effort to identify and investigate highway construction 
contract fraud and abuse and is operated under the direction of the USDOT Inspector General.  All 
information will be treated confidentially and caller anonymity will be respected. 
 
DOT  Form 272-036H 
    Revised 10/94 
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PROPOSAL - SIGNATURE PAGE 
 
 

The bidder is hereby advised that by signature of this proposal he/she is deemed to have 
acknowledged all requirements and signed all certificates contained herein.  
 
A proposal guaranty in an amount of five percent (5%) of the total bid, based upon the approximate 
estimate of quantities at the above prices and in the form as indicated below, is attached hereto: 
 
 CASH     IN THE AMOUNT OF_____________________________________ 
 
 CASHIER’S CHECK   ______________________________________________ DOLLARS 
 
 CERTIFIED CHECK   ($___________) PAYABLE TO THE LEWIS COUNTY TREASURER 
 
 PROPOSAL BOND   IN THE AMOUNT OF 5% OF THE BID 
 
** Receipt is hereby acknowledged of addendum(s) No.(s) ________, ________, ________, & 
________ 
 
 SIGNATURE OF AUTHORIZED OFFICIAL(S) 
 

Proposal Must be Signed     
 
 
 Firm Name   
 
 Address   
 
   
 
   
 
State of Washington Contractor’s License No.    
 
            Unified Business Identifier (U.B.I.) No.   
 
             Telephone No.   
 
 Federal ID No.   
 
Note: 

This proposal form is not transferable and any alteration of the firm’s name entered hereon without 
prior permission from the Lewis County Engineer will be cause for considering the proposal irregular 
and subsequent rejection of the bid. 

*Attach Power of Attorney 
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CONTRACT DOCUMENTS 
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Contract Form 
 
Contract Bond 
 
Power Equipment List 
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CONTRACT 
 
      THIS AGREEMENT, made and entered into this __ day of ________________, 2016, between the 
BOARD OF COUNTY COMMISSIONERS of LEWIS COUNTY, State of Washington, acting under and 
by virtue of RCW 36.77.040, hereinafter called  
 
the Board, and  of  
 
for___sel___, heirs, executors, administrators, successors and assigns, hereinafter called the Contractor. 
 
 
WITNESSETH: 

 
 That in consideration of the payments, covenants and agreements hereinafter mentioned to be 
made and performed by the parties hereto, the parties hereto covenant and agree as follows: 
 

DESCRIPTION OF WORK: 
 

1. The Contractor shall do all work and furnish all material necessary to improve PeEll McDonald 
Road MP 8.68 Bridge Scour by performing scour mitigation protection, large woody debris, rock for 
erosion and scour protection, green gabions, gabions, and other work, all in Lewis County Washington, in 
accordance with and as described in the attached plans and specifications, and in full compliance with the 
terms, conditions and stipulations herein set forth and attached, now referred to and by such reference 
incorporated herein and made a part hereof as fully for all purposes as if here set forth at length, and shall 
perform any alterations in or additions to the work covered by this contract and every part thereof and any 
extra work which may be ordered as provided in this contract and every part thereof. 
 
 The Contractor shall provide and be at the expense of all materials, labor, carriage, tools, implements and 
conveniences and things of every description that may be requisite for the transfer of materials and for 
constructing and completing the work provided for in this contract and every part thereof. 
 
 2. The County hereby promises and agrees with the Contractor to hire and does hire the Contractor to 
provide the materials and to do and cause to be done the above described work and to complete and furnish 
the same according to the attached plans and specifications and the terms and conditions herein contained, 
and hereby contracts to pay for the same according to the schedule of unit or itemized prices at the time and 
in the manner and upon the conditions provided for in this contract and every part thereof.  The County 
further agrees to hire the contractor to perform any alterations in or conditions to the work covered by this 
contract and every part thereof and any force account work that may be ordered and to pay for the same 
under the terms of this contract and the attached plans and specifications. 
 
 3. The Contractor for himself, and for his heirs, executors administrators, successors and assigns, does 
hereby agree to the full performance of all the covenants herein contained upon the part of the Contractor. 
 
 4. It is further provided that no liability shall attach to the County be reason of entering into this 
contract, except as expressly provided herein. 
 
Contract - 1 
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 5. CANCELLATION OF CONTRACT FOR VIOLATION OF STATE POLICY 
 
 This contract, pursuant to RCW 49.28.040 to RCW 49.28.060, may be canceled by the officers or agents 
of the Owner authorized to contract for or supervise the execution of such work, in case such work is not 
performed in accordance with the policy of the State of Washington. 
 
 6. DOCUMENTS COMPRISING CONTRACT 
 
 All documents hereto attached, including but not being limited to the advertisement for bids, information 
for bidders, bid proposal form, general conditions (if any), special conditions (if any), complete specifications 
and the complete plans, are hereby made a part of this contract. 
 
 IN WITNESS WHEREOF, the said Contractor has executed this instrument, and the said Board of 
County Commissioners of aforesaid County, pursuant to resolution duly adopted, has caused this instrument 
to be executed by and in the name of said Board by its Chairman, duly attested by its Clerk, the day and year 
first above written, and the seal of said Board to be hereunto affixed on the date in this instrument first above 
written. 
 
       
 
 
 By:_________________________________ 
 
 ____________________________________ 
 Contractor 
 

 Performance of foregoing contract assured 
 in accordance with the terms of the 

APPROVED AS TO FORM:  accompanying bond. 
 
 Dated: ________________, 2016 
JONATHAN MEYER Prosecuting Attorney 
 By:_________________________ 
   Surety 
By:_______________________________ 
 Civil Deputy  By:_________________________ 
   Attorney-in-fact 
 
 

APPROVED: 
 
 

___________________________________ 
        

     County Engineer 
 

Contract – 2 
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CONTRACT BOND FOR          Bond No.      
LEWIS COUNTY, WASHINGTON 
 
WE,                  d/b/a ______________________  
 (Insert legal name of Contractor)      (Insert trade name of Contractor, if any) 

(hereinafter “Principal”), and            (hereinafter "Surety"), are held and firmly 
bound unto LEWIS COUNTY, WASHINGTON (hereinafter "County"), as Obligee, in an amount (in lawful money of the 
United States of America) equal to the total compensation and expense reimbursement payable to Principal for satisfactory 
completion of Principal’s work under Contract No. CRP 2159G, Federal Aid Project No. BHS-A212(004) between Principal 
and County, which total is initially               Dollars ($                ), for the payment of 
which sum Principal and Surety bind themselves, their executors, administrators, legal representatives, successors and assigns, 
jointly and severally, firmly by these presents..  Said contract (hereinafter referred to as "the Contract") is for the PeEll 
McDonald MP 8.68 Bridge Scour Repair Project  and is made a part hereof by this reference.  The Contract includes the 
original agreement as well as all documents attached thereto or made a part thereof and amendments, change orders, and any 
other document modifying, adding to or deleting from said Contract any portion thereof. 
 
 This Bond is executed in accordance with the laws of the State of Washington, and is subject to all provisions thereof 
and the ordinances of County insofar as they are not in conflict therewith, and is entered into for the use and benefit of County, 
and all laborers, mechanics, subcontractors, and materialmen, and all persons who supply such person or persons, or 
subcontractors, with provisions or supplies for the carrying on of the work covered by Contract No. CRP 2159G, Federal Aid 
Project No. BHS-A212(004, between the below-named Contractor and County for the PeEll McDonald MP 8.68 Bridge 
Scour Repair Project, a copy of which Contract, by this reference is made a part hereof and is hereinafter referred to as "the 
Contract."    (The Contract as defined herein includes the aforesaid agreement together with all of the Contract documents 
including addenda, exhibits, attachments, modifications, alterations, and additions thereto, deletions therefrom, amendments 
and any other document or provision attached to or incorporated into the Contract) 
 
THE CONDITION OF THIS OBLIGATION is such that if Contractor shall promptly and faithfully perform the Contract, 
then this obligation shall be null and void; otherwise it shall remain in full force and effect. 
 
THE PARTIES FURTHER ACKNOWLEDGE & AGREE AS FOLLOWS: 
(1) Surety hereby consents to, and waives notice of, any alteration, change order, or other modification of the Contract 
and any extension of time made by County, except that any single or cumulative change order amounting to more than twenty-
five percent (25%) of the penal sum of this bond shall require Surety's written consent. 
(2) Surety recognizes that the Contract includes provisions for additions, deletions, and modifications to the work or 
Contract Time and the amounts payable to Contractor.   Subject to the limitations contained in paragraph (1) above, no such 
change or any combination thereof, shall void or impair Surety's obligation hereunder. 
(3) Surety is subject to the provisions contained in Section 1-03.4, “Contract Bond,” of the Washington State 
Department of Transportation (WSDOT) Standard Specifications for Road, Bridge, and Municipal Construction.  And such 
provisions are incorporated by reference.  A copy may be viewed at WSDOT’s website 
www.wsdot.wa.gov/fasc/EngineeringPublications/Manuals/. 
(4)   Whenever County has declared Contractor to be in default and County has given Surety written notice of such 
declaration, Surety shall promptly (in no event more than thirty [30] days following receipt of such notice), specify, in written 
notice to County, which of the following actions Surety intends to take to remedy such default, and thereafter shall: 

(a)   Remedy the default within fifteen (15) days after its notice to County, as stated in such notice; or 
(b)   Assume within fifteen (15) days following its notice to County, full responsibility for the completion of the Contract 

in accordance with all of its provisions, as stated in such notice, and become entitled to payment of the balance of the Contract 
sum as provided in the Contract; or 

(c)   Pay County upon completion of the Contract, in cash, the cost of completion together with all other reasonable costs 
and expenses incurred by County as a result of Contractor's default, including but not limited to those incurred by County to 
mitigate its losses, which may include but are not limited to attorneys' fees and the cost of efforts to complete the work prior to 
Surety's exercising any option available to it under this Bond; or 

(d)   Obtain a bid or bids for completing the Contract in accordance with its terms and conditions, and upon a determination 
by County and Surety jointly of the lowest responsible bidder, arrange for one or more agreements between such bidder and 
County, and make available as work progresses (even though there is a default or a succession of defaults under such 
agreement(s) for completion arranged for under this paragraph) sufficient funds to pay the cost of completion less the balance 
of the Contract price, but not exceeding, including other costs and damages for which Surety may be liable hereunder, the 
penal sum of this Bond.  The term "balance of the Contract price," as used in this paragraph, shall mean the total amount 
payable by County to Contractor under the Contract, less the amount properly paid by County to Contractor. 
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(5) If County commences suit and obtains judgment against Surety for recovery hereunder, then Surety, in addition to 
such judgment, shall pay all costs and attorneys' fees incurred by County in enforcement of County’s rights hereunder.   The 
venue for any action arising out of or in connection with this bond shall be in Lewis County, Washington. 
(6)  No right or action shall accrue on this Bond to or for the use of any person or corporation other than Lewis County, 
except as herein provided. 
(7)  No rider, amendment or other document modifies this Bond except as follows, which by this reference is incorporated 
herein: 
 
SURETY’S QUALIFICATIONS: Every Surety named on this bond must appear on the United States Treasury Department's most current 
list (Circular 570 as amended or superseded) and be authorized by the Washington State Insurance Commissioner to transact business as a 
surety in the State of Washington.  In addition, the Surety must have a current rating of at least A-:VII in A. M. Best’s Key Rating Guide. 
 
INSTRUCTIONS FOR SIGNATURES:   This bond must be signed by the president or a vice-president of a corporation; the managing general 
partner of a partnership; managing joint venturer of a joint venture; manager of a limited liability company or, if no manager has been designated, a 
member of such LLC; a general partner of a limited liability partnership; or the owner(s) of a sole proprietorship.  If the bond is signed by any 
other representative, the Principal must attach currently-dated, written proof of that signer’s authority to bind the Principal, identifying and quoting 
the provision in the corporate articles of incorporation, bylaws, Board resolution, partnership agreement, certificate of formation, or other 
document authorizing delegation of signature authority to such signer, and confirmation acceptable to the County that such delegation was in effect 
on the date the bond was signed.  A NOTARY PUBLIC MUST ACKNOWLEDGE EACH SIGNATURE BELOW. 
 
FOR THE SURETY:     FOR THE PRINCIPAL: 
 
By    By:                   
 (Signature of Attorney-in-Fact)    (Signature of authorized signer for Contractor) 

               
 (Type or print name of Attorney-in-Fact)     (Type or print name of signer for Contractor) 

               
          (Type or print telephone number for Attorney-in-Fact)    (Type or print title of signer for Contractor) 
 

STATE OF     ) 
     ) ss: ACKNOWLEDGMENT FOR CONTRACTOR 
COUNTY OF     ) 
 
On this            day of                      ,         , before me a notary public in and for the State of                             , duly commissioned and sworn, 
personally appeared                                                         , the person described in and who executed the foregoing bond, and acknowledged to me 
that                  signed and sealed said bond as the free and voluntary act and deed of the Contractor so identified in the foregoing bond for the 
uses and purposes therein mentioned, and on oath stated that               is authorized to execute said bond for the Contractor named therein.  
WITNESS my hand and official seal hereto affixed the day and year in this certificate first above written. 
 
             
 (Signature of Notary Public)    (Print or type name of Notary Public) 

Notary Public in and for the State of      residing at       
My commission expires                              .      SEAL 

 
STATE OF     ) 
     ) ss: ACKNOWLEDGMENT FOR SURETY 
COUNTY OF     ) 
 
On this            day of                          ,         , before me a notary public in and for the State of                             , duly commissioned and sworn, 
personally appeared                                                      , Attorney-in-Fact for the Surety that executed the foregoing bond, and acknowledged said 
bond to be the free and voluntary act and deed of the Surety for the uses and purposes therein mentioned, and on oath stated that             is 
authorized to execute said bond on behalf of the Surety, and that the seal affixed on said bond or the annexed Power of Attorney is the corporate 
seal of said Surety. WITNESS my hand and official seal hereto affixed the day and year in this certificate first above written. 
 
             
 (Signature of Notary Public)    (Print or type name of Notary Public) 

Notary Public in and for the State of      residing at       
My commission expires    .     SEAL 
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POWER EQUIPMENT LIST 
 
The undersigned furthermore certifies that he/she is thoroughly aware that time is of the essence for the 
completion of this contract within the time specified in the special provisions, and hereby agrees to 
provide the Engineer a list of his power equipment to be used on this project. 
 
This equipment list will be used in computing any Force Account that may be performed within this 
contract. 
 
The Contractor must complete this form in its entirety. 
 
POWER EQUIPMENT 

 
Type of Equipment Make Model 

Number 
Serial 
Number 

* Capacity Year Built 
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PERMITTEE AUTHORIZED AGENT OR CONTRACTOR

Lewis County Public Works

ATTENTION: Ann Weckback  

2025 NE Kresky Ave

Chehalis, WA 98532-2308  

Project Name: Pe Ell McDonald Scour Protection Project

Project Description: Lewis County Public Works proposes to mitigate scour along the banks of the Pe-Ell McDonald 
Road Bridge. Scour protection will include the resetting of 210 cubic yards (cy) of riprap, the 
placement of 510 cy of erosion and scour protection rock, 20 cy of green gabion, 27 cy of 
gabions, and 155 cy of streambed cobbles. In order to mitigate for potential impacts to habitat 
complexity 10 pieces of large woody debris will be anchored to the western and eastern 
riverbanks downstream of the bridge and green gabions will be planted with willow stakes. 
Excavation will be required to a depth of 8.5 feet to key in materials.

PROVISIONS

1. NOTIFICATION REQUIREMENT:  The Area Habitat Biologist (AHB) listed below shall receive written notification 
(FAX, email or mail) from the person to whom this Hydraulic Project Approval (HPA) is issued (permittee) or the 
agent/contractor no less than three working days prior to the start of construction activities.  The notification shall 
include the permittee's name, project location, starting date for work, and the control number for this HPA.

2. Work shall be accomplished per plans and specifications approved by the Washington Department of Fish and 
Wildlife, submitted with the JARPA, except as modified by this Hydraulic Project Approval.  A copy of these plans shall 
be available on site during construction.

3. Work below the ordinary high water line shall only occur between July 1 and September 15 of calendar years 2015 
through 2017.

BANK PROTECTION

4. Placement of bank protection material waterward of the ordinary high water line shall be restricted to the minimum 
amount necessary to protect the toe of the bank or for installation of mitigation features approved by the Washington 
Department of Fish and Wildlife.

5. Bank sloping shall be accomplished in a manner that avoids release of overburden material into the water.  
Overburden material resulting from the project shall be deposited so it will not re-enter the water.

6. Bank protection material shall be clean, angular rock, and shall be installed to withstand 100-year peak flows.  River 
gravels or other round cobbles shall not be used as exterior armor.

7. Fish habitat components such as logs, stumps, and/or large boulders are required as part of the bank protection 
project to mitigate project impacts.  These fish habitat components shall be installed to withstand 100-year peak flows.

8. Bank protection material shall not constrict the flow and cause any appreciable increase (not to exceed 0.2 feet) in 
backwater elevation (calculated at the 100-year flood) or channel-wide scour, and shall be aligned to cause the least 
effect on the hydraulics of the stream.

BY-PASS
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BY-PASS

9. A temporary bypass to divert flow around the work area shall be in place prior to initiation of other work in the wetted 
perimeter.

10. A sandbag revetment or similar device shall be installed at the downstream end of the bypass to prevent backwater 
from entering the work area.

11. A sandbag revetment or similar device shall be installed at the bypass inlet to divert the entire flow through the 
bypass.

12. The bypass shall be of sufficient size to pass all flows and debris for the duration of the project.

13. Prior to releasing the water flow to the project area, all bank protection or armoring shall be completed.

14. Upon completion of the project, all material used in the temporary bypass shall be removed from the site and the 
site returned to preproject or improved conditions.

15. The permittee shall capture and safely move food fish, game fish, and other fish life from the job site.  The 
permittee shall have fish capture and transportation equipment ready and on the job site.  Captured fish shall be 
immediately and safely transferred to free-flowing water downstream of the project site.  The permittee may request the 
Washington Department of Fish and Wildlife assist in capturing and safely moving fish life from the job site to free-
flowing water, and assistance may be granted if personnel are available.

16. Any device used for diverting water from a fish-bearing stream shall be equipped with a fish guard to prevent 
passage of fish into the diversion device pursuant to RCW 77.57.010 and 77.57.070. The pump intake shall be 
screened by one of the following:
a.  Perforated plate: 0.094 inch (maximum opening diameter).
b.  Profile bar: 0.069 inch (maximum width opening).
c.  Woven wire: 0.087 inch (maximum opening in the narrow direction).
The minimum open area for all types of fish guards is 27%. The screened intake shall consist of a facility with enough 
surface area to ensure that the velocity through the screen is less than 0.4 feet per second. Screen maintenance shall 
be adequate to prevent injury or entrapment of juvenile fish and the screen shall remain in place whenever water is 
withdrawn from the stream through the pump intake.

EQUIPMENT RELATED

17. Equipment used for this project shall be free of external petroleum-based products while working around the 
stream.  Accumulation of soils or debris shall be removed from the drive mechanisms (wheels, tires, tracks, etc.) and 
undercarriage of equipment prior to its working below the ordinary high water line.  Equipment shall be checked daily 
for leaks and any necessary repairs shall be completed prior to commencing work activities along the stream.

18. Two equipment crossings of the stream shall be allowed or equipment will be allowed to walk down dry bar or river 
edge within gravel to avoid vegetation damage.

WATER QUALITY RELATED

19. If at any time, as a result of project activities, fish are observed in distress, a fish kill occurs, or water quality 
problems develop (including equipment leaks or spills), immediate notification shall be made to the Washington Military 
Department's Emergency Management Division at 1-800-258-5990, and to the Area Habitat Biologist listed below.

20. Every effort shall be taken during all phases of this project to ensure that sediment-laden water is not allowed to 
enter the stream.  This may be accomplished by placing a series of low gravel bag dams downstream of the project. 
The gravel bag dams shall consist of burlap bags filled with pea gravel.  The streambed and dams shall be overlain 
with filter fabric on the upstream side of the dams.  Accumulated silt shall be removed with the filter fabric upon 
completion of the project and the burlap bags shall be slit to allow the pea gravel to disperse downstream.  Where 
necessary, hand tools may be used to ensure stream flow and fish passage are not impeded by the gravel.

21. Erosion control methods shall be used to prevent silt-laden water from entering the stream.  These may include, but 
are not limited to, straw bales, filter fabric, temporary sediment ponds, check dams of pea gravel-filled burlap bags or 
other material, and/or immediate mulching of exposed areas.
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APPLY TO ALL HYDRAULIC PROJECT APPROVALS

This Hydraulic Project Approval pertains only to those requirements of the Washington State Hydraulic Code, 
specifically Chapter 77.55 RCW.  Additional authorization from other public agencies may be necessary for this project.  
The person(s) to whom this Hydraulic Project Approval is issued is responsible for applying for and obtaining any 
additional authorization from other public agencies (local, state and/or federal) that may be necessary for this project.

This Hydraulic Project Approval shall be available on the job site at all times and all its provisions followed by the person
(s) to whom this Hydraulic Project Approval is issued and operator(s) performing the work.

This Hydraulic Project Approval does not authorize trespass.

The person(s) to whom this Hydraulic Project Approval is issued and operator(s) performing the work may be held liable 
for any loss or damage to fish life or fish habitat that results from failure to comply with the provisions of this Hydraulic 
Project Approval.

Failure to comply with the provisions of this Hydraulic Project Approval could result in a civil penalty of up to one 
hundred dollars per day and/or a gross misdemeanor charge, possibly punishable by fine and/or imprisonment.

LOCATION #1: Site Name: Pe Ell-McDonald Scour Protection Project
MP 8.68, Curtis, WA 

WORK START: June 1, 2016 WORK END: September 30, 2016

WRIA Waterbody: Tributary to:

23 - Upper Chehalis - 
Upstream of Porter

Stillman Creek Chehalis River South Fork

1/4 SEC: Section: Township: Range: Latitude: Longitude: County:

NE 1/4 14 12 N 04 W 46.527778 -123.146111 Lewis       

Location #1 Driving Directions

From Chehalis go west on Hwy 6 for approximately 8.9 miles and turn south on Boistfort road and continue for 
approximately 6.1 miles. Turn west on Pe Ell McDonald and continue for approximately 0.7 miles.

21. Erosion control methods shall be used to prevent silt-laden water from entering the stream.  These may include, but 
are not limited to, straw bales, filter fabric, temporary sediment ponds, check dams of pea gravel-filled burlap bags or 
other material, and/or immediate mulching of exposed areas.

22. Wastewater from project activities and water removed from within the work area shall be routed to an area 
landward of the ordinary high water line to allow removal of fine sediment and other contaminants prior to being 
discharged to the stream.

23. All waste material such as construction debris, silt, excess dirt or overburden resulting from this project shall be 
deposited above the limits of flood water in an approved upland disposal site.
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All Hydraulic Project Approvals issued under RCW 77.55.021 are subject to additional restrictions, conditions, or 
revocation if the Department of Fish and Wildlife determines that changed conditions require such action. The person(s) 
to whom this Hydraulic Project Approval is issued has the right to appeal those decisions. Procedures for filing appeals 
are listed below.

MINOR MODIFICATIONS TO THIS HPA: You may request approval of minor modifications to the required work timing 
or to the plans and specifications approved in this HPA. Any approved minor modification will require issuance of a letter 
documenting the approval. A minor modification to the required work timing means any change to the work start or end 
dates of the current work season to enable project or work phase completion. Minor modifications will be approved only 
if spawning or incubating fish are not present within the vicinity of the project. You may request subsequent minor 
modifications to the required work timing. A minor modification of the plans and specifications means any changes in the 
materials, characteristics or construction of your project that does not alter the project's impact to fish life or habitat and 
does not require a change in the provisions of the HPA to mitigate the impacts of the modification. Minor modifications 
do not require you to pay additional application fees or be issued a new HPA. If you originally applied for your HPA 
through the online Aquatic Protection Permitting System (APPS), you may request a minor modification through APPS. 
A link to APPS is at http://wdfw.wa.gov/licensing/hpa/. If you do not use APPS you must submit a written request that 
clearly indicates you are seeking a minor modification to an existing HPA. Written requests must include the name of the 
applicant, the name of the authorized agent if one is acting for the applicant, the control number of the HPA, the date 
issued, the permitting biologist, the requested changes to the HPA, the reason for the requested change, the date of the 
request, and the requestor's signature. Send by mail to: Washington Department of Fish and Wildlife, PO Box 43234, 
Olympia, Washington 98504-3234, or by email to HPAapplications@dfw.wa.gov. Do not include payment with your 
request. You should allow up to 45 days for the department to process your request.

MAJOR MODIFICATIONS TO THIS HPA: You may request approval of major modifications to any aspect of your HPA. 
Any approved change other than a minor modification to your HPA will require issuance of a new HPA. If you paid an 
application fee for your original HPA you must pay an additional $150 for the major modification. If you did not pay an 
application fee for the original HPA, no fee is required for a change to it. If you originally applied for your HPA through 
the online Aquatic Protection Permitting System (APPS), you may request a major modification through APPS. A link to 
APPS is at http://wdfw.wa.gov/licensing/hpa/. If you do not use APPS you must submit a written request that clearly 
indicates you are requesting a major modification to an existing HPA. Written requests must include the name of the 
applicant, the name of the authorized agent if one is acting for the applicant, the control number of the HPA, the date 
issued, the permitting biologist, the requested changes to the HPA, the reason for the requested change, the date of the 
request, payment of the application the original application was subject to an application fee, and the requestor's 
signature. Send your written request and payment, if applicable, by mail to: Washington Department of Fish and Wildlife, 
PO Box 43234, Olympia, Washington 98504-3234. You should allow up to 45 days for the department to process your 
request.

APPEALS INFORMATION
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If you wish to appeal the issuance, denial, conditioning, or modification of a Hydraulic Project Approval (HPA), 
Washington Department of Fish and Wildlife (WDFW) recommends that you first contact the department employee who 
issued or denied the HPA to discuss your concerns. Such a discussion may resolve your concerns without the need for 
further appeal action. If you proceed with an appeal, you may request an informal or formal appeal. WDFW encourages 
you to take advantage of the informal appeal process before initiating a formal appeal. The informal appeal process 
includes a review by department management of the HPA or denial and often resolves issues faster and with less legal 
complexity than the formal appeal process. If the informal appeal process does not resolve your concerns, you may 
advance your appeal to the formal process. You may contact the HPA Appeals Coordinator at (360) 902-2534 for more 
information.

A. INFORMAL APPEALS: WAC 220-110-340 is the rule describing how to request an informal appeal of WDFW actions 
taken under Chapter 77.55 RCW. Please refer to that rule for complete informal appeal procedures. The following 
information summarizes that rule.

A person who is aggrieved by the issuance, denial, conditioning, or modification of an HPA may request an informal 
appeal of that action. You must send your request to WDFW by mail to the Washington Department of Fish and Wildlife 
HPA Appeals Coordinator, 600 Capitol Way North, Olympia, Washington 98501-1091; e-mail to 
HPAapplications@dfw.wa.gov; fax to (360) 902-2946; or hand-delivery to the Natural Resources Building, 1111 
Washington St SE, Habitat Program, Fifth floor. WDFW must receive your request within 30 days from the date you 
receive notice of the decision. If you agree, and you applied for the HPA, resolution of the appeal may be facilitated 
through an informal conference with the WDFW employee responsible for the decision and a supervisor. If a resolution 
is not reached through the informal conference, or you are not the person who applied for the HPA, the HPA Appeals 
Coordinator or designee will conduct an informal hearing and recommend a decision to the Director or designee. If you 
are not satisfied with the results of the informal appeal, you may file a request for a formal appeal.

B. FORMAL APPEALS: WAC 220-110-350 is the rule describing how to request a formal appeal of WDFW actions 
taken under Chapter 77.55 RCW. Please refer to that rule for complete formal appeal procedures. The following 
information summarizes that rule.

A person who is aggrieved by the issuance, denial, conditioning, or modification of an HPA may request a formal appeal 
of that action. You must send your request for a formal appeal to the clerk of the Pollution Control Hearings Boards and 
serve a copy on WDFW within 30 days from the date you receive notice of the decision. You may serve WDFW by mail 
to the Washington Department of Fish and Wildlife HPA Appeals Coordinator, 600 Capitol Way North, Olympia, 
Washington 98501-1091; e-mail to HPAapplications@dfw.wa.gov; fax to (360) 902-2946; or hand-delivery to the Natural 
Resources Building, 1111 Washington St SE, Habitat Program, Fifth floor. The time period for requesting a formal 
appeal is suspended during consideration of a timely informal appeal. If there has been an informal appeal, you may 
request a formal appeal within 30 days from the date you receive the Director's or designee's written decision in 
response to the informal appeal.

C. FAILURE TO APPEAL WITHIN THE REQUIRED TIME PERIODS: If there is no timely request for an appeal, the 
WDFW action shall be final and unappealable.
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Habitat Biologist Scott.Brummer@dfw.wa.gov  for Director 

WDFWScott Brummer 360-785-0472
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Erosion and Sediment Control Plan 

The Pe Ell McDonald Bridge #63 Scour Repair Project CPR No. 2159G will involve approximately 

910 cubic yards (cy) of excavation of mixed riprap and native soils. Once removed 

approximately 210cy of riprap, 510 cy of erosion and scour protection rock, 20 cy of green 

gabions, 27 cy of gabions, and 155 cy of streambed cobbles will be placed along the western 

and eastern abutments. The new material will be placed primarily to prevent scouring and 

erosion. All remaining work will involve roadway resurfacing in which no soils are anticipated to 

be encountered.  As this project will not require coverage under the National Pollutant 

Discharge Elimination System (NPDES) Construction Stormwater General Permit (CSWGP) a 

formal Temporary Erosion and Sediment Control Plan has not been prepared for this project.   

 

Lewis County is a member of the Regional Road Maintenance Endangered Species Act (ESA) 

Program.  All roadway maintenance activities must utilize the best management practices 

outlined in the Regional Road Maintenance ESA Program Guidelines.  Site specific BMPs which 

will be implemented as part of this project may include the following:   

• Staking of project limits 

• Installation of high visibility silt fence 

• Placement of sandbags or water bladders acting as a cofferdam to isolate the in-water 

work area 

• Construction of temporary stabilized construction entranaces 

• Installation of straw wattles and/or quarry spalls 

In accordance with the temporary erosion control and sediment control (TESC) plan no soil will 

be left uncovered for more than 2 days during the wet season (October 1st to April 30th) or 

seven days during the dry season (May 1st to September 30th). Prior to project completion, 

exposed earth will be hydroseeded or covered with long term mulch.  
 

Refer to the attached TESC Plan Map for locations of staging/stockpile areas and BMPs. 
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Contract 

Provisions 

 

 

 Remove and Reset Existing Riprap: 

The contractor will be required to remove existing riprap and stockpile to be reset at the elevations and 

depth shown in the Contract Plans. 
       

Large Woody Debris: 

Care should be taken when handling log materials to minimize damage such as abrasion, splitting, 

crushing and shearing to the tree trunk and root wads where intact and required.  The cable’s axis shall 

be perpendicular to the woody debris axis to hold the woody debris down tightly to the underlying 

material.  Each log shall have an anchor point 1/3 of the distance from the end or as directed by the 

Engineer.  Minimize distance between logs and Riprap. Make a complete wrap with the cable around 

each piece of woody debris to be cabled at each end.  Place clamps on either side of the woody debris at 

the point where the cable departs from the loop to secure the cable to itself and to fix the diameter of 

the cable loop.  Where logs will be cabled to other logs, the cable’s axis shall be perpendicular to each 

piece of woody debris axis to hold the woody debris tightly to each other.  Logs will be cabled to the 

Three Man Streambed Boulders. 9/16 inch diameter holes 6-8” deep shall be drilled into the Three Man 

Streambed Boulders to secure cable with epoxy. Holes shall be placed in solid rock only, away from 

obvious fractures or other inconsistencies observed on the rock surface. Holes shall be scoured with a 

brush, flushed with water and allowed to dry, and then cleared as a final measure by blowing with 

compressed air prior to introduction of the adhesive. Cable ends should be cleaned of any oil residue by 

dipping in a can of acetone or otherwise cleaning. Epoxy adhesive shall not be applied in a submerged 

condition.  Make a complete wrap with the cable around each piece of woody debris to be anchored at 

two locations.  Use three cable clamps at each clamping location.  Following clamping, cable shall not 

have more than a 1-inch gap between the cable and the woody debris when levered with a steel bar.  

The cable shall be tight between the rock anchored end and the woody debris after placement, no slack 

will be allowed.  There should be no slack in the cable when it is inserted into the bottom of the epoxy 

filled drill holes. Fill drill holes enough to insure complete coverage.  Excess epoxy should come out the 

top of the hole as the cable is seated in to the drill hole.   

       

Streambed Cobbles: 

The Contractor shall create “Streambed Cobbles” by combining 2 parts Streambed Sediment and 1 part 

6” Cobbles on-site or prior to hauling. 
       

Wetlands and Water Quality 

Projects should comply with the Department of Ecology's Water Quality Standards for Surface Waters of 

the State of Washington - WAC 173-201A-200. 
       

During any operation involving saw cutting of concrete, all water generated by the cutting operation 

shall be controlled and contained, to be disposed of on land with no possibility of entry to waters of the 

State, including wetlands. 

       

No Contractor staging areas will be allowed within *** 50 *** feet of any waters of the State including 

wetlands.  Refueling or storage of hazardous substances shall occur at least 200 feet away from any 

waters of the State including wetlands.  All staging, stockpile and refueling areas shall be within the 

limits of the Area of Potential Effect depicted on the TESC Plans. 

       

Temporary structures and dewatering of areas under the jurisdiction of the U.S. Army Corps of Engineers 

must maintain normal downstream flows and prevent upstream and downstream flooding to the 

maximum extent practicable. 
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Any temporary fills placed must be removed in their entirety and the affected areas returned to their 

pre-construction elevation. 

 

       

Contract 

Provisions, 

cont. 

 

 

Earthwork 

Preparation: Protect facilities from damage caused by settlement, lateral movement, undermining, 

washout, and other hazards created by stream bypass operations. 
       

Install the stream bypass system to ensure minimum interference with the existing streambed and other 

facilities surrounding the dewatering site. 
       

Disturbance of the bed and banks should be limited to that necessary to place the structure, 

embankment protection, and any required channel modification associated with the installation. All 

disturbed areas should be protected from erosion within seven (7) calendar days of completion using 

vegetation or other means. 

       

Isolation of the construction site from stream slow shall be accomplished using techniques such as: 

• By pumping the stream flow around the site. 

• The installation of a sheetpile or sandbag wall/ 

• The use of a water –filled cofferdam. 

       

Stream Bypass 

Install the stream bypass system utilizing pipes, pumps, culverts, flexible hose or similar methods 

complete with pump equipment, standby power and pumps, valves, appurtenances, water disposal, and 

surface-water controls. 

       

Provide standby equipment on-site available for immediate operation, to maintain stream bypass on 

continuous basis if any part of the system becomes inadequate or fails. At a minimum the Contractor 

shall provide and have on half additional pumps as a backup to the stream bypass system, restore 

damaged structures and foundation soils at no additional expense to the County. 

       

Any fish stranded in the construction area or diversion reach shall be safely moved up stream.        

Any waste water from project activities and dewatering shall be routed to an area outside the ordinary 

high water line to allow settling of fine sediments and other contaminants prior to being discharged back 

into the subject stream. Do not permit open-sump pumping that leads to loss of fines, soil piping, 

subgrading softening, and slope instability. Dewatering operations shall comply with regulatory water 

disposal requirements of authorities having jurisdiction. The stream diversion/bypass shall be sufficiently 

maintained to avoid significant leaks that may result in flows though the work zone. All in-water work 

shall be in strict conformance with permits obtained for this project. 
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cont. 

 

 

Erosion Control and Water Pollution Control 

Seeding and fertilizing - Seed Mix-Roadside: Grass seed, of the following composition, proportion, and 

quality shall be applied at the rate of ***80*** pounds of pure live seed per acre on all areas requiring 

permanent roadside seeding within the project limits. 

Kind and Variety of seed Mixture by Common Name and (Botanical name) Pounds Pure Live Seed (PLS) 

Per Acre 

• Deschampsia elongate Slender Hairgrass 5.88 PLS. 

• Elymus glacus Blue Wildrye 39 PLS. 

• Festuca idahonesis Idaho Fescue 12.75 PLS. 

• Festuca ovia Sheep Fescue 4.21 PLS. 

• Hordeum brachyantherum Medow Barley 16.86 PLS. 

• Koeler cristata Prairie Junegrass 1.24 PLS. 

TOTAL pounds PLS Per Acre : 80 

       

After seeding the Contractor shall be responsible to ensure a healthy stand of grass, otherwise, the 

Contractor shall, restore eroded areas, clean up materials, and reapply the seed, at no cost to the 

Contracting Agency. 

       

Seeds shall be certified “Weed Free,” indicating there are no noxious or nuisance weeds in the seed.        

Long-Term Wood Cellulose Fiber mulch shall be applied at a rate of 4,000 pounds per acre with all 

permanent seed mixes and shall conform to Section 9-14.4(2)A Long-Term Mulch of the Standard 

Specifications. No more than 2,000 pounds shall be applied in any single lift. 

       

PAM shall be added to permanent erosion control and temporary seed mixes at the time of hydraulic 

application.  
       

Large woody debris shall consist of logs with root wads attached, cable, and three man rock. Trunk 

diameter of logs with root wads will range from 24 to 30 inches. Trunk lengths will be typically 15 to 20 

feet long. The intact root wad shall consist of stout roots, such that roots of minimum 2 inch diameter 

shall form a rootwad at least six feet in diameter. Logs with root wads shall consist of Douglas Fir species 

that are free from rot or decay. The Three Man Rock shall meet the requirements of Section 9-0.311(3) 

Streambed Boulders, of the WSDOT Standard Specifications. 

       

The Contractor will be required to remove existing riprap and stockpile to be reset at the elevations and 

depth shown in the Contract Plans. 
       

The Contractor shall create “Streambed Cobbles” by combining 2 parts Streambed Sediment and 1 part 

6” Cobbles on-site or prior to hauling. 
       

Construction of the Green Gabion Baskets shall be as shown in the Contract Plans.  The stone –soil mix 

shall be 50%-50%, hand seeded and placed in green gabion baskets with manufactured 45° face at the 

exposed surface.  The 45° face shall be lined with coconut fiber mat with 6 inch overlap at all edges, or 

as directed by the Engineer.   

       

 

Corps NWP 

Authorization 

NWS-2015-032 

 

 

9/10/15 

No activity may substantially disrupt the necessary life cycle movements of those species of aquatic life 

indigenous to the waterbody, including those species that normally migrate through the area, unless the 

activity’s primary purpose is to impound water.  All permanent and temporary crossings of waterbodies 

shall be suitable culverted, bridged, or otherwise designed and constructed to maintain low flows to 

sustain the movement of those aquatic species. 
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Corps NWP 

Authorization 

NWS-2015-032 

 

 

9/10/15 

Activities in spawning areas during spawning season must be avoided to the maximum extent 

practicable.  Activities that result in the physical destruction (e.g., through excavation, fill, or 

downstream smothering by substantial turbidity) of an important spawning area are no authorized. 

       

Activities in waters of the United States that serve as breeding areas for migratory birds must be avoided 

to the maximum extent practicable.   
       

No activity may use unsuitable material (e.g., trash, debris, car bodies, asphalt, etc.). Materials used for 

construction or discharged must be free from toxic pollutants in toxic amounts. 
       

No activity may occur in the proximity of a public water supply intake, except where the activity is for 

the repair or improvement of public water supply intake structures or adjacent bank stabilization. 
       

If the activity creates an impoundment of water, adverse effects to the aquatic system due to 

accelerating the passage of water, adverse effects to the aquatic system due to accelerating the passage 

of water, and/or restricting its flow must be minimized to the maximum extent practicable.   

       

To the maximum extent practicable, the pre-construction course, condition, capacity, and location of 

open waters must be maintained for each activity, including stream channelization and storm water 

management activities, except as provided below.  The activity must be constructed to withstand 

expected high flows.  The activity must not restrict or impede the passage of normal or high flows, 

unless the primary purpose of activities to impound water or manage high flows.  The activity may alter 

the pre-construction course, condition, capacity, and location to open waters if it benefits the aquatic 

environments (e.g., stream restoration or relocation activities). 

       

The activity must comply with applicable FEMA-approved state or local floodplain management 

requirements. 
       

Heavy equipment working in wetlands must be placed on mats, or other measures must be taken to 

minimize soil disturbance. 
       

Appropriate soil erosion and sediment controls must be used and maintained in effective operation 

condition during construction, and all exposed soils and other fills, as well as any work below ordinary 

high water mark, must be permanently stabilized at the earliest practicable date.  Permittees are 

encouraged to preform work within waters of the United States during periods of low-flow or no flow. 

       

Temporary fills must be removed in their entirety and the affected areas returned to pre-construction 

elevations.  The affected areas must be revegetated, as appropriate.  
       

Any authorized structure or fill shall be properly maintained, including maintenance to ensure public 

safety and compliance with applicable NWP general conditions, as well as any activity-specific conditions 

added by the district engineer to an NWP authorization.   

       

No activity or its operation may impair reserved tribal rights, including, but not limited to, reserved 

water rights and treaty fishing and hunting rights. 
       

No activity is authorized under any NWP which is likely to directly or indirectly jeopardize the continued 

existence of a threatened or endangered species or a species proposed for such designation, as 

identified under the Federal Endangered Species Act (ESA), or which will directly or indirectly destroy or 

adversely modify the critical habitats or such species. No activity is authorized under any NWP which 

“may effect” a listed species or critical habitat, unless Section 7 consultation addressing the effects of 

the proposed activity has been completed. 
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Corps NWP 

Authorization 

NWS-2015-032 

 

 

 

 

 

 

 

 

 

9/10/15 

The Contractor shall retain a copy of the most recent U.S. Army Corps of Engineers Nationwide Permit 

Verification Letter, Conditions, and permit drawings on the worksite for the life of the contract (See 

Special Provision titled Permits and Licenses). The Contractor shall provide copies of the items above 

listed to all sub-contractors involved with the authorized work prior to their commencement of any 

work. 

       

The permittee is responsible for obtaining any “take” permits required under the U.S. Fish and Wildlife 

Service’s regulations governing compliance with the Migratory Bird Treaty Act or the Bald and Golden 

Eagle Protection Act.  The permittee should contact the appropriate local office of the U.S. Fish and 

Wildlife Service to determine if such “take” permits are required for a particular activity. 

       

If you discover any previously unknown historic, cultural or archeological remains and artifacts while 

accomplishing the activity authorized by this permit, you must immediately notify the district engineer 

of what you have found, and to the maximum extent practicable, avoid construction activities that may 

affect the remains and artifacts until the required coordination has been completed.  The district 

engineer will initiate the Federal, Tribal and state coordination required to determine if the items or 

remains warrant a recovery effort or if the site is eligible for listing in the National Register of Historic 

Places.   

       

Where States and authorized Tribes, or EPA where applicable, have not previously certified compliance 

of an NWP and CWA Section 401, individual 401 Water Quality Certification must be obtained or waved.  

The district engineer or State or Tribe may require additional water quality management measures to 

ensure that the authorized activity does no result in more than minimal degradation of water quality.   

       

DAHP  

Section 106 

Concurrence 

2/8/16 

All work will occur within the designated Area of Potential Effect (APE).  See attached map.        

If at any time archeological deposits or human remains are discovered work will stop immediately and 

the County’s Inadvertent Discovery Plan or Unanticipated Discovery Plan will be followed.  See attached. 
       

 

 

 

 

 

 

 

 

 

 

 

 

 

WDFW HPA 

2015-5-53+01 

 

 

 

 

 

 

 

 

 

 

 

 

 

9/15/15 

 

Work shall be accomplished per plans and specifications approved by the Washington Department of 

Fish and Wildlife, submitted with the JARPA, except as modified by this Hydraulic Project Approval. 
       

Work below the ordinary high water line shall only occur between July 1st and September 15th of 

calendar years 2015 through 2017 
       

Placement of bank protection material waterward of the ordinary high water line shall be restricted to 

the minimum amount necessary to protect the toe of the bank or for installation of mitigation features 

approved by the Washington Department of Fish and Wildlife. 

       

Bank sloping shall be accomplished in a manner that avoids release of overburden material into the 

water.  Overburden material resulting from the project shall be deposited so it will not re-enter the 

water. 

       

Bank protection material shall be clean, angular rock, and shall be installed to withstand 100-year peak 

flows.  River gravels or other round cobbles shall not be used as exterior armor. 
       

Fish habitat components such as logs, stumps, and/or large boulders are required as part of the bank 

protection project to mitigate project impacts.  These fish habitat components shall be installed to 

withstand 100-year peak flows.   

       

Bank protection material shall not constrict the flow and cause any appreciable increase (not to exceed 

0.2 feet) in backwater elevation (calculated at the 100-year flood) or channel-wide scour, and shall be 

aligned to cause the least effect on the hydraulics of the stream.   

       

A temporary bypass to divert flow around the work areas shall be in place prior to initiation of other 

work in the wetted perimeter.  
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A sandbag revetment or similar device shall be installed at the downstream end of the bypass to prevent 

backwater from entering the work area.  
       

The bypass shall be of sufficient size to pass all flows and debris for the duration of the project        

Prior to releasing the water flow to the project area, all bank protection or armoring shall be completed.        

Upon completion of the project, all material used in the temporary bypass shall be removed from the 

site and the site returned to preproject or improved conditions.  
       

The permittee shall capture and safely move food fish, game fish, and other fish life from the job site.  

The permittee shall have fish captured and transportation equipment ready and on the job site.  Captured 

fish shall be immediately and safely transferred to free-flowing water downstream of the project site.  

The permittee may request the Washington Department of Fish and Wildlife assist in capturing and safely 

moving fish life from the job site to free-flowing water, and assistance may be granted if personnel are 

available.   

       

Any device used for diverting water from a fish-bearing stream shall be equipped with a fish guard to 

prevent passage of fish into the diversion device pursuant to RCQ 77.57.010 and 77.57.070.  The pump 

intake shall be screened by one of the following: 

     a.  Perforated plate: 0.094 inch (maximum opening diameter) 

     b.  Profile bar: 0.069 inch (maximum width opening) 

     c.  Woven wire: 0.087 inch (maximum opening in the marrow direction) 

The minimum open area for all types of fish guards is 27%.  The screened intake shall consist of facility 

with enough surface area to ensure that the velocity through the screen is less than 0.4 feet per second.  

Screen maintenance shall be adequate to prevent injury or entrapment of juvenile fish and the screen 

shall remain in place whenever water is withdrawn from the stream though the pump intake.   

       

Equipment used for this project shall be free of external petroleum-based products while working 

around the stream.  Accumulation of soils or debris shall be removed from the drive mechanisms 

(wheels, tires, tracks, etc) and undercarriage of equipment prior to its working below the ordinary high 

water line.  Equipment shall be checked daily for leaks and any necessary repairs shall be completed 

prior to commencing work activities along the stream.   

       

Two equipment crossings of the stream shall be allowed or equipment will be allowed to walk down dry 

bar or river edge within gravel to avoid vegetation damage.   
       

If at any time, as result of project activities, fish are observed in distress, a fish kill occurs, or water 

quality problems develop ( including equipment leaks or spills), immediate notification shall be made to 

the Washington Military Department’s Emergency Management Division at 1-800-258-5990, and to the 

area habitat biologist. 

       

Every effort shall be taken during all phases of this project to ensure that sediment-laden water is not 

allowed to enter the stream.  This may be accomplished by placing a series of low gravel bag dams 

downstream of the project.  The gravel bag dams shall consist of burlap bags filled with pea gravel.  The 

streambed and dams shall be overlain with filter fabric on the upstream side of the dams.  Accumulated 

silt shall be removed with the filter fabric upon completion of the project and the burlap bags shall be 

slit to allow the pea gravel to disperse downstream.  Where necessary, hand tools may be used to 

ensure stream flow and fish passage are not impeded by the gravel.  

       

Erosion control methods shall be used to prevent silt-laden water from entering the stream.  These may 

include, but are not limited to, straw bales, filter fabric, temporary sediment ponds, check dams of pea 

gravel-filled burlap bags or other material, and/or immediate mulching of exposed areas.   
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Wastewater from project activities and water removed from within the work area shall be routed to an 

area landward of the ordinary high waterline to allow removal of fine sediment and other contaminants 

prior to being discharged to the stream. 

       

All waste materials such as construction debris, silt, excess dirt or overburden resulting from this project 

shall be deposited above the limits of flood water in approved upland disposal site. 
       

SEPA – DNS 

SEP15-0001 

4-7-16 This DNS is issued under WAC 197-11-340(2); the lead agency will not act on this proposal for 14 days 

from the issue date (March 17, 2015). 
       

 

Lewis County 

Shoreline 

Permit 

SHE15-0002 

 

 

3-11-15 

All activities must comply with the Shoreline Management Act (Chapter 90.58 RCW), Ecology’s 

Substantial Development Permit approval criteria (Chapter 173-27-150 WAC), and the Lewis County 

local Shoreline Master Program. 

       

 

 

Lewis County 

Fill/Grade 

Permit 

G15-00001 

 

 

 

9-24-16 

All work shall conform to the requirements of the Lewis County code and any other applicable laws and 

ordinances. 

       

Fill material is required to be clean earth material (rock, natural soil or a combination of both)        

Requests for extension of this permit must be submitted in written form to the Building Official with 

documentation of the total amount of fill and type of material deposited at the time of the extension 

request. 

       

Advisory:  If any evidence of historical, archaeological, or cultural importance is discovered during 

project execution, work shall be halted until the findings can be evaluated by appropriate qualified 

individuals and/or agencies per RCW 27.53.060(1). 

       

Lewis County 

Floodplain 

Development 

Permit 

FD15-00001 

 

 

9-24-15 

All work shall conform  to the requirements of the Lewis County Code and any other applicable laws and 

ordinances  

       

This permit becomes invalid upon expirations date of the Fill & Grade permit associated with it.        
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PLAN FOR THE UNANTICIPATED DISCOVERY OF CULTURAL 
RESOURCES DURING CONSRUCTION 

 
Should construction activities cause disturbance to underground cultural/archaeological 
resources the following section establishes provisions for the professional 
archaeological treatment of cultural materials discovered during usual construction 
activities. 
 
1.  Recognize Cultural Resources 
A cultural resource discovery could be prehistoric or historic and consist of: 

 areas of charcoal or charcoal - stained soil with artifacts, 
 stone tools or waste flakes (i.e. an arrowhead, or stone chips), 
 bones, burned rocks, accumulation of shells or other food related materials in 

association with stone tools or flakes, 
 a cluster of tin cans or bottles, logging or agricultural equipment older than 50 

years, 
 or buried railroad tracks, decking, or other industrial materials. 

 
If human remains are encountered, treat then with dignity and respect at all times.   
Cover the remains with a tarp or other materials (not soil or rocks) for temporary 
protection in place and to shield them from being photographed. Do not call 911 or 
speak with the media. Follow the special procedures for the Unanticipated Discovery of 
Human Skeletal Material.  
 
2. Protect the Site 
If any Lewis County employee, contractor, or subcontractor believes that he or she has 
uncovered any cultural resource at any point in the project, all work adjacent to the 
discovery shall cease. In order to protect the integrity of a discovery the Lewis County 
Project Engineer will take appropriate steps to protect the discovery site by ceasing all 
work in an area of 30 feet to provide for the protection and integrity of the resource. 
Vehicles, equipment, and unauthorized personnel will not be permitted to traverse the 
discovery site.  Work in the immediate area will not resume until treatment of the 
discovery has been completed following provisions for treating archaeological/cultural 
material as set forth in this document. All communications between Lewis County and 
any agency on cultural resource issues will go through the Environmental Planner. 
 
3. Notify Appropriate Parties 
Lewis County Project Engineer, or their appointee, will immediately contact the 
Environmental Planner.  
 
4. Documentation of Discoveries 
Routine documentation of newly discovered cultural material should not impact 
construction schedules. Where complex or extensive cultural remains are encountered, 
the project manager, Environmental Planner and qualified archaeological personnel will 
determine the appropriate level of documentation and treatment of the resource after 
consultation with DAHP and representatives of affected tribal governments. 



SPECIAL PROCEDURES FOR THE UNANTICIPATED DISCOVERY OF 
HUMAN SKELETAL MATERIAL 

 
Any human skeletal remains regardless of ethnic origin, which may be discovered 
during this project, will at all times be treated with dignity and respect. In the event that 
any human remains are discovered and they are determined to be of Native American 
origin, the affected Native American Tribe(s) will be immediately notified by Lewis 
County. 
 
1. During this construction project, if any Lewis County employee or any of the 
contractors or subcontractors believes that he or she has made an unanticipated 
discovery of human skeletal remains, all excavation adjacent to the discovery shall 
cease. A 100-foot work stoppage area will be maintained around the discovery to 
provide for the total security, protection, and integrity of the human skeletal remains, in 
accordance with Washington State Law. No persons other than the proper law 
enforcement personnel, Environmental Planner, and DAHP staff will be authorized 
direct access to the discovery location after the area is secured. If the remains are 
determined to be of Native American ancestry thorough consultation with DAHP, then 
tribal access will be allowed when the affected tribe(s) representative(s) are designated. 
Coordination for tribal member access must go through the designated tribal 
representative. The strict control of a burial location is mandated to insure the safety 
and integrity of the burial feature and remains. 
 
2. Following the specific guidance set forth here, the Environmental Planner will 
immediately call the local law enforcement official (county sheriff or police 
department; NOT 911) and will insure an individual competent and qualified to identify 
human skeletal remains is present. The ethnic origin, or ancestry, of the discovered 
human remains will be determined through consultation with the Environmental 
Planner, DAHP, and the affected tribe(s). The local law enforcement official may 
arrange for a representative of the Lewis County Medical Examiner’s office to examine 
the discovery and determine whether it should be treated as a crime scene, a historic 
Euro-American burial, or as a burial of Native American ancestry. 
 
C. If the human skeletal remains are determined to be Native American, the 
participating parties will consult to determine what treatment is appropriate for the 
human remains. No Native American human remains will be removed from a site 
without the explicit consent and concurrence of the affected tribe(s) and DAHP. 
 
D. If disinterment of Native American human remains becomes necessary; the 
consulting parties will jointly determine the final custodian of the human skeletal 
remains for reinterment. 
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