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INTRODUCTION 1 

The following Amendments and Special Provisions shall be used in conjunction with the 2016 2 

Standard Specifications for Road, Bridge, and Municipal Construction. 3 

 4 

AMENDMENTS TO THE STANDARD SPECIFICATIONS 5 

 6 

The following Amendments to the Standard Specifications are made a part of this contract and 7 

supersede any conflicting provisions of the Standard Specifications.  For informational purposes, the 8 

date following each Amendment title indicates the implementation date of the Amendment or the 9 

latest date of revision. 10 

 11 

Each Amendment contains all current revisions to the applicable section of the Standard 12 

Specifications and may include references which do not apply to this particular project. 13 

 14 

Section 1-02, Bid Procedures and Conditions 15 

April 4, 2016 16 

1-02.4(1)  General 17 

The first sentence of the last paragraph is revised to read: 18 

 19 

Any prospective Bidder desiring an explanation or interpretation of the Bid Documents, shall 20 

request the explanation or interpretation in writing by close of business on the Thursday 21 

preceding the bid opening to allow a written reply to reach all prospective Bidders before the 22 

submission of their Bids. 23 

 24 

1-02.9  Delivery of Proposal 25 

The last sentence of the third paragraph is revised to read: 26 

 27 

The Contracting Agency will not open or consider any Proposal when the Proposal or Bid 28 

deposit is received after the time specified for receipt of Proposals or received in a location 29 

other than that specified for receipt of Proposals unless an emergency or unanticipated event 30 

interrupts normal work processes of the Contracting Agency so that Proposals cannot be 31 

received. 32 

 33 

The following new paragraph is inserted before the last paragraph: 34 

 35 

If an emergency or unanticipated event interrupts normal work processes of the Contracting 36 

Agency so that Proposals cannot be received at the office designated for receipt of bids as 37 

specified in Section 1-02.12 the time specified for receipt of the Proposal will be deemed to be 38 

extended to the same time of day specified in the solicitation on the first work day on which the 39 

normal work processes of the Contracting Agency resume. 40 

 41 

1-02.12  Public Opening of Proposals 42 

This section is supplemented with the following new paragraph: 43 

 44 

If an emergency or unanticipated event interrupts normal work processes of the Contracting 45 

Agency so that Proposals cannot be opened at the time indicated in the call for Bids the time 46 

specified for opening of Proposals will be deemed to be extended to the same time of day on 47 

the first work day on which the normal work processes of the Contracting Agency resume. 48 

 49 
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Section 1-06, Control of Material 1 

January 4, 2016 2 

This section is supplemented with the following new section and subsections: 3 

 4 

1-06.6  Recycled Materials 5 

The Contractor shall make their best effort to utilize recycled materials in the construction of the 6 

project; the use of recycled concrete aggregate as specified in Section 1-06.6(1)A is a 7 

requirement of the Contract. 8 

 9 

The Contractor shall submit a Recycled Material Utilization Plan as a Type 1 Working Drawing 10 

within 30 calendar days after the Contract is executed.  The plan shall provide the Contractor’s 11 

anticipated usage of recycled materials for meeting the requirements of these Specifications.  12 

The quantity of recycled materials will be provided in tons and as a percentage of the Plan 13 

quantity for each material listed in Section 9-03.21(1)E Table on Maximum Allowable Percent 14 

(By Weight) of Recycled Material.  When a Contract does not include Work that requires the use 15 

of a material that is included in the requirements for using materials the Contractor may state in 16 

their plan that no recycled materials are proposed for use. 17 

 18 

Prior to Physical Completion the Contractor shall report the quantity of recycled materials that 19 

were utilized in the construction of the project for each of the items listed in Section 9-03.21.  20 

The report shall include hot mix asphalt, recycled concrete aggregate, recycled glass, steel 21 

furnace slag and other recycled materials (e.g. utilization of on-site material and aggregates 22 

from concrete returned to the supplier).  The Contractor’s report shall be provided on DOT Form 23 

350-075 Recycled Materials Reporting. 24 

 25 

1-06.6(1)  Recycling of Aggregate and Concrete Materials 26 

 27 

1-06.6(1)A  General 28 

The minimum quantity of recycled concrete aggregate shall be 25 percent of the total quantity of 29 

aggregate that is incorporated into the Contract for those items listed in Section 9-03.21(1)E 30 

Table on Maximum Allowable Percent (By Weight) of Recycled Material that allow the use of 31 

recycled concrete aggregate. The percentage of recycled material incorporated into the project 32 

for meeting the required percentage will be calculated in tons based on the quantity of recycled 33 

concrete used on the entire Contract and not as individual items. 34 

 35 

If the Contractor’s total cost for Work with recycled concrete aggregate is greater than without 36 

the Contractor may choose to not use recycled concrete aggregate.  When the Contractor does 37 

not meet the minimum requirement of 25 percent recycled concrete aggregate for the Contract 38 

due to costs or any other reason the following shall be submitted: 39 

 40 

1. A cost estimate for each material listed in Section 9-03.21(1)E that is utilized on the 41 

Contract.  The cost estimate shall include the following: 42 

 43 

a. The estimated costs for the Work for each material with 25 percent recycled 44 

concrete aggregate.  The cost estimate shall include for each material a copy of 45 

the price quote from the supplier with the lowest total cost for the Work. 46 

 47 

b. The estimated costs for the Work for each material without recycled concrete 48 

aggregate. 49 

 50 

The Contractor’s cost estimates shall be submitted as an attachment to the Recycled Materials 51 

Reporting form. 52 
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 1 

Section 1-07, Legal Relations and Responsibilities to the Public 2 

April 4, 2016 3 

1-07.1  Laws to be Observed 4 

In the second to last sentence of the third paragraph, “WSDOT” is revised to read “Contracting 5 

Agency”. 6 

 7 

1-07.2(2)  State Sales Tax: WAC 458-20-170 – Retail Sales Tax 8 

The last three sentences of the first paragraph are deleted and replaced with the following new 9 

sentence: 10 

 11 

The Contractor (Prime or Subcontractor) shall include sales or use tax on the purchase or rental 12 

of tools, machinery, equipment, or consumable supplies not integrated into the project, in the 13 

unit bid prices. 14 

 15 

1-07.9(2)  Posting Notices 16 

Items 1 and 2 are revised to read: 17 

 18 

1. EEOC - P/E-1 (revised 11/09, supplemented 09/15) – Equal Employment Opportunity IS 19 

THE LAW published by US Department of Labor. Post for projects with federal-aid funding. 20 

 21 

2. FHWA 1022 (revised 05/15) – NOTICE Federal-Aid Project published by Federal Highway 22 

Administration (FHWA). Post for projects with federal-aid funding. 23 

 24 

Items 5, 6 and 7 are revised to read: 25 

 26 

5. WHD 1420 (revised 02/13) – Employee Rights and Responsibilities Under The Family 27 

And Medical Leave Act published by US Department of Labor. Post on all projects. 28 

 29 

6. WHD 1462 (revised 01/16) – Employee Polygraph Protection Act published by US 30 

Department of Labor. Post on all projects. 31 

 32 

7. F416-081-909 (revised 09/15) – Job Safety and Health Law published by Washington 33 

State Department of Labor and Industries. Post on all projects. 34 

 35 

Items 9 and 10 are revised to read: 36 

 37 

9. F700-074-909 (revised 06/13) – Your Rights as a Worker in Washington State by 38 

Washington State Department of Labor and Industries (L&I). Post on all projects. 39 

 40 

10. EMS 9874 (revised 10/15) – Unemployment Benefits published by Washington State 41 

Employment Security Department. Post on all projects. 42 

 43 

Section 1-08, Prosecution and Progress 44 

January 4, 2016 45 

1-08.1(1)  Prompt Payment, Subcontract Completion and Return of Retainage 46 

Withheld 47 

In item number 5 of the first paragraph, “WSDOT” is revised to read “Contracting Agency”. 48 

 49 
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Section 1-09, Measurement and Payment 1 

April 4, 2016 2 

1-09.6  Force Account 3 

The second sentence of item number 4 is revised to read: 4 

 5 

A “specialized service” is a work operation that is not typically done by worker classifications as 6 

defined by the Washington State Department of Labor and Industries and by the Davis Bacon 7 

Act, and therefore bills by invoice for work in road, bridge and municipal construction. 8 

 9 

Section 5-02, Bituminous Surface Treatment 10 

April 4, 2016 11 

5-02.3(2)  Preparation of Roadway Surface 12 

This section is supplemented with the following new subsection: 13 

 14 

5-02.3(2)E  Crack Sealing 15 

Where shown in the Plans, seal cracks and joints in the pavement in accordance with Section 5-16 

04.3(4)A1 and the following: 17 

 18 

1. Cracks ¼ inch to 1 inch in width - fill with hot poured sealant. 19 

 20 

2. Cracks greater than 1 inch in width – fill with sand slurry. 21 

 22 

Section 6-02, Concrete Structures 23 

April 4, 2016 24 

6-02.3(2)A  Contractor Mix Design 25 

The following new sentence is inserted after the first sentence of the third paragraph: 26 

 27 

The mix design submittal shall also include test results no older than one year showing that the 28 

Aggregates do not contain Deleterious Substances in accordance with Section 9-03. 29 

 30 

6-02.3(2)A1  Contractor Mix Design for Concrete Class 4000D 31 

The following new sentence is inserted after the second sentence of the last paragraph: 32 

 33 

Mix designs using shrinkage reducing admixture shall state the specific quantity required. 34 

 35 

The following new sentence is inserted before the last sentence of the last paragraph: 36 

 37 

Testing samples of mixes using shrinkage reducing admixture shall use the admixture amount 38 

specified in the mix design submittal. 39 

 40 

6-02.3(2)B  Commercial Concrete 41 

The last sentence of the first paragraph is revised to read: 42 

 43 

Commercial concrete does not require mix design or source approvals for cement, aggregate, 44 

and other admixtures. 45 

 46 

6-02.3(26)D2  Test Block Dimensions 47 

The first sentence is revised to read: 48 

 49 
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The dimensions of the test block perpendicular to the tendon in each direction shall be the 1 

smaller of twice the minimum edge distance or the minimum spacing specified by the special 2 

anchorage device manufacturer, with the stipulation that the concrete cover over any confining 3 

reinforcing steel or supplementary skin reinforcement shall be appropriate for the project-4 

specific application and circumstances. 5 

 6 

6-02.3(27)A  Use of Self-Consolidating Concrete for Precast Units 7 

Item number 2 of the first paragraph is revised to read: 8 

 9 

2. Precast reinforced concrete three-sided structures, box culverts and split box culverts in 10 

accordance with Section 7-02.3(6). 11 

 12 

Section 6-09, Modified Concrete Overlays 13 

April 4, 2016 14 

6-09.3(8)A  Quality Assurance for Microsilica Modified and Fly Ash Modified Concrete 15 

Overlays 16 

The first sentence of the first paragraph is revised to read the following two new sentences: 17 

 18 

The Engineer will perform slump, temperature, and entrained air tests for acceptance in 19 

accordance with Section 6-02.3(5)D and as specified in this Section after the Contractor has 20 

turned over the concrete for acceptance testing. Concrete samples for testing shall be supplied 21 

to the Engineer in accordance with Section 6-02.3(5)E. 22 

 23 

The last paragraph is deleted. 24 

 25 

6-09.3(8)B  Quality Assurance for Latex Modified Concrete Overlays 26 

The first two paragraphs are deleted and replaced with the following: 27 

 28 

The Engineer will perform slump, temperature, and entrained air tests for acceptance in 29 

accordance with Section 6-02.3(5)D and as specified in this Section after the Contractor has 30 

turned over the concrete for acceptance testing. The Engineer will perform testing as the 31 

concrete is being placed. Samples shall be taken on the first charge through each mobile mixer 32 

and every other charge thereafter. The sample shall be taken after the first 2 minutes of 33 

continuous mixer operation. Concrete samples for testing shall be supplied to the Engineer in 34 

accordance with Section 6-02.3(5)E. 35 

 36 

The second to last sentence of the last paragraph is revised to read: 37 

 38 

Recommendations made by the technical representative on or off the jobsite shall be adhered 39 

to by the Contractor. 40 

 41 

Section 6-14, Geosynthetic Retaining Walls 42 

January 4, 2016 43 

6-14.5  Payment 44 

The bid item “Concrete Fascia Panel”, per square foot, and the paragraph following this bid item are 45 

revised to read: 46 

 47 

“Concrete Fascia Panel For Geosynthetic Wall”, per square foot. 48 

 49 

All costs in connection with constructing the concrete fascia panels as specified shall be 50 

included in the unit Contract price per square foot for “Concrete Fascia Panel For Geosynthetic 51 
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Wall”, including all steel reinforcing bars, premolded joint filler, polyethylene bond breaker strip, 1 

joint sealant, PVC pipe for weep holes, exterior surface finish, and pigmented sealer (when 2 

specified), constructing and placing the concrete footing, edge beam, anchor beam, anchor rod 3 

assembly, and backfill. 4 

 5 

Section 6-19, Shafts 6 

January 4, 2016 7 

6-19.4  Measurement 8 

The first paragraph is revised to read: 9 

 10 

Soil excavation for shaft, including haul, will be measured by the cubic yards of shaft excavated. 11 

The cubic yards will be computed using the shaft diameter, top of shaft elevation and bottom of 12 

shaft elevation shown in the Plans, less all rock excavation measured as specified for rock 13 

excavation.  Excavation between the existing ground line and the top of shaft elevation is 14 

considered incidental to soil excavation for shaft and will not be measured. 15 

 16 

The second paragraph is deleted. 17 

 18 

6-19.5  Payment 19 

The paragraph following the bid item “Soil Excavation For Shaft Including Haul”, per cubic yard is 20 

revised to read: 21 

 22 

The unit Contract price per cubic yard for “Soil Excavation For Shaft Including Haul” shall be full 23 

pay for performing the work as specified, including all costs in connection with furnishing, 24 

mixing, placing, maintaining, containing, collecting, and disposing of all mineral, synthetic, and 25 

water slurry, and disposing of groundwater collected by the shaft excavation, and the incidental 26 

excavation of soils between the top of shaft elevation shown in the Plans and the existing 27 

ground line. 28 

 29 

Section 8-01, Erosion Control and Water Pollution Control 30 

April 4, 2016 31 

8-01.2  Materials 32 

This section is supplemented with the following new paragraph: 33 

 34 

Recycled concrete, in any form, shall not be used for any Work defined in Section 8-01. 35 

 36 

8-01.3(8)  Street Cleaning 37 

This section is revised to read: 38 

 39 

Self-propelled street sweepers shall be used to remove and collect sediment and other debris 40 

from the Roadway, whenever required by the Engineer. The street sweeper shall effectively 41 

collect these materials and prevent them from being washed or blown off the Roadway or into 42 

waters of the State. Street sweepers shall not generate fugitive dust and shall be designed and 43 

operated in compliance with applicable air quality standards. 44 

 45 

Material collected by the street sweeper shall be disposed of in accordance with Section 2-46 

03.3(7)C. 47 

 48 

Street washing with water will require the concurrence of the Engineer. 49 

 50 
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Section 8-10, Guide Posts 1 

January 4, 2016 2 

8-10.3  Construction Requirements 3 

The last sentence of the second paragraph is deleted. 4 

 5 

Section 8-20, Illumination, Traffic Signal Systems, Intelligent Transportation Systems, 6 

and Electrical 7 

April 4, 2016 8 

8-20.3(5)A  General 9 

The last paragraph is revised to read: 10 

 11 

Immediately after the sizing mandrel has been pulled through, install an equipment grounding 12 

conductor if applicable (see Section 8-20.3(9)) and any new or existing wire or cable as 13 

specified in the Plans.  Where conduit is installed for future use, install a 200-pound minimum 14 

tensile strength pull string with the equipment grounding conductor.  The pull string shall be 15 

attached to duct plugs or caps at both ends of the conduit. 16 

 17 

8-20.3(5)A1  Fiber Optic Conduit 18 

The last paragraph is deleted. 19 

 20 

8-20.3(5)D  Conduit Placement 21 

Item number 2 is revised to read: 22 

 23 

2. 24-inches below the top of the untreated surfacing on a Roadbed. 24 

 25 

8-20.3(9)  Bonding, Grounding 26 

The following two new paragraphs are inserted after the first paragraph: 27 

 28 

Install an equipment grounding conductor in all new conduit, whether or not the equipment 29 

grounding conductor is called for in the wire schedule. 30 

 31 

For each new conduit with innerduct install an equipment grounding conductor in only one of the 32 

innerducts unless otherwise required by the NEC or the Plans. 33 

 34 

The fourth paragraph (after the preceding Amendments are applied) is revised to read: 35 

 36 

Bonding jumpers and equipment grounding conductors meeting the requirements of Section 9-37 

29.3(2)A3 shall be minimum #8 AWG, installed in accordance with the NEC. Where existing 38 

conduits are used for the installation of new circuits, an equipment grounding conductor shall be 39 

installed unless an existing equipment ground conductor, which is appropriate for the largest 40 

circuit, is already present in the existing raceway. The equipment ground conductor between the 41 

isolation switch and the sign lighter fixtures shall be minimum #14 AWG stranded copper 42 

conductor. Where parallel circuits are enclosed in a common conduit, the equipment-grounding 43 

conductor shall be sized by the largest overcurrent device serving any circuit contained within 44 

the conduit. 45 

 46 

The second sentence of the fifth paragraph (after the preceding Amendments are applied) is revised 47 

to read: 48 

 49 

A non-insulated stranded copper conductor, minimum  #8 AWG with a full circle crimp on 50 

connector (crimped with a manufacturer recommended crimper) shall be connected to the 51 
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junction box frame or frame bonding stud, the other end shall be crimped to the equipment 1 

bonding conductor, using a “C” type crimp connector. 2 

 3 

The last two sentences of the sixth paragraph (after the preceding Amendments are applied) are 4 

revised to read: 5 

 6 

For light standards, signal standards, cantilever and sign bridge Structures the supplemental 7 

grounding conductor shall be #4 AWG non-insulated stranded copper conductor. For steel sign 8 

posts which support signs with sign lighting or flashing beacons the supplemental grounding 9 

conductor shall be #6 AWG non insulated stranded copper conductor. 10 

 11 

The fourth to last paragraph is revised to read: 12 

 13 

Install a two grounding electrode system at each service entrance point, at each electrical 14 

service installation and at each separately derived power source. The service entrance 15 

grounding electrode system shall conform to the “Service Ground” detail in the Standard Plans. 16 

If soil conditions make vertical grounding electrode installation impossible an alternate 17 

installation procedure as described in the NEC may be used. Maintain a minimum of 6 feet of 18 

separation between any two grounding electrodes within the grounding system. Grounding 19 

electrodes shall be bonded copper, ferrous core materials and shall be solid rods not less than 20 

10 feet in length if they are ½ inch in diameter or not less than 8 feet in length if they are ⅝ inch 21 

or larger in diameter. 22 

 23 

Section 8-22, Pavement Marking 24 

January 4, 2016 25 

8-22.4  Measurement 26 

The first two sentences of the fourth paragraph are revised to read: 27 

 28 

The measurement for “Painted Wide Lane Line”, “Plastic Wide Lane Line”, “Profiled Plastic 29 

Wide Lane Line”, “Painted Barrier Center Line”, “Plastic Barrier Center Line”, “Painted Stop 30 

Line”, “Plastic Stop Line”, “Painted Wide Dotted Entry Line”, or “Plastic Wide Dotted Entry Line” 31 

will be based on the total length of each painted, plastic or profiled plastic line installed. No 32 

deduction will be made for the unmarked area when the marking includes a broken line such as, 33 

wide broken lane line, drop lane line, wide dotted lane line or wide dotted entry line. 34 

 35 

8-22.5  Payment 36 

The following two new Bid items are inserted after the Bid item “Plastic Crosshatch Marking”, per 37 

linear foot: 38 

 39 

“Painted Wide Dotted Entry Line”, per linear foot. 40 

 41 

“Plastic Wide Dotted Entry Line”, per linear foot. 42 

 43 

Section 9-03, Aggregates 44 

April 4, 2016 45 

9-03.1(1)  General Requirements 46 

This first paragraph is supplemented with the following: 47 

 48 

Reclaimed aggregate may be used if it complies with the specifications for Portland Cement 49 

Concrete.  Reclaimed aggregate is aggregate that has been recovered from plastic concrete by 50 

washing away the cementitious materials. 51 
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 1 

9-03.1(2)  Fine Aggregate for Portland Cement Concrete 2 

This section is revised to read: 3 

 4 

Fine aggregate shall consist of natural sand or manufactured sand, or combinations thereof, 5 

accepted by the Engineer, having hard, strong, durable particles free from adherent coating. 6 

Fine aggregate shall be washed thoroughly to meet the specifications. 7 

 8 

9-03.1(2)A  Deleterious Substances 9 

This section is revised to read: 10 

 11 

The amount of deleterious substances in the washed aggregate shall be tested in accordance 12 

with AASHTO M 6 and not exceed the following values: 13 

 14 

Material finer than No. 200 Sieve 2.5 percent by weight 15 

Clay lumps and friable particles 3.0 percent by weight 16 

Coal and lignite 0.25 percent by weight 17 

Particles of specific gravity less than 2.00 1.0 percent by weight. 18 

 19 

Organic impurities shall be tested in accordance with AASHTO T 21 by the glass color 20 

standard procedure and results darker than organic plate no. 3 shall be rejected. A darker 21 

color results from AASHTO T 21 may be used provided that when tested for the effect of 22 

organic impurities on strength of mortar, the relative strength at 7 days, calculated in 23 

accordance with AASHTO T 71, is not less than 95 percent. 24 

 25 

9-03.1(4)  Coarse Aggregate for Portland Cement Concrete 26 

This section is revised to read: 27 

 28 

Coarse aggregate for concrete shall consist of gravel, crushed gravel, crushed stone, or 29 

combinations thereof having hard, strong, durable pieces free from adherent coatings. Coarse 30 

aggregate shall be washed to meet the specifications. 31 

 32 

9-03.1(4)A  Deleterious 33 

This section, including title, is revised to read: 34 

 35 

9-03.1(4)A  Deleterious Substances 36 

The amount of deleterious substances in the washed aggregate shall be tested in accordance 37 

with AASHTO M 80 and not exceed the following values: 38 

 39 

Material finer than No. 200 1.01  percent by weight 40 

Clay lumps and Friable Particles 2.0 percent by weight 41 

Shale 2.0 percent by weight 42 

Wood waste 0.05 percent by weight 43 

Coal and Lignite 0.5 percent by weight 44 

Sum of Clay Lumps, Friable Particles, and  45 

Chert (Less Than 2.40 specific gravity SSD) 3.0 percent by weight 46 

 47 
1If the material finer than the No. 200 sieve is free of clay and shale, this percentage may 48 

be increased to 1.5. 49 

 50 

9-03.1(4)C  Grading 51 

The following new sentence is inserted at the beginning of the last pargraph: 52 

 53 
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Where coarse aggregate size 467 is used, the aggregate may be furnished in at least two 1 

separate sizes. 2 

 3 

9-03.1(5)  Combined Aggregate Gradation for Portland Cement Concrete 4 

This section is revised to read: 5 

 6 

As an alternative to using the fine aggregate sieve grading requirements in Section 9-03.1(2)B, 7 

and coarse aggregate sieve grading requirements in Section 9-03.1(4)C, a combined aggregate 8 

gradation conforming to the requirements of Section 9-03.1(5)A may be used. 9 

 10 

9-03.1(5)A  Deleterious Substances 11 

This section is revised to read: 12 

 13 

The amount of deleterious substances in the washed aggregates 3∕8 inch or larger shall not 14 

exceed the values specified in Section 9-03.1(4)A and for aggregates smaller than 3∕8 inch they 15 

shall not exceed the values specified in Section 9-03.1(2)A. 16 

 17 

9-03.1(5)B  Grading 18 

The first paragraph is deleted. 19 

 20 

9-03.8(7)  HMA Tolerances and Adjustments 21 

In the table in item 1, the last column titled “Commercial Evaluation” is revised to read “Visual 22 

Evaluation”. 23 

 24 

9-03.21(1)B  Concrete Rubble 25 

This section, including title, is revised to read: 26 

 27 

9-03.21(1)B  Recycled Concrete Aggregate 28 

Recycled concrete aggregates are coarse aggregates manufactured from hardened concrete 29 

mixtures. Recycled concrete aggregate may be used as coarse aggregate or blended with 30 

coarse aggregate for Commercial Concrete. Recycled concrete aggregate shall meet all of the 31 

requirements for coarse aggregate contained in Section 9-03.1(4) or 9-03.1(5).  In addition to 32 

the requirements of Section 9-03.1(4) or 9-03.1(5), recycled concrete shall: 33 

 34 

1. Contain an aggregated weight of less than 1 percent of adherent fines, vegetable 35 

matter, plastics, plaster, paper, gypsum board, metals, fabrics, wood, tile, glass, 36 

asphalt (bituminous) materials, brick, porcelain or other deleterious substance(s) not 37 

otherwise noted; 38 

2. Be free of harmful components such as chlorides and reactive materials unless 39 

mitigation measures are taken to prevent recurrence in the new concrete; 40 

3. Have an absorption of less than 10 percent when tested in accordance with AASHTO 41 

T 85. 42 

 43 

Recycled concrete aggregate shall be in a saturated condition prior to mixing. 44 

 45 

Recycled concrete aggregate shall not be placed below the ordinary high water mark of any 46 

water of the State. 47 

 48 

9-03.21(1)D  Recycled Steel Furnace Slag 49 

This section title is revised to read: 50 

 51 

Steel Furnace Slag 52 

 53 
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9-03.21(1)E  Table on Maximum Allowable Percent (By Weight) of Recycled Material 1 

The following new row is inserted after the second row: 2 

 3 

Coarse Aggregate for Commercial Concrete 9-03.1(4) 0 100 0 0 
 4 

 5 

Section 9-04, Joint and Crack Sealing Materials 6 

January 4, 2016 7 

9-04.2(1)  Hot Poured Joint Sealants 8 

This section’s content is deleted and replaced with the following new subsections: 9 

 10 

9-04.2(1)A  Hot Poured Sealant 11 

Hot poured sealant shall be sampled in accordance with ASTM D5167 and tested in 12 

accordance with ASTM D5329.  Hot poured sealant shall have a minimum Cleveland Open Cup 13 

Flash Point of 205°C in accordance with AASHTO T 48. 14 

 15 

9-04.2(1)A1  Hot Poured Sealant for Cement Concrete Pavement 16 

Hot poured sealant for cement concrete pavement shall meet the requirements of ASTM 17 

D6690 Type IV, except for the following: 18 

 19 

1. The Cone Penetration at 25°C shall be 130 maximum. 20 

 21 

2. The extension for the Bond, non-immersed, shall be 100 percent. 22 

 23 

9-04.2(1)A2  Hot Poured Sealant for Bituminous Pavement 24 

Hot poured sealant for bituminous pavement shall meet the requirements of ASTM D6690 25 

Type II. 26 

 27 

9-04.2(1)B  Sand Slurry for Bituminous Pavement 28 

Sand slurry is mixture consisting of the following components measured by total weight: 29 

 30 

1. Twenty percent CSS-1 emulsified asphalt, 31 

 32 

2. Two percent portland cement, and 33 

 34 

3. Seventy-eight percent fine aggregate meeting the requirements of 9-03.1(2)B Class 2.  35 

Fine aggregate may be damp (no free water). 36 

 37 

Section 9-07, Reinforcing Steel 38 

January 4, 2016 39 

9-07.1(1)A  Acceptance of Materials 40 

The first sentence of the first paragraph is revised to read: 41 

 42 

Reinforcing steel rebar manufacturers shall comply with the National Transportation Product 43 

Evaluation Program (NTPEP) Work Plan for Reinforcing Steel (rebar) Manufacturers. 44 

 45 

The first sentence of the second paragraph is revised to read: 46 

 47 

Steel reinforcing bar manufacturers use either English or a Metric size designation while 48 

stamping rebar. 49 

50 
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 1 

INTRODUCTION 2 

 3 

The following Special Provisions are made a part of this contract and supersede any conflicting 4 

provisions of the 2016 Standard Specifications for Road, Bridge, and Municipal Construction, and 5 

the foregoing Amendments to the Standard Specifications. 6 

 7 

The said Standard Specifications and Amendments thereto, the WSDOT Standard Plans, and 8 

WSDOT Construction Manual, together with the Special Provisions and the attached plans 9 

hereinafter contained, covering all work specified under this contract are incorporated and hereby 10 

made a part of this contract.  The Special Provisions hereinafter contained shall supersede any 11 

conflicting provisions of the Standard Specifications and Amendments thereto, the WSDOT 12 

Standard Plans, and WSDOT Construction Manual. 13 

 14 

Several types of Special Provisions are included in this contract; General, Region, Bridges and 15 

Structures, and Project Specific.  Special Provisions types are differentiated as follows: 16 

 17 

(date)   General Special Provision 18 

(******)   Notes a revision to a General Special Provision 19 

   and also notes a Project Specific Special Provision. 20 

(APWA GSP)  American Public Works Association General Special Provision 21 

 22 

General Special Provisions are similar to Standard Specifications in that they typically apply to 23 

many projects, usually in more than one Region.  Usually, the only difference from one project to 24 

another is the inclusion of variable project data, inserted as a “fill-in”. 25 

 26 

Project Specific Special Provisions normally appear only in the contract for which they were 27 

developed. 28 

 29 

The following paragraph pertaining to the Standard Specifications shall obtain and be made a part of 30 

this contract: 31 

 32 

Wherever the word “State” or “Contracting Agency” is used it shall mean Lewis County; that 33 

wherever the words “Secretary (Secretary of Transportation)” are used they shall mean 34 

Lewis County Engineer; that wherever the words “State Treasurer” are used they shall mean 35 

Lewis County Treasurer; that wherever the words “State Auditor” are used they shall mean 36 

Lewis County Auditor; that wherever the words “Motor Vehicle Fund” are used they shall 37 

mean Lewis County Road Fund. 38 

 39 

 40 

                                            SPECIAL PROVISIONS 41 

 42 

DIVISION 1 43 

GENERAL REQUIREMENTS 44 

 45 

 46 

1-01, DESCRIPTION OF WORK 47 

(March 13, 1995) 48 

 49 
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This contract provides for the improvement of *** bank protection for Senn Road MP 0.90, *** and 1 

other work, all in accordance with the attached Contract Plans, these Contract Provisions, and the 2 

Standard Specifications. 3 

 4 

1-02, BID PROCEDURES AND CONDITIONS 5 

 6 

1-02.1  Prequalification of Bidders 7 

 8 

Delete this Section and replace it with the following: 9 

 10 

1-02.1  Qualifications of Bidder 11 

(January 24, 2011 APWA GSP) 12 

 13 

Before award of a public works contract, a bidder must meet at least the minimum qualifications 14 

of RCW 39.04.350(1) to be considered a responsible bidder and qualified to be awarded a public 15 

works project. 16 

 17 

1-02.2 Plans and Specifications 18 

(******) 19 

The first paragraph of section 1-02.2 is revised to read: 20 

 21 

Copies of the plans, specifications and soils information are on file in the office of: 22 

 23 

Lewis County Public Works Department 24 

2025 NE Kresky Ave. 25 

Chehalis, Washington 98532 26 

(360) 740-2612 27 

 28 

The second paragraph of section 1-02.2 is revised to read: 29 

 30 

Prospective bidders may obtain plans and specifications from Lewis County Public  31 

Works Department in Chehalis, Washington or download from Lewis County Website at 32 

www.lewiscountywa.gov.  33 

 34 

1-02.6  Preparation Of Proposal 35 

 36 

(August 2, 2004) 37 

The fifth and sixth paragraphs of Section 1-02.6 are deleted. 38 

 39 

1-02.12 Public Opening Of Proposal 40 

(******) 41 

Section 1-02.12 is supplemented with the following: 42 

 43 

Date and Time of Bid Opening 44 

The Board of County Commissioners of Lewis County or designee, will open sealed proposals 45 

and publicly read them aloud on or after 11:30 a.m. on July 26, 2016, at the Lewis County 46 

Courthouse, Chehalis, Washington, for the Senn Road MP 0.90 Bank Protection Project – 47 

County Project No. SM15F460040090. 48 

 49 

SEALED BIDS MUST BE DELIVERED BY OR BEFORE  50 

11:00 A.M. on Tuesday, July 26, 2016 51 

(Lewis County official time is displayed on Axxess Intertel phones in the office of the Board of County 52 

Commissioners.  Bids submitted after 11:00 AM will not be considered for this project.) 53 

http://www.lewiscountywa.gov/


 

Senn Road MP 0.90 Bank Protection Project                    15 
CMP 1534 

 1 

Delivery and Marking of Sealed Bid Proposals 2 

Sealed proposals must be delivered to the Clerk of the Board of Lewis County Commissioners 3 

(351 N.W. North Street, Room 210, CMS-01, Chehalis, Washington 98532) by or before 11:00 4 

a.m. on the date specified for opening, and in an envelope clearly marked:  “SEALED BID FOR 5 

THE SENN ROAD MP 0.90 BANK PROTECTION PROJECT – COUNTY PROJECT NO. 6 

SM15F460040090, TO BE OPENED ON OR AFTER 11:30 A.M. ON JULY 26, 2016. 7 

 8 

1-02.13 Irregular Proposals 9 

(January 4, 2016  APWA GSP) 10 

 11 

Delete this section and replace it with the following: 12 

 13 

1. A proposal will be considered irregular and will be rejected if: 14 

a. The Bidder is not prequalified when so required;  15 

b. The authorized proposal form furnished by the Contracting Agency is not used or is 16 

altered; 17 

c. The completed proposal form contains any unauthorized additions, deletions, 18 

alternate Bids, or conditions; 19 

d. The Bidder adds provisions reserving the right to reject or accept the award, or enter 20 

into the Contract; 21 

e. A price per unit cannot be determined from the Bid Proposal;  22 

f. The Proposal form is not properly executed; 23 

g. The Bidder fails to submit or properly complete a Subcontractor list, if applicable, as 24 

required in Section 1-02.6; 25 

h. The Bidder fails to submit or properly complete a Disadvantaged Business Enterprise 26 

Certification, if applicable, as required in Section 1-02.6;  27 

i. The Bidder fails to submit written confirmation from each DBE firm listed on the 28 

Bidder’s completed DBE Utilization Certification that they are in agreement with the 29 

bidders DBE participation commitment, if applicable, as required in Section 1-02.6, or 30 

if the written confirmation that is submitted fails to meet the requirements of the 31 

Special Provisions; 32 

j The Bidder fails to submit DBE Good Faith Effort documentation, if applicable, as 33 

required in Section 1-02.6, or if the documentation that is submitted fails to 34 

demonstrate that a Good Faith Effort to meet the Condition of Award was made; 35 

k. The Bid Proposal does not constitute a definite and unqualified offer to meet the 36 

material terms of the Bid invitation; or 37 

l. More than one proposal is submitted for the same project from a Bidder under the 38 

same or different names. 39 

 40 

2.  A Proposal may be considered irregular and may be rejected if: 41 

a. The Proposal does not include a unit price for every Bid item; 42 

b. Any of the unit prices are excessively unbalanced (either above or below the amount 43 

of a reasonable Bid) to the potential detriment of the Contracting Agency; 44 

c. Receipt of Addenda is not acknowledged; 45 

d. A member of a joint venture or partnership and the joint venture or partnership submit 46 

Proposals for the same project (in such an instance, both Bids may be rejected); or 47 

e. If Proposal form entries are not made in ink. 48 

 49 

1-02.14 Disqualification of Bidders 50 
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(March 8, 2013 APWA GSP, Option B) 1 

 2 

Delete this Section and replace it with the following: 3 

 4 

 5 

A Bidder will be deemed not responsible if the Bidder does not meet the mandatory bidder 6 

responsibility criteria in RCW 39.04.350(1), as amended; or does not meet the following 7 

Supplemental Criteria: 8 

 9 

1. Delinquent State Taxes 10 

 11 

A Criterion: The Bidder shall not owe delinquent taxes to the Washington State 12 

Department of Revenue without a payment plan approved by the Department of 13 

Revenue.  14 

 15 

B. Documentation: The Bidder shall not be listed on the Washington State Department 16 

of Revenue’s “Delinquent Taxpayer List” website:  17 

http://dor.wa.gov/content/fileandpaytaxes/latefiling/dtlwest.aspx , or if they are so 18 

listed, they must submit a written payment plan approved by the Department of 19 

Revenue, to the Contracting Agency by the deadline listed below. 20 

 21 

2. Federal Debarment 22 

 23 

A Criterion: The Bidder shall not currently be debarred or suspended by the Federal 24 

government. 25 

 26 

B. Documentation: The Bidder shall not be listed as having an “active exclusion” on 27 

the U.S. government’s “System for Award Management” database (www.sam.gov). 28 

 29 

3. Subcontractor Responsibility 30 

 31 

A Criterion: The Bidder’s standard subcontract form shall include the subcontractor 32 

responsibility language required by RCW 39.06.020, and the Bidder shall have an 33 

established procedure which it utilizes to validate the responsibility of each of its 34 

subcontractors.  The Bidder’s subcontract form shall also include a requirement that 35 

each of its subcontractors shall have and document a similar procedure to 36 

determine whether the sub-tier subcontractors with whom it contracts are also 37 

“responsible” subcontractors as defined by RCW 39.06.020. 38 

 39 

B. Documentation: The Bidder, if and when required as detailed below, shall submit a 40 

copy of its standard subcontract form for review by the Contracting Agency, and a 41 

written description of its procedure for validating the responsibility of subcontractors 42 

with which it contracts. 43 

 44 

4. Prevailing Wages 45 

 46 

A Criterion: The Bidder shall not have a record of prevailing wage violations as 47 

determined by WA Labor & Industries in the five years prior to the bid submittal 48 

date, that demonstrates a pattern of failing to pay workers prevailing wages, unless 49 

there are extenuating circumstances and such circumstances are deemed 50 

acceptable to the Contracting Agency. 51 

 52 
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B. Documentation: The Bidder, if and when required as detailed below, shall submit a 1 

list of all prevailing wage violations in the five years prior to the bid submittal date, 2 

along with an explanation of each violation and how it was resolved.  The 3 

Contracting Agency will evaluate these explanations and the resolution of each 4 

complaint to determine whether the violation demonstrate a pattern of failing to pay 5 

its workers prevailing wages as required. 6 

 7 

5. Claims Against Retainage and Bonds 8 

 9 

A Criterion: The Bidder shall not have a record of excessive claims filed against the 10 

retainage or payment bonds for public works projects in the three years prior to the 11 

bid submittal date, that demonstrate a lack of effective management by the Bidder 12 

of making timely and appropriate payments to its subcontractors, suppliers, and 13 

workers, unless there are extenuating circumstances and such circumstances are 14 

deemed acceptable to the Contracting Agency. 15 

 16 

B. Documentation: The Bidder, if and when required as detailed below, shall submit a 17 

list of the public works projects completed in the three years prior to the bid 18 

submittal date that have had claims against retainage and bonds and include for 19 

each project the following information: 20 

 21 

• Name of project 22 

• The owner and contact information for the owner; 23 

• A list of claims filed against the retainage and/or payment bond for any of the 24 

projects listed; 25 

• A written explanation of the circumstances surrounding each claim and the 26 

ultimate resolution of the claim. 27 

 28 

6. Public Bidding Crime 29 

 30 

A Criterion: The Bidder and/or its owners shall not have been convicted of a crime 31 

involving bidding on a public works contract in the five years prior to the bid 32 

submittal date. 33 

 34 

B. Documentation: The Bidder, if and when required as detailed below, shall sign a 35 

statement (on a form to be provided by the Contracting Agency) that the Bidder 36 

and/or its owners have not been convicted of a crime involving bidding on a public 37 

works contract. 38 

 39 

7. Termination for Cause / Termination for Default 40 

 41 

A Criterion: The Bidder shall not have had any public works contract terminated for 42 

cause or terminated for default by a government agency in the five years prior to the 43 

bid submittal date, unless there are extenuating circumstances and such 44 

circumstances are deemed acceptable to the Contracting Agency. 45 

 46 

B. Documentation: The Bidder, if and when required as detailed below, shall sign a 47 

statement (on a form to be provided by the Contracting Agency) that the Bidder has 48 

not had any public works contract terminated for cause or terminated for default by 49 

a government agency in the five years prior to the bid submittal date; or if Bidder 50 

was terminated, describe the circumstances. . 51 

 52 

8. Lawsuits 53 
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 1 

A Criterion: The Bidder shall not have lawsuits with judgments entered against the 2 

Bidder in the five years prior to the bid submittal date that demonstrate a pattern of 3 

failing to meet the terms of contracts, unless there are extenuating circumstances 4 

and such circumstances are deemed acceptable to the Contracting Agency 5 

 6 

B. Documentation: The Bidder, if and when required as detailed below, shall sign a 7 

statement (on a form to be provided by the Contracting Agency) that the Bidder has 8 

not had any lawsuits with judgments entered against the Bidder in the five years 9 

prior to the bid submittal date that demonstrate a pattern of failing to meet the terms 10 

of contracts, or shall submit a list of all lawsuits with judgments entered against the 11 

Bidder in the five years prior to the bid submittal date, along with a written 12 

explanation of the circumstances surrounding each such lawsuit.  The Contracting 13 

Agency shall evaluate these explanations to determine whether the lawsuits 14 

demonstrate a pattern of failing to meet of terms of construction related contracts 15 

 16 

As evidence that the Bidder meets the mandatory and supplemental responsibility criteria 17 

stated above, the apparent two lowest Bidders must submit to the Contracting Agency by 18 

12:00 P.M. (noon) of the second business day following the bid submittal deadline, a written 19 

statement verifying that the Bidder meets all of the mandatory and supplemental criteria 20 

together with supporting documentation including but not limited to that detailed above 21 

(sufficient in the sole judgment of the Contracting Agency) demonstrating compliance with all 22 

mandatory and supplemental responsibility criteria.  The Contracting Agency reserves the right 23 

to request such documentation from other Bidders as well, and to request further 24 

documentation as needed to assess Bidder responsibility.  The Contracting Agency also 25 

reserves the right to obtain information from third-parties and independent sources of 26 

information concerning a Bidder’s compliance with the mandatory and supplemental criteria, 27 

and to use that information in their evaluation.  The Contracting Agency may (but is not 28 

required to) consider mitigating factors in determining whether the Bidder complies with the 29 

requirements of the supplemental criteria. 30 

 31 

The basis for evaluation of Bidder compliance with these mandatory and supplemental criteria 32 

shall include any documents or facts obtained by Contracting Agency (whether from the Bidder 33 

or third parties) including but not limited to:  (i) financial, historical, or operational data from the 34 

Bidder; (ii) information obtained directly by the Contracting Agency from others for whom the 35 

Bidder has worked, or other public agencies or private enterprises; and (iii) any additional 36 

information obtained by the Contracting Agency which is believed to be relevant to the matter. 37 

 38 

If the Contracting Agency determines the Bidder does not meet the bidder responsibility criteria 39 

above and is therefore not a responsible Bidder, the Contracting Agency shall notify the Bidder 40 

in writing, with the reasons for its determination.  If the Bidder disagrees with this 41 

determination, it may appeal the determination within two (2) business days of the Contracting 42 

Agency’s determination by presenting its appeal and any additional information to the 43 

Contracting Agency.  The Contracting Agency will consider the appeal and any additional 44 

information before issuing its final determination.  If the final determination affirms that the 45 

Bidder is not responsible, the Contracting Agency will not execute a contract with any other 46 

Bidder until at least two business days after the Bidder determined to be not responsible has 47 

received the Contracting Agency’s  final determination. 48 

 49 

Request to Change Supplemental Bidder Responsibility Criteria Prior to Bid: Bidders with 50 

concerns about the relevancy or restrictiveness of the Supplemental Bidder Responsibility 51 

Criteria may make or submit requests to the Contracting Agency to modify the criteria.  Such 52 

requests shall be in writing, describe the nature of the concerns, and propose specific 53 
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modifications to the criteria.  Bidders shall submit such requests to the Contracting Agency no 1 

later than five (5) business days prior to the bid submittal deadline and address the request to 2 

the Project Engineer or such other person designated by the Contracting Agency in the Bid 3 

Documents. 4 

. 5 

1-02.15  Pre Award Information 6 

(August 14, 2013 APWA GSP) 7 

 8 

Revise this section to read: 9 

 10 

Before awarding any contract, the Contracting Agency may require one or more of these items or 11 

actions of the apparent lowest responsible bidder: 12 

1. A complete statement of the origin, composition, and manufacture of any or all materials to 13 

be used, 14 

2. Samples of these materials for quality and fitness tests, 15 

3. A progress schedule (in a form the Contracting Agency requires) showing the order of and 16 

time required for the various phases of the work,  17 

4. A breakdown of costs assigned to any bid item,  18 

5. Attendance at a conference with the Engineer or representatives of the Engineer,  19 

6. Obtain, and furnish a copy of, a business license to do business in the city or county where 20 

the work is located. 21 

7. Any other information or action taken that is deemed necessary to ensure that the bidder is 22 

the lowest responsible bidder. 23 

 24 

1-03, AWARD AND EXECUTION OF CONTRACT 25 

1-03.2  Award of Contract 26 

(******) 27 

Section 1-03.2 is supplemented with the following: 28 

 29 

The Contracting Agency Reserves the right to delay Contract Award until all Permitting agencies 30 

have concurred with Contract Plans and issued permits and all Right-of Way has been acquired. 31 

 32 

1-03.3  Execution of Contract 33 

(October 1, 2005 APWA GSP) 34 

 35 

Revise this section to read: 36 

 37 

Copies of the Contract Provisions, including the unsigned Form of Contract, will be available for 38 

signature by the successful bidder on the first business day following award. The number of 39 

copies to be executed by the Contractor will be determined by the Contracting Agency. 40 

 41 

Within 15 calendar days after the award date, the successful bidder shall return the signed 42 

Contracting Agency-prepared contract, an insurance certification as required by Section 1-07.18, 43 

and a satisfactory bond as required by law and Section 1-03.4. Before execution of the contract 44 

by the Contracting Agency, the successful bidder shall provide any pre-award information the 45 

Contracting Agency may require under Section 1-02.15. 46 

 47 

Until the Contracting Agency executes a contract, no proposal shall bind the Contracting Agency 48 

nor shall any work begin within the project limits or within Contracting Agency-furnished sites. 49 

The Contractor shall bear all risks for any work begun outside such areas and for any materials 50 

ordered before the contract is executed by the Contracting Agency. 51 
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 1 

If the bidder experiences circumstances beyond their control that prevents return of the contract 2 

documents within the calendar days after the award date stated above, the Contracting Agency 3 

may grant up to a maximum of  5  additional calendar days for return of the documents, provided 4 

the Contracting Agency deems the circumstances warrant it. 5 

 6 

1-03.4 Contract Bond 7 

(July 23, 2015  APWA GSP) 8 

 9 

Delete the first paragraph and replace it with the following: 10 

 11 

The successful bidder shall provide executed payment and performance bond(s) for the full 12 

contract amount.  The bond may be a combined payment and performance bond; or be separate 13 

payment and performance bonds.  In the case of separate payment and performance bonds, 14 

each shall be for the full contract amount.  The bond(s) shall: 15 

1. Be on Contracting Agency-furnished form(s); 16 

2. Be signed by an approved surety (or sureties) that: 17 

a. Is registered with the Washington State Insurance Commissioner, and 18 

b. Appears on the current Authorized Insurance List in the State of Washington published 19 

by the Office of the Insurance Commissioner, 20 

3. Guarantee that the Contractor will perform and comply with all obligations, duties, and 21 

conditions under the Contract, including but not limited to the duty and obligation to 22 

indemnify, defend, and protect the Contracting Agency against all losses and claims related 23 

directly or indirectly from any failure: 24 

a. Of the Contractor (or any of the employees, subcontractors, or lower tier subcontractors 25 

of the Contractor) to faithfully perform and comply with all contract obligations, conditions, 26 

and duties, or 27 

b. Of the Contractor (or the subcontractors or lower tier subcontractors of the Contractor) to 28 

pay all laborers, mechanics, subcontractors, lower tier subcontractors, material person, or 29 

any other person who provides supplies or provisions for carrying out the work; 30 

4. Be conditioned upon the payment of taxes, increases, and penalties incurred on the project 31 

under titles 50, 51, and 82 RCW; and 32 

5. Be accompanied by a power of attorney for the Surety’s officer empowered to sign the bond; 33 

and 34 

6. Be signed by an officer of the Contractor empowered to sign official statements (sole 35 

proprietor or partner). If the Contractor is a corporation, the bond(s) must be signed by the 36 

president or vice president, unless accompanied by written proof of the authority of the 37 

individual signing the bond(s) to bind the corporation (i.e., corporate resolution, power of 38 

attorney, or a letter to such effect signed by the president or vice president). 39 

 40 

1-05, CONTROL OF WORK 41 

1-05.7 Removal of Defective and Unauthorized Work  42 

(October 1, 2005 APWA GSP) 43 

Supplement this section with the following: 44 

 45 

If the Contractor fails to remedy defective or unauthorized work within the time specified in a written 46 

notice from the Engineer, or fails to perform any part of the work required by the Contract 47 

Documents, the Engineer may correct and remedy such work as may be identified in the written 48 

notice, with Contracting Agency forces or by such other means as the Contracting Agency may 49 

deem necessary. 50 

 51 
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If the Contractor fails to comply with a written order to remedy what the Engineer determines to be 1 

an emergency situation, the Engineer may have the defective and unauthorized work corrected 2 

immediately, have the rejected work removed and replaced, or have work the Contractor refuses to 3 

perform completed by using Contracting Agency or other forces. An emergency situation is any 4 

situation when, in the opinion of the Engineer, a delay in its remedy could be potentially unsafe, or 5 

might cause serious risk of loss or damage to the public. 6 

 7 

Direct or indirect costs incurred by the Contracting Agency attributable to correcting and 8 

remedying defective or unauthorized work, or work the Contractor failed or refused to perform, shall 9 

be paid by the Contractor. Payment will be deducted by the Engineer from monies due, or to 10 

become due, the Contractor. Such direct and indirect costs shall include in particular, but without 11 

limitation, compensation for additional professional services required, and costs for repair and 12 

replacement of work of others destroyed or damaged by correction, removal, or replacement of the 13 

Contractor’s unauthorized work. 14 

 15 

No adjustment in contract time or compensation will be allowed because of the delay in the 16 

performance of the work attributable to the exercise of the Contracting Agency’s rights provided by 17 

this Section. 18 

 19 

The rights exercised under the provisions of this section shall not diminish the Contracting Agency’s 20 

right to pursue any other avenue for additional remedy or damages with respect to the Contractor’s 21 

failure to perform the work as required. 22 

 23 

1-05.13 Superintendents, Labor and Equipment of Contractor 24 

(August 14, 2013 APWA GSP) 25 

 26 

Delete the sixth and seventh paragraphs of this section. 27 

 28 

1-05.14 Cooperation With Other Contractors 29 

Section 1-05.14 is supplemented with the following: 30 

 31 

1-05.15  Method of Serving Notices  32 

(March 25, 2009  APWA GSP) 33 

Revise the second paragraph to read: 34 

 35 

All correspondence from the Contractor shall be directed to the Project Engineer.  All 36 

correspondence from the Contractor constituting any notification, notice of protest, notice of 37 

dispute, or other correspondence constituting notification required to be furnished under the 38 

Contract, must be in paper format, hand delivered or sent via mail delivery service to the Project 39 

Engineer's office.  Electronic copies such as e-mails or electronically delivered copies of 40 

correspondence will not constitute such notice and will not comply with the requirements of the 41 

Contract. 42 

 43 

1-07, LEGAL RELATIONS AND RESPONSIBILITIES TO THE PUBLIC 44 

1-07.1  Laws to be Observed  45 

(October 1, 2005 APWA GSP) 46 

 47 

Supplement this section with the following: 48 

 49 

In cases of conflict between different safety regulations, the more stringent regulation shall apply. 50 

 51 
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The Washington State Department of Labor and Industries shall be the sole and paramount 1 

administrative agency responsible for the administration of the provisions of the Washington 2 

Industrial Safety and Health Act of 1973 (WISHA). 3 

 4 

The Contractor shall maintain at the project site office, or other well known place at the project 5 

site, all articles necessary for providing first aid to the injured.  The Contractor shall establish, 6 

publish, and make known to all employees, procedures for ensuring immediate removal to a 7 

hospital, or doctor’s care, persons, including employees, who may have been injured on the 8 

project site.  Employees should not be permitted to work on the project site before the Contractor 9 

has established and made known procedures for removal of injured persons to a hospital or a 10 

doctor’s care. 11 

 12 

The Contractor shall have sole responsibility for the safety, efficiency, and adequacy of the 13 

Contractor’s plant, appliances, and methods, and for any damage or injury resulting from their 14 

failure, or improper maintenance, use, or operation.  The Contractor shall be solely and 15 

completely responsible for the conditions of the project site, including safety for all persons and 16 

property in the performance of the work.  This requirement shall apply continuously, and not be 17 

limited to normal working hours.  The required or implied duty of the Engineer to conduct 18 

construction review of the Contractor’s performance does not, and shall not, be intended to 19 

include review and adequacy of the Contractor’s safety measures in, on, or near the project site. 20 

 21 

1-07.2 State Taxes 22 

 23 

Delete this section, including its sub-sections, in its entirety and replace it with the following: 24 

 25 

1-07.2 State Sales Tax 26 

(June 27, 2011 APWA GSP) 27 

 28 

The Washington State Department of Revenue has issued special rules on the State sales tax.  29 

Sections 1-07.2(1) through 1-07.2(3) are meant to clarify those rules.  The Contractor should 30 

contact the Washington State Department of Revenue for answers to questions in this area.  The 31 

Contracting Agency will not adjust its payment if the Contractor bases a bid on a misunderstood 32 

tax liability. 33 

 34 

The Contractor shall include all Contractor-paid taxes in the unit bid prices or other contract 35 

amounts.  In some cases, however, state retail sales tax will not be included.  Section 1-07.2(2) 36 

describes this exception. 37 

 38 

The Contracting Agency will pay the retained percentage (or release the Contract Bond if a 39 

FHWA-funded Project) only if the Contractor has obtained from the Washington State 40 

Department of Revenue a certificate showing that all contract-related taxes have been paid 41 

(RCW 60.28.051).  The Contracting Agency may deduct from its payments to the Contractor any 42 

amount the Contractor may owe the Washington State Department of Revenue, whether the 43 

amount owed relates to this contract or not.  Any amount so deducted will be paid into the proper 44 

State fund. 45 

 46 

1-07.2(1)  State Sales Tax — Rule 171  47 

 48 

WAC 458-20-171, and its related rules, apply to building, repairing, or improving streets, roads, 49 

etc., which are owned by a municipal corporation, or political subdivision of the state, or by the 50 

United States, and which are used primarily for foot or vehicular traffic.  This includes storm or 51 

combined sewer systems within and included as a part of the street or road drainage system and 52 

power lines when such are part of the roadway lighting system.  For work performed in such 53 

cases, the Contractor shall include Washington State Retail Sales Taxes in the various unit bid 54 
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item prices, or other contract amounts, including those that the Contractor pays on the purchase 1 

of the materials, equipment, or supplies used or consumed in doing the work. 2 

 3 

1-07.2(2)  State Sales Tax — Rule 170  4 

 5 

WAC 458-20-170, and its related rules, apply to the constructing and repairing of new or existing 6 

buildings, or other structures, upon real property.  This includes, but is not limited to, the 7 

construction of streets, roads, highways, etc., owned by the state of Washington; water mains 8 

and their appurtenances; sanitary sewers and sewage disposal systems unless such sewers and 9 

disposal systems are within, and a part of, a street or road drainage system; telephone, 10 

telegraph, electrical power distribution lines, or other conduits or lines in or above streets or 11 

roads, unless such power lines become a part of a street or road lighting system; and installing 12 

or attaching of any article of tangible personal property in or to real property, whether or not such 13 

personal property becomes a part of the realty by virtue of installation. 14 

 15 

For work performed in such cases, the Contractor shall collect from the Contracting Agency, 16 

retail sales tax on the full contract price.  The Contracting Agency will automatically add this 17 

sales tax to each payment to the Contractor.  For this reason, the Contractor shall not include the 18 

retail sales tax in the unit bid item prices, or in any other contract amount subject to Rule 170, 19 

with the following exception. 20 

 21 

Exception: The Contracting Agency will not add in sales tax for a payment the Contractor or a 22 

subcontractor makes on the purchase or rental of tools, machinery, equipment, or consumable 23 

supplies not integrated into the project.  Such sales taxes shall be included in the unit bid item 24 

prices or in any other contract amount. 25 

 26 

1-07.2(3)  Services  27 

 28 

The Contractor shall not collect retail sales tax from the Contracting Agency on any contract 29 

wholly for professional or other services (as defined in Washington State Department of 30 

Revenue Rules 138 and 244). 31 

 32 

1-07.5  Environmental Regulations 33 

Section 1-07.5 is supplemented with the following: 34 

 35 

(August 3, 2009) 36 

Environmental Commitments 37 

The following Provisions summarize the requirements, in addition to those required elsewhere 38 

in the Contract, imposed upon the Contracting Agency by the various documents referenced in 39 

the Special Provision PERMITS AND LICENSES.  Throughout the work, the Contractor shall 40 

comply with the following requirements: 41 

 42 

General 43 

The Contractor shall ensure that the Project Manager representing the Prime Contractor 44 

and all Subcontractors has read and understands this Special Provision.  Prior to 45 

commencing any work on site, the Contractor shall provide the Engineer with a signed 46 

statement from the Project Manager stating that the Project Manager has read, 47 

understands and will abide by the conditions of this Special Provision. 48 

 49 

Wetlands and Water Quality 50 

The following restrictions and requirements pertain to work throughout the project limits:  51 

 52 

(August 3, 2009) 53 
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Temporary BMPs shall be used to allow turbid water to settle before discharge to the 1 

stream. Settling time shall be sufficient to meet water quality standards.  The flow rate 2 

of turbid water into the stream shall not exceed one tenth of the natural flow rate of the 3 

stream at the time of discharge. Before discharging to the stream, the Contractor shall 4 

request the Engineer to sample the water to ensure the water is in compliance with 5 

water quality standards. 6 

 7 

(August 3, 2009) 8 

During any operation involving saw cutting of concrete, all water generated by the 9 

cutting operation shall be controlled and contained, to be disposed of on land with no 10 

possibility of entry to waters of the State, including wetlands. 11 

 12 

(February 25, 2013) 13 

The Contractor shall retain a copy of the most recent U.S. Army Corps of Engineers 14 

Nationwide Permit Verification Letter, conditions, and permit drawings on the worksite 15 

for the life of the Contract (See Special Provision titled Permits and Licenses). The 16 

Contractor shall provide copies of the items above listed to all Sub-Contractors 17 

involved with the authorized work prior to their commencement of any work. 18 

 19 

(February 25, 2013)  20 

Temporary structures and dewatering of areas under the jurisdiction of the U.S. Army 21 

Corps of Engineers must maintain normal downstream flows and prevent upstream 22 

and downstream flooding to the maximum extent practicable. 23 

 24 

(February 25, 2013) 25 

Any temporary fills placed must be removed in their entirety and the affected areas 26 

returned to their pre-construction elevation. 27 

 28 

(August 3, 2009) 29 

No Contractor staging areas will be allowed within *** 50 *** feet of any waters of the 30 

State including wetlands.  Refueling or storage of hazardous substances shall occur at 31 

least 200 feet away from any waters of the State including wetlands.  All staging, 32 

stockpile and refueling areas shall be within the limits of the Area of Potential Effect 33 

depicted on the TESC Plans. 34 

 35 

(August 3, 2009) 36 

Payment 37 

 38 

All costs to comply with this special provision for the environmental commitments and 39 

requirements are incidental to the contract and are the responsibility of the Contractor.  The 40 

Contractor shall include all related costs in the associated bid prices of the contract. 41 

 42 

(August 1, 2005) 43 

1-07.5(2)  State Departments of Fish And Wildlife 44 

Section 1-07.5(2) is supplemented with the following: 45 

 46 

The Contracting Agency has obtained a Hydraulic Project Approval (HPA) for this project.  47 

All contacts with the Department of Fish And Wildlife concerning this approval shall be 48 

through the Engineer.   49 

 50 

1-07.5  Environmental Regulations 51 

Section 1-07.5 is supplemented with the following: 52 

 53 
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(September 20, 2010)  1 

Environmental Commitments  2 

The following Provisions summarize the requirements, in addition to those required elsewhere 3 

in the Contract, imposed upon the Contracting Agency by the various documents referenced in 4 

the Special Provision Permits and Licenses.  Throughout the work, the Contractor shall 5 

comply with the following requirements: 6 

 7 

General 8 

The Contractor shall ensure that the Project Manager representing the Prime Contractor 9 

and all Subcontractors has read and understands this Special Provision.  Prior to 10 

commencing any work on site, the Contractor shall provide the Engineer with a signed 11 

statement from the Project Manager stating that the Project Manager has read, 12 

understands and will abide by the conditions of this Special Provision. 13 

 14 

The following restrictions and requirements pertain to work throughout the project limits:  15 

 16 

(February 25, 2013) 17 

Temporary structures and areas of stream isolation must maintain normal downstream 18 

flows and prevent upstream and downstream flooding to the maximum extent 19 

practicable. 20 

 21 

(August 3, 2009) 22 

No Contractor staging areas will be allowed within *** 50 *** feet of any waters of the 23 

State including wetlands.  Refueling or storage of hazardous substances shall occur at 24 

least 200 feet away from any waters of the State including wetlands.  All staging, 25 

stockpile and refueling areas shall be within the limits of the Area of Potential Effect 26 

depicted on the TESC Plans. 27 

 28 

(August 3, 2009) 29 

Payment 30 

 31 

All costs to comply with this special provision for the environmental commitments and 32 

requirements are incidental to the contract and are the responsibility of the Contractor.  The 33 

Contractor shall include all related costs in the associated bid prices of the contract. 34 

 35 

(August 1, 2005) 36 

1-07.5(2)  State Departments of Fish And Wildlife 37 

Section 1-07.5(2) is supplemented with the following: 38 

 39 

The Contracting Agency has obtained a Hydraulic Project Approval (HPA) for this project.  40 

All contacts with the Washington Department of Fish And Wildlife (WDFW) concerning this 41 

approval shall be through the Engineer.   42 

 43 

1-07.6  Permits and Licenses 44 

(******) 45 

Section 1-07.6 is supplemented with the following: 46 

 47 

(******)  48 

The Contracting Agency has applied for the below-listed permit(s) for this project.  All contacts 49 

with the permitting agency concerning the below-listed permit(s) shall be through the Engineer. 50 

The Contractor shall obtain additional permits as necessary.  All costs to obtain and comply with 51 

additional permits shall be included in the applicable bid items for the work involved. Copies of 52 

these permits are required to be onsite at all times. 53 
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Name of Permit Permitting Agency 
Shoreline Exemption Lewis County Community 

Development (LCCD) 
Floodplain Permit LCCD 
Fill and Grade Permit LCCD 
SEPA Exemption LCCD 
HPA WDFW 

 1 

 2 

1-07.7 Load Limits 3 

(******) 4 

 5 

Section 1-07.7 is supplemented with the following: 6 

 7 

If the source of materials provided by the Contractor necessitates hauling over roads other than 8 

Lewis County roads, the Contractor shall, at the Contractor's expense, make all arrangements for 9 

the use of the haul routes. 10 

 11 

Any vehicle providing material paid for by the ton, on the project, will provide licensed tonnage for 12 

that vehicle. 13 

 14 

1-07.9 Wages 15 

 16 

1-07.9(1)  General 17 

Section 1-07.9(1) is supplemented with the following: 18 

 19 

(January 8, 2016) 20 

The Federal wage rates incorporated in this contract have been established by the 21 

Secretary of Labor under United States Department of Labor General Decision No. 22 

WA160001. 23 

 24 

The State rates incorporated in this contract are applicable to all construction activities 25 

associated with this contract. 26 

 27 

(April 2, 2007) 28 

Application of Wage Rates for the Occupation of Landscape Construction 29 

State prevailing wage rates for public works contracts are included in this contract and 30 

show a separate listing for the occupation: 31 

 32 

Landscape Construction, which includes several different occupation descriptions such 33 

as: Irrigation and Landscape Plumbers, Irrigation and Landscape Power Equipment 34 

Operators, and Landscaping or Planting Laborers. 35 

 36 

In addition, federal wage rates that are included in this contract may also include 37 

occupation descriptions in Federal Occupational groups for work also specifically identified 38 

with landscaping such as: 39 

 40 

Laborers with the occupation description, Landscaping or Planting, or 41 

 42 

Power Equipment Operators with the occupation description, Mulch Seeding Operator. 43 

 44 

If Federal wage rates include one or more rates specified as applicable to landscaping 45 

work, then Federal wage rates for all occupation descriptions, specific or general, must be 46 
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considered and compared with corresponding State wage rates.  The higher wage rate, 1 

either State or Federal, becomes the minimum wage rate for the work performed in that 2 

occupation. 3 

 4 

Contractors are responsible for determining the appropriate crafts necessary to perform the 5 

contract work.  If a classification considered necessary for performance of the work is 6 

missing from the Federal Wage Determination applicable to the contract, the Contractor 7 

shall initiate a request for approval of a proposed wage and benefit rate.  The Contractor 8 

shall prepare and submit Standard Form 1444, Request for Authorization of Additional 9 

Classification and Wage Rate available at http://www.wdol.gov/docs/sf1444.pdf , and 10 

submit the completed form to the Project Engineer’s office.  The presence of a 11 

classification wage on the Washington State Prevailing Wage Rates For Public Works 12 

Contracts does not exempt the use of form 1444 for the purpose of determining a federal 13 

classification wage rate. 14 

 15 

1-07.11 Requirements For Nondiscrimination 16 

Section 1-07.11 is supplemented with the following: 17 

 18 

(August 5, 2013) 19 

Requirement for Affirmative Action to Ensure Equal Employment Opportunity (Executive Order 20 

11246) 21 

 22 

1. The Contractor's attention is called to the Equal Opportunity Clause and the Standard 23 

Federal Equal Employment Opportunity Construction Contract Specifications set forth 24 

herein. 25 

 26 

2. The goals and timetables for minority and female participation set by the Office of Federal 27 

Contract Compliance Programs, expressed in percentage terms for the Contractor's 28 

aggregate work force in each construction craft and in each trade on all construction work 29 

in the covered area, are as follows: 30 

 31 

Women - Statewide 32 

 33 

Timetable Goal 34 

 35 

Until further notice 6.9% 36 

Minorities - by Standard Metropolitan Statistical Area (SMSA) 37 

 38 

Spokane, WA: 39 

SMSA Counties: 40 

Spokane, WA 2.8 41 

WA Spokane. 42 

Non-SMSA Counties 3.0 43 

WA Adams; WA Asotin; WA Columbia; WA Ferry; WA Garfield; WA Lincoln, 44 

WA Pend Oreille; WA Stevens; WA Whitman. 45 

 46 

Richland, WA 47 

SMSA Counties: 48 

Richland Kennewick, WA 5.4 49 

WA Benton; WA Franklin. 50 

Non-SMSA Counties 3.6 51 

WA Walla Walla. 52 

 53 

http://www.wdol.gov/docs/sf1444.pdf
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Yakima, WA: 1 

SMSA Counties: 2 

Yakima, WA 9.7 3 

WA Yakima. 4 

Non-SMSA Counties 7.2 5 

WA Chelan; WA Douglas; WA Grant; WA Kittitas; WA Okanogan. 6 

 7 

Seattle, WA: 8 

SMSA Counties: 9 

Seattle Everett, WA 7.2 10 

WA King; WA Snohomish. 11 

Tacoma, WA 6.2 12 

WA Pierce. 13 

Non-SMSA Counties 6.1 14 

WA Clallam; WA Grays Harbor; WA Island; WA Jefferson; WA Kitsap; WA 15 

Lewis; WA Mason; WA Pacific; WA San Juan; WA Skagit; WA Thurston; WA 16 

Whatcom. 17 

 18 

Portland, OR: 19 

SMSA Counties: 20 

Portland, OR-WA 4.5 21 

WA Clark. 22 

Non-SMSA Counties 3.8 23 

WA Cowlitz;  WA Klickitat;   WA  Skamania;  WA  Wahkiakum. 24 

 25 

These goals are applicable to each nonexempt Contractor’s total on-site construction 26 

workforce, regardless of whether or not part of that workforce is performing work on a 27 

Federal, or federally assisted project, contract, or subcontract until further notice.  28 

Compliance with these goals and time tables is enforced by the Office of Federal Contract 29 

compliance Programs.  30 

 31 

The Contractor's compliance with the Executive Order and the regulations in 41 CFR Part 32 

60-4 shall be based on its implementation of the Equal Opportunity Clause, specific 33 

affirmative action obligations required by the specifications set forth in 41 CFR 60-4.3(a), 34 

and its efforts to meet the goals.  The hours of minority and female employment and 35 

training must be substantially uniform throughout the length of the contract, in each 36 

construction craft and in each trade, and the Contractor shall make a good faith effort to 37 

employ minorities and women evenly on each of its projects.  The transfer of minority or 38 

female employees or trainees from Contractor to Contractor or from project to project for 39 

the sole purpose of meeting the Contractor's goal shall be a violation of the contract, the 40 

Executive Order and the regulations in 41 CFR Part 60-4.  Compliance with the goals will 41 

be measured against the total work hours performed. 42 

 43 

3. The Contractor shall provide written notification to the Office of Federal Contract 44 

Compliance Programs (OFCCP) within 10 working days of award of any construction 45 

subcontract in excess of $10,000 or more that are Federally funded, at any tier for 46 

construction work under the contract resulting from this solicitation.  The notification shall 47 

list the name, address and telephone number of the Subcontractor; employer identification 48 

number of the Subcontractor; estimated dollar amount of the subcontract; estimated 49 

starting and completion dates of the subcontract; and the geographical area in which the 50 

contract is to be performed.  The notification shall be sent to:  51 

 52 

U.S. Department of Labor 53 
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Office of Federal Contract Compliance Programs Pacific Region 1 

Attn: Regional Director 2 

San Francisco Federal Building 3 

90 – 7th Street, Suite 18-300 4 

San Francisco, CA 94103(415) 625-7800 Phone 5 

(415) 625-7799 Fax 6 

 7 

Additional information may be found at the U.S. Department of Labor website: 8 

http://www.dol.gov/ofccp/TAguides/ctaguide.htm 9 

 10 

4. As used in this Notice, and in the contract resulting from this solicitation, the Covered Area 11 

is as designated herein. 12 

 13 

Standard Federal Equal Employment Opportunity Construction Contract Specifications 14 

(Executive Order 11246) 15 

 16 

1. As used in these specifications: 17 

 18 

a. Covered Area means the geographical area described in the solicitation from 19 

which this contract resulted; 20 

 21 

b. Director means Director, Office of Federal Contract Compliance Programs, United 22 

States Department of Labor, or any person to whom the Director delegates 23 

authority; 24 

 25 

c. Employer Identification Number means the Federal Social Security number used 26 

on the Employer's Quarterly Federal Tax Return, U. S. Treasury Department Form 27 

941; 28 

 29 

d. Minority includes: 30 

 31 

(1) Black, a person having origins in any of the Black Racial Groups of 32 

Africa. 33 

 34 

(2) Hispanic, a fluent Spanish speaking, Spanish surnamed person of 35 

Mexican, Puerto Rican, Cuban, Central American, South American, or 36 

other Spanish origin. 37 

 38 

(3) Asian or Pacific Islander, a person having origins in any of the original 39 

peoples of the Pacific rim or the Pacific Islands, the Hawaiian Islands 40 

and Samoa. 41 

 42 

(4) American Indian or Alaskan Native, a person having origins in any of the 43 

original peoples of North America, and who maintain cultural 44 

identification through tribal affiliation or community recognition. 45 

 46 

2. Whenever the Contractor, or any Subcontractor at any tier, subcontracts a portion of the 47 

work involving any construction trade, it shall physically include in each subcontract in 48 

excess of $10,000 the provisions of these specifications and the Notice which contains the 49 

applicable goals for minority and female participation and which is set forth in the 50 

solicitations from which this contract resulted. 51 

 52 
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3. If the Contractor is participating (pursuant to 41 CFR 60-4.5) in a Hometown Plan approved 1 

by the U.S.  Department of Labor in the covered area either individually or through an 2 

association, its affirmative action obligations on all work in the Plan area (including goals 3 

and timetables) shall be in accordance with that Plan for those trades which have unions 4 

participating in the Plan.  Contractors must be able to demonstrate their participation in and 5 

compliance with the provisions of any such Hometown Plan.  Each Contractor or 6 

Subcontractor participating in an approved Plan is individually required to comply with its 7 

obligations under the EEO clause, and to make a good faith effort to achieve each goal 8 

under the Plan in each trade in which it has employees.  The overall good faith 9 

performance by other Contractors or Subcontractors toward a goal in an approved Plan 10 

does not excuse any covered Contractor's or Subcontractor's failure to take good faith 11 

effort to achieve the Plan goals and timetables. 12 

 13 

4. The Contractor shall implement the specific affirmative action standards provided in 14 

paragraphs 7a through 7p of this Special Provision.  The goals set forth in the solicitation 15 

from which this contract resulted are expressed as percentages of the total hours of 16 

employment and training of minority and female utilization the Contractor should 17 

reasonably be able to achieve in each construction trade in which it has employees in the 18 

covered area.  Covered construction contractors performing construction work in 19 

geographical areas where they do not have a Federal or federally assisted construction 20 

contract shall apply the minority and female goals established for the geographical area 21 

where the work is being performed.  The Contractor is expected to make substantially 22 

uniform progress in meeting its goals in each craft during the period specified. 23 

 24 

5. Neither the provisions of any collective bargaining agreement, nor the failure by a union 25 

with whom the Contractor has a collective bargaining agreement, to refer either minorities 26 

or women shall excuse the Contractor's obligations under these specifications, Executive 27 

Order 11246, or the regulations promulgated pursuant thereto. 28 

 29 

6. In order for the nonworking training hours of apprentices and trainees to be counted in 30 

meeting the goals, such apprentices and trainees must be employed by the Contractor 31 

during the training period, and the Contractor must have made a commitment to employ the 32 

apprentices and trainees at the completion of their training, subject to the availability of 33 

employment opportunities.  Trainees must be trained pursuant to training programs 34 

approved by the U.S.  Department of Labor. 35 

 36 

7. The Contractor shall take specific affirmative actions to ensure equal employment 37 

opportunity.  The evaluation of the Contractor's compliance with these specifications shall 38 

be based upon its effort to achieve maximum results from its action.  The Contractor shall 39 

document these efforts fully, and shall implement affirmative action steps at least as 40 

extensive as the following: 41 

 42 

a. Ensure and maintain a working environment free of harassment, intimidation, and 43 

coercion at all sites, and in all facilities at which the Contractor's employees are 44 

assigned to work.  The Contractor, where possible, will assign two or more women 45 

to each construction project.  The Contractor shall specifically ensure that all 46 

foremen, superintendents, and other on-site supervisory personnel are aware of 47 

and carry out the Contractor's obligation to maintain such a working environment, 48 

with specific attention to minority or female individuals working at such sites or in 49 

such facilities. 50 

 51 

b. Establish and maintain a current list of minority and female recruitment sources, 52 

provide written notification to minority and female recruitment sources and to 53 
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community organizations when the Contractor or its unions have employment 1 

opportunities available, and maintain a record of the organizations' responses. 2 

 3 

c. Maintain a current file of the names, addresses and telephone numbers of each 4 

minority and female off-the-street applicant and minority or female referral from a 5 

union, a recruitment source or community organization and of what action was 6 

taken with respect to each such individual.  If such individual was sent to the 7 

union hiring hall for referral and was not referred back to the Contractor by the 8 

union or, if referred, not employed by the Contractor, this shall be documented in 9 

the file with the reason therefor, along with whatever additional actions the 10 

Contractor may have taken. 11 

 12 

d. Provide immediate written notification to the Director when the union or unions 13 

with which the Contractor has a collective bargaining agreement has not referred 14 

to the Contractor a minority person or woman sent by the Contractor, or when the 15 

Contractor has other information that the union referral process has impeded the 16 

Contractor's efforts to meet its obligations. 17 

 18 

e. Develop on-the-job training opportunity and/or participate in training programs for 19 

the area which expressly include minorities and women, including upgrading 20 

programs and apprenticeship and trainee programs relevant to the Contractor's 21 

employment needs, especially those programs funded or approved by the U.S. 22 

Department of Labor.  The Contractor shall provide notice of these programs to 23 

the sources compiled under 7b above. 24 

 25 

f. Disseminate the Contractor's EEO policy by providing notice of the policy to 26 

unions and training programs and requesting their cooperation in assisting the 27 

Contractor in meeting its EEO obligations; by including it in any policy manual and 28 

collective bargaining agreement; by publicizing it in the company newspaper, 29 

annual report, etc.; by specific review of the policy with all management personnel 30 

and with all minority and female employees at least once a year; and by posting 31 

the company EEO policy on bulletin boards accessible to all employees at each 32 

location where construction work is performed. 33 

 34 

g. Review, at least annually, the company's EEO policy and affirmative action 35 

obligations under these specifications with all employees having any responsibility 36 

for hiring, assignment, layoff, termination or other employment decisions including 37 

specific review of these items with on-site supervisory personnel such as 38 

Superintendents, General Foremen, etc., prior to the initiation of construction work 39 

at any job site.  A written record shall be made and maintained identifying the time 40 

and place of these meetings, persons attending, subject matter discussed, and 41 

disposition of the subject matter. 42 

 43 

h. Disseminate the Contractor's EEO policy externally by including it in any 44 

advertising in the news media, specifically including minority and female news 45 

media, and providing written notification to and discussing the Contractor's EEO 46 

policy with other Contractors and Subcontractors with whom the Contractor does 47 

or anticipates doing business. 48 

 49 

i. Direct its recruitment efforts, both oral and written to minority, female and 50 

community organizations, to schools with minority and female students and to 51 

minority and female recruitment and training organizations serving the 52 

Contractor's recruitment area and employment needs.  Not later than one month 53 
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prior to the date for the acceptance of applications for apprenticeship or other 1 

training by any recruitment source, the Contractor shall send written notification to 2 

organizations such as the above, describing the openings, screening procedures, 3 

and tests to be used in the selection process. 4 

 5 

j. Encourage present minority and female employees to recruit other minority 6 

persons and women and where reasonable, provide after school, summer and 7 

vacation employment to minority and female youth both on the site and in other 8 

areas of a Contractor's work force. 9 

 10 

k. Validate all tests and other selection requirements where there is an obligation to 11 

do so under 41 CFR Part 60-3. 12 

 13 

l. Conduct, at least annually, an inventory and evaluation of all minority and female 14 

personnel for promotional opportunities and encourage these employees to seek 15 

or to prepare for, through appropriate training, etc., such opportunities. 16 

 17 

m. Ensure that seniority practices, job classifications, work assignments and other 18 

personnel practices, do not have a discriminatory effect by continually monitoring 19 

all personnel and employment related activities to ensure that the EEO policy and 20 

the Contractor's obligations under these specifications are being carried out. 21 

 22 

n. Ensure that all facilities and company activities are nonsegregated except that 23 

separate or single-user toilet and necessary changing facilities shall be provided 24 

to assure privacy between the sexes. 25 

 26 

o. Document and maintain a record of all solicitations of offers for subcontracts from 27 

minority and female construction contractors and suppliers, including circulation of 28 

solicitations to minority and female contractor associations and other business 29 

associations. 30 

 31 

p. Conduct a review, at least annually, of all supervisors' adherence to and 32 

performance under the Contractor's EEO policies and affirmative action 33 

obligations. 34 

 35 

8. Contractors are encouraged to participate in voluntary associations which assist in fulfilling 36 

one or more of their affirmative action obligations (7a through 7p).  The efforts of a 37 

contractor association, joint contractor-union, contractor-community, or other similar group 38 

of which the Contractor is a member and participant, may be asserted as fulfilling any one 39 

or more of the obligations under 7a through 7p of this Special Provision provided that the 40 

Contractor actively participates in the group, makes every effort to assure that the group 41 

has a positive impact on the employment of minorities and women in the industry, ensure 42 

that the concrete benefits of the program are reflected in the Contractor's minority and 43 

female work-force participation, makes a good faith effort to meet its individual goals and 44 

timetables, and can provide access to documentation which demonstrate the effectiveness 45 

of actions taken on behalf of the Contractor.  The obligation to comply, however, is the 46 

Contractor's and failure of such a group to fulfill an obligation shall not be a defense for the 47 

Contractor's noncompliance. 48 

 49 

9. A single goal for minorities and a separate single goal for women have been established.  50 

The Contractor, however, is required to provide equal employment opportunity and to take 51 

affirmative action for all minority groups, both male and female, and all women, both 52 

minority and non-minority.  Consequently, the Contractor may be in violation of the 53 
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Executive Order if a particular group is employed in substantially disparate manner (for 1 

example, even though the Contractor has achieved its goals for women generally, the 2 

Contractor may be in violation of the Executive Order if a specific minority group of women 3 

is underutilized). 4 

 5 

10. The Contractor shall not use the goals and timetables or affirmative action standards to 6 

discriminate against any person because of race, color, religion, sex, or national origin. 7 

 8 

11. The Contractor shall not enter into any subcontract with any person or firm debarred from 9 

Government contracts pursuant to Executive Order 11246. 10 

 11 

12. The Contractor shall carry out such sanctions and penalties for violation of these 12 

specifications and of the Equal Opportunity Clause, including suspensions, terminations 13 

and cancellations of existing subcontracts as may be imposed or ordered pursuant to 14 

Executive Order 11246, as amended, and its implementing regulations by the Office of 15 

Federal Contract Compliance Programs.  Any Contractor who fails to carry out such 16 

sanctions and penalties shall be in violation of these specifications and Executive Order 17 

11246, as amended. 18 

 19 

13. The Contractor, in fulfilling its obligations under these specifications, shall implement 20 

specific affirmative action steps, at least as extensive as those standards prescribed in 21 

paragraph 7 of this Special Provision, so as to achieve maximum results from its efforts to 22 

ensure equal employment opportunity.  If the Contractor fails to comply with the 23 

requirements of the Executive Order, the implementing regulations, or these specifications, 24 

the Director shall proceed in accordance with 41 CFR 60-4.8. 25 

 26 

14. The Contractor shall designate a responsible official to monitor all employment related 27 

activity to ensure that the company EEO policy is being carried out, to submit reports 28 

relating to the provisions hereof as may be required by the government and to keep 29 

records.  Records shall at least include, for each employee, their name, address, telephone 30 

numbers, construction trade, union affiliation if any, employee identification number when 31 

assigned, social security number, race, sex, status (e.g., mechanic, apprentice, trainee, 32 

helper, or laborer), dates of changes in status, hours worked per week in the indicated 33 

trade, rate of pay, and locations at which the work was performed.  Records shall be 34 

maintained in an easily understandable and retrievable form; however, to the degree that 35 

existing records satisfy this requirement, the Contractors will not be required to maintain 36 

separate records. 37 

 38 

15. Nothing herein provided shall be construed as a limitation upon the application of other 39 

laws which establish different standards of compliance or upon the application of 40 

requirements for the hiring of local or other area residents (e.g., those under the Public 41 

Works Employment Act of 1977 and the Community Development Block Grant Program). 42 

 43 

16. Additional assistance for Federal Construction Contractors on contracts administered by 44 

Washington State Department of Transportation or by Local Agencies may be found at: 45 

 46 

Washington State Dept. of Transportation 47 

Office of Equal Opportunity 48 

PO Box 47314 49 

310 Maple Park Ave. SE  50 

Olympia WA 51 

98504-7314 52 

Ph: 360-705-7090 53 
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Fax: 360-705-6801 1 

http://www.wsdot.wa.gov/equalopportunity/default.htm 2 

 3 

1-07.15, Temporary Water Pollution/Erosion Control 4 

 5 

1-07.15(1) Spill Prevention, Control and Countermeasures Plan 6 

Section 1-07.15(1) is supplemented with the following: 7 

 8 

(August 3, 2009) 9 

The Contractor shall address the following items in the SPCC Plan in addition to the 10 

requirements of Section 1-07.15(1): 11 

 12 

Mixing, Transfers, & Storage 13 

1. All oil, fuel or chemical storage tanks or containers shall be diked and located on 14 

impervious surfaces so as to prevent spill from escaping. 15 

 16 

2. All liquid products shall be stored and mixed on impervious surfaces in a secure 17 

water tight environment and provide containment to handle the maximum volume 18 

of liquid products on site at any given time. 19 

 20 

3. Proper security shall be maintained to prevent vandalism.   21 

 22 

4. Drip pans or other protective devices shall be required for all transfer operations. 23 

 24 

Spills 25 

Paint and solvent spills shall be treated as oil spills and shall be prevented from reaching 26 

storm drains or other discharges.  No cleaning solvents or chemicals used for tool or 27 

equipment cleaning may be discharged to the ground or water. 28 

 29 

Maintenance of Equipment 30 

Fuel hoses, oil drums, oil or fuel transfer valves and fittings, etc, shall be checked regularly 31 

for drips or leaks and shall be maintained and stored properly to prevent spills into State 32 

waters. 33 

 34 

Disposal 35 

Spilled waste, chemicals or petroleum products shall be transported off site for disposal at 36 

a facility approved by the Department of Ecology.  The materials shall not be discharged to 37 

any sanitary sewer without approval of the local sewer authority. 38 

 39 

Reporting and Cleanup 40 

The Contractor’s designated person for managing and implementing the SPCC Plan shall 41 

report hazardous material spills as follows: 42 

 43 

Spills into State water (including ponds, ditches, seasonally dry streams, and wetlands) – 44 

Immediately call all of the following: 45 

 46 

National Response Center 1-800-424-8802 47 

WA State Div. of Emergency Management (24 hr) 1-800-258-5990 48 

Ecology Southwest Regional Office (360) 407-6300 49 

 50 
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Spill to Soil (Including encounters of pre-existing contamination): 1 

 2 

Ecology Southwest Regional Office (360) 407-6300 3 

Report immediately if threatening to health or environment (i.e., explosive, 4 

flammable, toxic vapors, shallow groundwater, nearby creek), otherwise 5 

within 90 days 6 

 7 

 8 

1-07.16 Protection And Restoration Of Property 9 

 10 

1-07.16(2)Vegetation Protection and Restoration 11 

(August 2, 2010) 12 

Section 1-07.16(2) is supplemented with the following: 13 

 14 

Vegetation and soil protection zones for trees shall extend out from the trunk to a distance of 1 15 

foot radius for each inch of trunk diameter at breast height. 16 

 17 

Vegetation and soil protection zones for shrubs shall extend out from the stems at ground level 18 

to twice the radius of the shrub. 19 

 20 

Vegetation and soil protection zones for herbaceous vegetation shall extend to encompass the 21 

diameter of the plant as measured from the outer edge of the plant 22 

 23 

(April 2, 2007) 24 

1-07.17 Utilities and Similar Facilities 25 

Section 1-07.17 is supplemented with the following: 26 

 27 

Locations and dimensions shown in the Plans for existing facilities are in accordance with available 28 

information obtained without uncovering, measuring, or other verification. 29 

 30 

Public and private utilities, or their Contractors, will furnish all work necessary to adjust, relocate, 31 

replace, or construct their facilities unless otherwise provided for in the Plans or these Special 32 

Provisions.  Such adjustment, relocation, replacement, or construction will be done during the 33 

prosecution of the work for this project.  It is anticipated that utility adjustment, relocation, 34 

replacement or construction within the project limits will be completed as follows: 35 

 36 

The Contractor shall call the Utility Location Request Center (One Call Center), for field location, not 37 

less than two nor more than ten business days before the scheduled date for commencement of 38 

excavation which may affect underground utility facilities, unless otherwise agreed upon by the 39 

parties involved.  A business day is defined as any day other than Saturday, Sunday, or a legal 40 

local, State, or Federal holiday.  The telephone number for the One Call Center for this project may 41 

be obtained from the Engineer.  If no one-number locator service is available, notice shall be 42 

provided individually to those owners known to or suspected of having underground facilities within 43 

the area of proposed excavation. 44 

 45 

The Contractor is alerted to the existence of Chapter 19.122 RCW, a law relating to underground 46 

utilities.  Any cost to the Contractor incurred as a result of this law shall be at the Contractor's 47 

expense. 48 

 49 

No excavation shall begin until all known facilities, in the vicinity of the excavation area, have been 50 

located and marked. 51 

 52 
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The Contractor shall attend a mandatory utility preconstruction meeting with the Engineer, all 1 

affected subcontractors, and all utility owners and their contractors prior to beginning onsite work. 2 

 3 

1-07.18  Public Liability and Property Damage Insurance  4 

 5 

Delete this section in its entirety, and replace it with the following: 6 

 7 

1-07.18  Insurance  8 

(January 4, 2016 APWA GSP) 9 

 10 

1-07.18(1)  General Requirements 11 

A. The Contractor shall procure and maintain the insurance described in all subsections of section 12 

1-07.18 of these Special Provisions, from insurers with a current A. M. Best rating of not less 13 

than A-: VII and licensed to do business in the State of Washington.  The Contracting Agency 14 

reserves the right to approve or reject the insurance provided, based on the insurer’s financial 15 

condition. 16 

 17 

B. The Contractor shall keep this insurance in force without interruption from the commencement of 18 

the Contractor’s Work through the term of the Contract and for thirty (30) days after the Physical 19 

Completion date, unless otherwise indicated below.   20 

 21 

C. If any insurance policy is written on a claims made form, its retroactive date, and that of all 22 

subsequent renewals, shall be no later than the effective date of this Contract.  The policy shall 23 

state that coverage is claims made, and state the retroactive date.  Claims-made form coverage 24 

shall be maintained by the Contractor for a minimum of 36 months following the Completion Date 25 

or earlier termination of this Contract, and the Contractor shall annually provide the Contracting 26 

Agency with proof of renewal.  If renewal of the claims made form of coverage becomes 27 

unavailable, or economically prohibitive, the Contractor shall purchase an extended reporting 28 

period (“tail”) or execute another form of guarantee acceptable to the Contracting Agency to 29 

assure financial responsibility for liability for services performed. 30 

 31 

D. The Contractor’s Automobile Liability, Commercial General Liability and Excess or Umbrella 32 

Liability insurance policies shall be primary and non-contributory insurance as respects the 33 

Contracting Agency’s insurance, self-insurance, or self-insured pool coverage. Any insurance, 34 

self-insurance, or self-insured pool coverage maintained by the Contracting Agency shall be 35 

excess of the Contractor’s insurance and shall not contribute with it.   36 

 37 

E. The Contractor shall provide the Contracting Agency and all additional insureds with written 38 

notice of any policy cancellation, within two business days of their receipt of such notice. 39 

 40 

G. The Contractor shall not begin work under the Contract until the required insurance has been 41 

obtained and approved by the Contracting Agency 42 

 43 

H. Failure on the part of the Contractor to maintain the insurance as required shall constitute a 44 

material breach of contract, upon which the Contracting Agency may, after giving five business 45 

days’ notice to the Contractor to correct the breach, immediately terminate the Contract or, at its 46 

discretion, procure or renew such insurance and pay any and all premiums in connection 47 

therewith, with any sums so expended to be repaid to the Contracting Agency on demand, or at 48 

the sole discretion of the Contracting Agency, offset against funds due the Contractor from the 49 

Contracting Agency. 50 

 51 

I. All costs for insurance shall be incidental to and included in the unit or lump sum prices of the 52 

Contract and no additional payment will be made. 53 
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 1 

1-07.18(2)  Additional Insured  2 

All insurance policies, with the exception of Workers Compensation, and of Professional Liability and 3 

Builder’s Risk (if required by this Contract) shall name the following listed entities as additional 4 

insured(s) using the forms or endorsements required herein: 5 

 the Contracting Agency and its officers, elected officials, employees, agents, and volunteers  6 

 7 

The above-listed entities shall be additional insured(s) for the full available limits of liability 8 

maintained by the Contractor, irrespective of whether such limits maintained by the Contractor are 9 

greater than those required by this Contract, and irrespective of whether the Certificate of Insurance 10 

provided by the Contractor pursuant to 1-07.18(4) describes limits lower than those maintained by 11 

the Contractor.   12 

 13 

For Commercial General Liability insurance coverage, the required additional insured endorsements 14 

shall be at least as broad as ISO forms CG 20 10 10 01 for ongoing operations and CG 20 37 10 01 15 

for completed operations. 16 

 17 

1-07.18(3)  Subcontractors  18 

The Contractor shall cause each Subcontractor of every tier to provide insurance coverage that 19 

complies with all applicable requirements of the Contractor-provided insurance as set forth herein, 20 

except the Contractor shall have sole responsibility for determining the limits of coverage required to 21 

be obtained by Subcontractors.   22 

 23 

The Contractor shall ensure that all Subcontractors of every tier add all entities listed in 1-07.18(2) 24 

as additional insureds, and provide proof of such on the policies as required by that section as 25 

detailed in 1-07.18(2)  using an endorsement as least as broad as ISO CG 20 10 10 01 for ongoing 26 

operations and CG 20 37 10 01 for completed operations.  27 

 28 

Upon request by the Contracting Agency, the Contractor shall forward to the Contracting Agency 29 

evidence of insurance and copies of the additional insured endorsements of each Subcontractor of 30 

every tier as required in 1-07.18(4) Verification of Coverage.  31 

 32 

1-07.18(4)  Verification of Coverage 33 

The Contractor shall deliver to the Contracting Agency a Certificate(s) of Insurance and 34 

endorsements for each policy of insurance meeting the requirements set forth herein when the 35 

Contractor delivers the signed Contract for the work.  Failure of Contracting Agency to demand such 36 

verification of coverage with these insurance requirements or failure of Contracting Agency to 37 

identify a deficiency from the insurance documentation provided shall not be construed as a waiver 38 

of Contractor’s obligation to maintain such insurance.  39 

 40 

Verification of coverage shall include: 41 

1. An ACORD certificate or a form determined by the Contracting Agency to be equivalent. 42 

2. Copies of all endorsements naming Contracting Agency and all other entities listed in 1-07.18(2) 43 

as additional insured(s), showing the policy number.  The Contractor may submit a copy of any 44 

blanket additional insured clause from its policies instead of a separate endorsement.   45 

3. Any other amendatory endorsements to show the coverage required herein. 46 

4. A notation of coverage enhancements on the Certificate of Insurance shall not satisfy these 47 

requirements – actual endorsements must be submitted. 48 

 49 

Upon request by the Contracting Agency, the Contractor shall forward to the Contracting Agency a 50 

full and certified copy of the insurance policy(s).  If Builders Risk insurance is required on this 51 
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Project, a full and certified copy of that policy is required when the Contractor delivers the signed 1 

Contract for the work. 2 

 3 

1-07.18(5)  Coverages and Limits  4 

The insurance shall provide the minimum coverages and limits set forth below.  Contractor’s 5 

maintenance of insurance, its scope of coverage, and limits as required herein shall not be 6 

construed to limit the liability of the Contractor to the coverage provided by such insurance, or 7 

otherwise limit the Contracting Agency’s recourse to any remedy available at law or in equity. 8 

 9 

All deductibles and self-insured retentions must be disclosed and are subject to approval by the 10 

Contracting Agency.  The cost of any claim payments falling within the deductible or self-insured 11 

retention shall be the responsibility of the Contractor.  In the event an additional insured incurs a 12 

liability subject to any policy’s deductibles or self-insured retention, said deductibles or self-insured 13 

retention shall be the responsibility of the Contractor. 14 

 15 

1-07.18(5)A  Commercial General Liability 16 

Commercial General Liability insurance shall be written on coverage forms at least as broad as ISO 17 

occurrence form CG 00 01, including but not limited to liability arising from premises, operations, 18 

stop gap liability, independent contractors, products-completed operations, personal and advertising 19 

injury, and liability assumed under an insured contract.  There shall be no exclusion for liability 20 

arising from explosion, collapse or underground property damage. 21 

 22 

The Commercial General Liability insurance shall be endorsed to provide a per project general 23 

aggregate limit, using ISO form CG 25 03 05 09 or an equivalent endorsement.  24 

 25 

Contractor shall maintain Commercial General Liability Insurance arising out of the Contractor’s 26 

completed operations for at least three years following Substantial Completion of the Work. 27 

 28 

Such policy must provide the following minimum limits: 29 

$1,000,000 Each Occurrence 30 

$2,000,000  General Aggregate  31 

$2,000,000 Products & Completed Operations Aggregate 32 

$1,000,000 Personal & Advertising Injury each offence 33 

$1,000,000 Stop Gap / Employers’ Liability each accident 34 

 35 

1-07.18(5)B  Automobile Liability 36 

Automobile Liability shall cover owned, non-owned, hired, and leased vehicles; and shall be written 37 

on a coverage form at least as broad as ISO form CA 00 01.  If the work involves the transport of 38 

pollutants, the automobile liability policy shall include MCS 90 and CA 99 48 endorsements. 39 

 40 

Such policy must provide the following minimum limit: 41 

$1,000,000  Combined single limit each accident 42 

 43 

1-07.18(5)C  Workers’ Compensation 44 

The Contractor shall comply with Workers’ Compensation coverage as required by the Industrial 45 

Insurance laws of the State of Washington. 46 

 47 

1-07.23 Public Convenience And Safety 48 

 49 

1-07.23(1) Construction Under Traffic 50 

Section 1-07.23(1) is supplemented with the following: 51 

 52 
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(January 2, 2012) 1 

Work Zone Clear Zone 2 

The Work Zone Clear Zone (WZCZ) applies during working and nonworking hours. 3 

The WZCZ applies only to temporary roadside objects introduced by the Contractor’s 4 

operations and does not apply to preexisting conditions or permanent Work. Those 5 

work operations that are actively in progress shall be in accordance with adopted and 6 

approved Traffic Control Plans, and other contract requirements. 7 

 8 

During nonworking hours equipment or materials shall not be within the WZCZ unless 9 

they are protected by permanent guardrail or temporary concrete barrier. The use of 10 

temporary concrete barrier shall be permitted only if the Engineer approves the 11 

installation and location. 12 

 13 

During actual hours of work, unless protected as described above, only materials 14 

absolutely necessary to construction shall be within the WZCZ and only construction 15 

vehicles absolutely necessary to construction shall be allowed within the WZCZ or 16 

allowed to stop or park on the shoulder of the roadway. 17 

 18 

The Contractor's nonessential vehicles and employees private vehicles shall not be 19 

permitted to park within the WZCZ at any time unless protected as described above. 20 

 21 

Deviation from the above requirements shall not occur unless the Contractor has 22 

requested the deviation in writing and the Engineer has provided written approval. 23 

 24 

Minimum WZCZ distances are measured from the edge of traveled way and will be 25 

determined as follows: 26 

 27 

Regulatory 
Posted Speed 

Distance From 
Traveled Way 

(Feet) 
35 mph or less   10 * 
40 mph 15 
45 to 55 mph 20 
60 mph or greater 30 

* or 2-feet beyond the outside edge of sidewalk 28 

 29 

Minimum Work Zone Clear Zone Distance 30 

 31 

1-08 PROSECUTION AND PROGRESS 32 

 33 

1-08.0 Preliminary Matters  34 

(May 25, 2006 APWA GSP) 35 

Add the following new section: 36 

 37 

1-08.0(1)  Preconstruction Conference  38 

(October 10, 2008 APWA GSP) 39 

 40 

Prior to the Contractor beginning the work, a preconstruction conference will be held between the 41 

Contractor, the Engineer and such other interested parties as may be invited.  The purpose of the 42 

preconstruction conference will be: 43 

 44 

1. To review the initial progress schedule; 45 
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2. To establish a working understanding among the various parties associated or affected by 1 

the work; 2 

3. To establish and review procedures for progress payment, notifications, approvals, 3 

submittals, etc. 4 

4. To establish normal working hours for the work; 5 

5. To review safety standards and traffic control; and 6 

6. To discuss such other related items as may be pertinent to the work. 7 

 8 

The Contractor shall prepare and submit at the preconstruction conference the following: 9 

1. A breakdown of all lump sum items; 10 

2. A preliminary schedule of working drawing submittals; and 11 

3. A list of material sources for approval if applicable. 12 

 13 

Add the following new section:  14 

 15 

1-08.0(2)  Hours of Work  16 

(December 8, 2014 APWA GSP) 17 

 18 

Except in the case of emergency or unless otherwise approved by the Engineer, the normal 19 

working hours for the Contract shall be any consecutive 8-hour period between 7:00 a.m. and 20 

6:00 p.m. Monday through Friday, exclusive of a lunch break. If the Contractor desires different 21 

than the normal working hours stated above, the request must be submitted in writing prior to the 22 

preconstruction conference, subject to the provisions below.  The working hours for the Contract 23 

shall be established at or prior to the preconstruction conference.   24 

 25 

All working hours and days are also subject to local permit and ordinance conditions (such as 26 

noise ordinances). 27 

 28 

If the Contractor wishes to deviate from the established working hours, the Contractor shall 29 

submit a written request to the Engineer for consideration.  This request shall state what hours 30 

are being requested, and why.  Requests shall be submitted for review no later than 3 working 31 

days prior to the day(s) the Contractor is requesting to change the hours. 32 

 33 

If the Contracting Agency approves such a deviation, such approval may be subject to certain 34 

other conditions, which will be detailed in writing.  For example:  35 

1. On non-Federal aid projects, requiring the Contractor to reimburse the 36 

Contracting Agency for the costs in excess of straight-time costs for Contracting 37 

Agency representatives who worked during such times.  (The Engineer may 38 

require designated representatives to be present during the work.  39 

Representatives who may be deemed necessary by the Engineer include, but are 40 

not limited to: survey crews; personnel from the Contracting Agency’s material 41 

testing lab; inspectors; and other Contracting Agency employees or third party 42 

consultants when, in the opinion of the Engineer, such work necessitates their 43 

presence.) 44 

2. Considering the work performed on Saturdays, Sundays, and holidays as working 45 

days with regard to the contract time.  46 

3. Considering multiple work shifts as multiple working days with respect to contract 47 

time even though the multiple shifts occur in a single 24-hour period. 48 
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4. If a 4-10 work schedule is requested and approved the non working day for the 1 

week will be charged as a working day. 2 

5. If Davis Bacon wage rates apply to this Contract, all requirements must be met 3 

and recorded properly on certified payroll 4 

 5 

1-08.1 Subcontracting 6 

(July 23, 2015  APWA GSP) 7 

Section 1-08.1 is supplemented with the following: 8 

 9 

Delete the eighth paragraph and replace it with the following: 10 

 11 

On all projects funded with federal assistance the Contractor shall submit “Quarterly Report of 12 

Amounts Credited as DBE Participation” (form 422-102 EF) on a quarterly basis, in which DBE 13 

Work is accomplished, for every quarter in which the Contract is active or upon completion of the 14 

project, as appropriate. The quarterly reports are due on the 20th of April, July, October, and 15 

January for the four respective quarters. 16 

 17 

1-08.1 Subcontracting 18 

Section 1-08.1 is supplemented with the following: 19 

 20 

 (October 12, 1998) 21 

Prior to any subcontractor or lower tier subcontractor beginning work, the Contractor shall 22 

submit to the Engineer a certification (WSDOT Form 420-004) that a written agreement 23 

between the Contractor and the subcontractor or between the subcontractor and any lower tier 24 

subcontractor has been executed.  This certification shall also guarantee that these subcontract 25 

agreements include all the documents required by the Special Provision Federal Agency 26 

Inspection. 27 

 28 

A Subcontractor or lower tier Subcontractor will not be permitted to perform any work under the 29 

contract until the following documents have been completed and submitted to the Engineer: 30 

 31 

1. Request to Sublet Work (Form 421-012), and 32 

2. Contractor and Subcontractor or Lower Tier Subcontractor Certification for Federal-aid 33 

Projects (Form 420-004). 34 

 35 

The Contractor's records pertaining to the requirements of this Special Provision shall be open 36 

to inspection or audit by representatives of the Contracting Agency during the life of the contract 37 

and for a period of not less than three years after the date of acceptance of the contract.  The 38 

Contractor shall retain these records for that period.  The Contractor shall also guarantee that 39 

these records of all Subcontractors and lower tier Subcontractors shall be available and open to 40 

similar inspection or audit for the same time period. 41 

 42 

1-08.3 Progress Schedule 43 

(******) 44 

Section 1-08.3 is changed as follows: 45 

 46 

The first paragraph is deleted. 47 

 48 

The second paragraph is revised to read as follows: 49 

 50 

The progress schedule shall be submitted to the Engineer at least two (2) working days prior to the 51 

preconstruction conference.  This schedule and any supplemental schedule shall show: (1) physical 52 
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completion of all work within the specified contract time, (2) the proposed order of work, and (3) 1 

projected starting and completion times for major phases of the work and for the total project. 2 

 3 

The Contractor shall use a critical path diagram, bar graph, or similar type method to develop the 4 

schedule. 5 

 6 

The Contractor shall provide both paper and electronic copies of the schedule when requested. 7 

 8 

The third paragraph is deleted. 9 

 10 

Contractor’s Weekly Activities 11 

(******) 12 

 13 

The Contractor shall submit a weekly schedule to the Engineer.  The schedule shall indicate the 14 

Contractor’s proposed activities for the forthcoming week along with the hours of work.  This will 15 

permit the Engineer to more effectively provide the contract engineering and inspection for the 16 

Contractor’s operations.   17 

 18 

The written weekly activity schedule shall be submitted to the Engineer or a designated 19 

assistant before the end of the last shift on the next to the last working day of the week 20 

preceding the indicated activities, or other mutually agreeable time.   21 

 22 

If the Contractor proceeds with work not indicated on the weekly activity schedule, or in a 23 

sequence differing from that which has been shown on the schedule, the Engineer may require 24 

the Contractor to delay unscheduled activities until they are included on a subsequent weekly 25 

activity schedule.   26 

 27 

Separately, and in addition to the weekly schedule, the Contractor shall submit weekly a 28 

summary of project activities to the Engineer.   The summary of activities shall include a report 29 

of the nature and progress of each of the major activities that were advanced on the project 30 

within the previous week.   31 

 32 

It shall be sufficiently detailed that a composite history of the project develops.  The locations 33 

and approximate quantity guardrail and traffic control work shall be reported.  Unusual activity, 34 

and conditions or events that may affect the course of the project shall also be reported.  35 

 36 

1-08.4 Prosecution of Work 37 

Delete this section and replace it with the following: 38 

 39 

1-08.4 Notice to Proceed and Prosecution of Work  40 

(July 23, 2015  APWA GSP) 41 

 42 

Notice to Proceed will be given after the contract has been executed and the contract bond and 43 

evidence of insurance have been approved and filed by the Contracting Agency.  The Contractor 44 

shall not commence with the work until the Notice to Proceed has been given by the Engineer.  45 

The Contractor shall commence construction activities on the project site within ten days of the 46 

Notice to Proceed Date, unless otherwise approved in writing.  The Contractor shall diligently 47 

pursue the work to the physical completion date within the time specified in the contract.  48 

Voluntary shutdown or slowing of operations by the Contractor shall not relieve the Contractor of 49 

the responsibility to complete the work within the time(s) specified in the contract. 50 

 51 

When shown in the Plans, the first order of work shall be the installation of high visibility fencing 52 

to delineate all areas for protection or restoration, as described in the Contract. Installation of 53 
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high visibility fencing adjacent to the roadway shall occur after the placement of all necessary 1 

signs and traffic control devices in accordance with 1-10.1(2). Upon construction of the fencing, 2 

the Contractor shall request the Engineer to inspect the fence. No other work shall be performed 3 

on the site until the Contracting Agency has accepted the installation of high visibility fencing, as 4 

described in the Contract. 5 

 6 

1-08.5 Time for Completion  7 

(March 13, 1995) 8 

Section 1-08.5 is supplemented with the following: 9 

 10 

This project shall be physically completed within *** 30 *** working days. 11 

 12 

(******) 13 

Contract time shall begin on the first working day the Contractor starts onsite work or *** August 14 

1, 2016***, whichever occurs first unless otherwise directed by the Engineer. 15 

 16 

 17 

1-09, MEASUREMENT AND PAYMENT 18 

 19 

1-09.9 Payments 20 

(March 13, 2012 APWA GSP) 21 

 22 

Delete the first four paragraphs and replace them with the following: 23 

 24 

The basis of payment will be the actual quantities of Work performed according to the Contract 25 

and as specified for payment. 26 

 27 

The Contractor shall submit a breakdown of the cost of lump sum bid items at the 28 

Preconstruction Conference, to enable the Project Engineer to determine the Work performed on 29 

a monthly basis.  A breakdown is not required for lump sum items that include a basis for 30 

incremental payments as part of the respective Specification.  Absent a lump sum breakdown, 31 

the Project Engineer will make a determination based on information available.  The Project 32 

Engineer’s determination of the cost of work shall be final. 33 

 34 

Progress payments for completed work and material on hand will be based upon progress 35 

estimates prepared by the Engineer.  A progress estimate cutoff date will be established at the 36 

preconstruction conference. 37 

 38 

The initial progress estimate will be made not later than 30 days after the Contractor commences 39 

the work, and successive progress estimates will be made every month thereafter until the 40 

Completion Date.  Progress estimates made during progress of the work are tentative, and made 41 

only for the purpose of determining progress payments.  The progress estimates are subject to 42 

change at any time prior to the calculation of the final payment. 43 

 44 

The value of the progress estimate will be the sum of the following: 45 

1. Unit Price Items in the Bid Form — the approximate quantity of acceptable units of work 46 

completed multiplied by the unit price. 47 

2. Lump Sum Items in the Bid Form — based on the approved Contractor’s lump sum 48 

breakdown for that item, or absent such a breakdown, based on the Engineer’s 49 

determination. 50 
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3. Materials on Hand — 100 percent of invoiced cost of material delivered to Job site or other 1 

storage area approved by the Engineer. 2 

4. Change Orders — entitlement for approved extra cost or completed extra work as 3 

determined by the Engineer. 4 

 5 

Progress payments will be made in accordance with the progress estimate less: 6 

1. Retainage per Section 1-09.9(1), on non FHWA-funded projects; 7 

2. The amount of progress payments previously made; and 8 

3. Funds withheld by the Contracting Agency for disbursement in accordance with the 9 

Contract Documents. 10 

 11 

Progress payments for work performed shall not be evidence of acceptable performance or an 12 

admission by the Contracting Agency that any work has been satisfactorily completed.  The 13 

determination of payments under the contract will be final in accordance with Section 1-05.1. 14 

 15 

1-09.9(1)  Retainage 16 

Section 1-09.9(1) is supplemented with the following: 17 

 18 

Retainage of 5 percent shall be as required by RCW 60.28.011. 19 

 20 

1-09.11 Disputes and Claims 21 

 22 

1-09.11(3)  Time Limitation and Jurisdiction 23 

(July 23, 2015  APWA GSP) 24 

 25 

Revise this section to read: 26 

 27 

For the convenience of the parties to the Contract it is mutually agreed by the parties that any 28 

claims or causes of action which the Contractor has against the Contracting Agency arising from 29 

the Contract shall be brought within 180 calendar days from the date of final acceptance (Section 30 

1-05.12) of the Contract by the Contracting Agency; and it is further agreed that any such claims 31 

or causes of action shall be brought only in the Superior Court of  the county where the 32 

Contracting Agency headquarters is located, provided that where an action is asserted against a 33 

county, RCW 36.01.05 shall control venue and jurisdiction.  The parties understand and agree 34 

that the Contractor’s failure to bring suit within the time period provided, shall be a complete bar 35 

to any such claims or causes of action.  It is further mutually agreed by the parties that when any 36 

claims or causes of action which the Contractor asserts against the Contracting Agency arising 37 

from the Contract are filed with the Contracting Agency or initiated in court, the Contractor shall 38 

permit the Contracting Agency to have timely access to any records deemed necessary by the 39 

Contracting Agency to assist in evaluating the claims or action. 40 

 41 

1-09.13 Claims Resolution 42 

 43 

1-09.13(3)  Claims $250,000 or Less 44 

(October 1, 2005 APWA GSP) 45 

 46 

 Delete this Section and replace it with the following: 47 

 48 

The Contractor and the Contracting Agency mutually agree that those claims that total $250,000 49 

or less, submitted in accordance with Section 1-09.11 and not resolved by nonbinding ADR 50 

processes, shall be resolved through litigation unless the parties mutually agree in writing to 51 

resolve the claim through binding arbitration. 52 
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 1 

1-09.13(3)A   Administration of Arbitration 2 

 (July 23, 2015 APWA GSP) 3 

 4 

Revise the third paragraph to read: 5 

 6 

The Contracting Agency and the Contractor mutually agree to be bound by the decision of the 7 

arbitrator, and judgment upon the award rendered by the arbitrator may be entered in the 8 

Superior Court of the county in which the Contracting Agency’s headquarters is located, provided 9 

that where claims subject to arbitration are asserted against a county, RCW 36.01.05 shall 10 

control venue and jurisdiction of the Superior Court.  The decision of the arbitrator and the 11 

specific basis for the decision shall be in writing.  The arbitrator shall use the Contract as a basis 12 

for decisions. 13 

 14 

1-09.13(4) Claims in Excess of $250,000 15 

   16 

Section 1-09.13(4) is hereby deleted and replaced with the following: 17 

 18 

CLAIMS RESOLUTION 19 

(******) 20 

 21 

Any dispute arising from the contract shall be processed in accordance with Section 1-04.5 and 22 

Sections 1-09.11 through 1-09.13(1) of the Standard Specifications.  The provisions of these 23 

sections must be complied with in full as a condition precedent to the Contractor’s right to seek 24 

claims resolution through arbitration or litigation.  The Contractor may file with the Engineer a 25 

request for binding arbitration; the Engineer’s decision regarding that request shall be final and 26 

unappealable.  Nothing in this paragraph affects or tolls the limitations period as set forth in 27 

Section 1-09.11(3) of the Standard Specifications.  However, if the Contractor files a lawsuit 28 

raising any claim(s) arising from the contract, the parties shall, if the Engineer so directs, submit 29 

such claim(s) to binding arbitration, subject to the rights of any party thereto to file with the 30 

Lewis County Superior Court motions to dismiss or for summary judgment at any time.  In any 31 

binding arbitration proceeding, the provisions of subparagraphs (a) and (b) shall apply. 32 

 33 

a) Unless the parties otherwise agree, all disputes subject to arbitration shall be 34 

heard in a single arbitration hearing, and then only after completion of the contract.  35 

The parties shall be bound by Ch. 7.04 RCW generally, and by the arbitration 36 

rules hereafter stated, and shall, for purposes of administration of the arbitration, 37 

comply where applicable with the 1994 Lewis County Superior Court Mandatory 38 

Arbitration Rules (LMAR) sections 1.1(b), 1.3, 2.3, 3.1, 3.2(a) and (b), 5.1, 5.2 39 

(except as referenced to MAR 5.2), 5.3, 6.1, 6.2 (including the referenced MAR 40 

6.2), and 8.6. There shall be one arbitrator, to be chosen by mutual agreement of 41 

the parties from the list provided by the Lewis County Superior Court 42 

Administrator.  If the parties cannot agree on a person to serve as arbitrator, the 43 

matter shall be submitted for appointment of an arbitrator under LMAR 2.3.  The 44 

arbitrator shall determine the scope and extent of discovery, except that the 45 

Contractor shall provide and update the information required by Section 1-09.11(2) 46 

of the Standard Specifications.  Additionally, each party shall file a statement of 47 

proof with the other party and the arbitrator at least 20 calendar days before the 48 

scheduled arbitration hearing.  The statement of proof shall include: 49 

 50 

1. The name, business address and contact telephone number of each 51 

witness who will testify at the hearing. 52 

 53 
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2. For each witness to be offered as an expert, a statement of the 1 

subject matter and a statement of the facts, resource materials (not 2 

protected by privilege) and learned treatises upon which the expert is 3 

expected to testify and render an opinion(s), synopsis of the basis for 4 

such opinion(s), and a resume of the expert detailing his/her 5 

qualifications as an expert and pursuant to rendering such opinion(s). 6 

A list of documents and other exhibits the party intends to offer in 7 

evidence at the arbitration hearing.  Either party may request a copy 8 

of any document listed, and a copy or description of any other exhibit 9 

listed.  The party receiving the request shall provide the copies or 10 

description within five (5) calendar days.  The parties or arbitrator 11 

may subpoena parties in accordance with the Superior Court 12 

Mandatory Arbitration Rules (MAR) of Washington, Rule 4.3, and 13 

witness fees and costs shall be provided for under Rule 6.4, thereof.  14 

The arbitrator may permit a party to call a witness or offer a 15 

document or other exhibit not included in the statement of proof only 16 

upon a showing of good cause. 17 

 18 

b) The arbitration hearing shall be conducted at a location within Lewis County, 19 

Washington.  The extent of application of the Washington Rules of Evidence shall 20 

be determined in the exercise of sound discretion of the arbitrator, except that 21 

such Rules should be liberally construed in order to promote justice.  The parties 22 

should stipulate to the admission of evidence when there is no genuine issue as to 23 

its relevance or authenticity.  The decision of the arbitrator and the specific 24 

grounds for the decision shall be in writing.  The arbitrator shall use the contract as 25 

a basis for its decisions.  The County and the Contractor agree to be bound by the 26 

decision of the arbitrator, subject to such remedies as are provided in Ch. 7.04 27 

RCW.  Judgment upon the award rendered by the arbitrator shall be entered as 28 

judgment before the presiding judge of the Superior Court for Lewis County.  Each 29 

party shall bear its own costs in connection with the arbitration.  Each party shall 30 

pay one-half of the arbitrator’s fees and expenses. 31 

 32 

1-10, TEMPORARY TRAFFIC CONTROL 33 

 34 

1-10.2 Traffic Control Management 35 

 36 

1-10.2(1) General 37 

(December 1, 2008) 38 

 39 

Section 1-10.2(1) is supplemented with the following: 40 

 41 

Only training with WSDOT TCS card and WSDOT training curriculum is recognized in the State 42 

of Washington. The Traffic Control Supervisor shall be certified by one of the following: 43 

 44 

The Northwest Laborers-Employers Training Trust 45 

27055 Ohio Ave. 46 

Kingston, WA 98346 47 

(360) 297-3035 48 

 49 

Evergreen Safety Council 50 

401 Pontius Ave. N. 51 

Seattle, WA 98109 52 
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1-800-521-0778 or 1 

(206) 382-4090 2 

 3 

The American Traffic Safety Services Association 4 

15 Riverside Parkway, Suite 100 5 

Fredericksburg, Virginia 22406-1022 6 

Training Dept. Toll Free (877) 642-4637 7 

Phone: (540) 368-1701 8 

 9 

1-10.2(3) Conformance to Established Standards 10 

(******) 11 

Section 1-10.2(3) is supplemented with the following: 12 

 13 

The latest revision of the WSDOT Manual M54-44 “Work Zone Traffic Control Guidelines” 14 

(WZTCG) is hereby made a part of this contract by reference as if contained fully herein. 15 

 16 

1-10.3(3)A Construction Signs 17 

(******) 18 

Section 1-10.3(3) is supplemented with the following: 19 

 20 

The Contractor shall furnish “Trucks Entering Roadway” signs during construction.  All signs 21 

required for this project shall be the Contractors responsibility to furnish, erect, and maintain.  22 

The Contractor shall furnish Traffic Control if his operations disrupt the traveling public, as 23 

directed by the Engineer.  24 

 25 

If determined by the Engineer that additional signing is needed, it shall be the Contractor’s 26 

responsibility to furnish, erect, and maintain these additional signs at no cost to the Contracting 27 

Agency. 28 

 29 

1-10.4  Measurement 30 

Section 1-10.4 is supplemented with the following: 31 

 32 

(******) 33 

All signing and Traffic Control shall not be measured.  The Contractor shall include all costs for 34 

signing and Traffic Control in the other items of work.   35 

 36 

 37 

DIVISION 3 38 

PRODUCTION FROM QUARRY AND PIT SITES AND STOCKPILING 39 

 40 

3-01  PRODUCTION FROM QUARRY AND PIT SITES 41 

 42 

3-01.4  Contractor Furnished Material Sources 43 

 44 

3-01.4(1)  Acquisition and Development  45 

(******) 46 

Section 3-01.4(1) is supplemented with the following: 47 

 48 

No source has been provided for any materials necessary for the construction of this project. 49 

 50 

DIVISION 8 51 

MISCELLANEOUS CONSTRUCTION 52 

 53 
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8-01,  EROSION CONTROL AND WATER POLLUTION CONTROL 1 

 2 

8-01.3 Construction Requirements 3 

Section 8-01.3 is supplemented with the following: 4 

 5 

8-01.3(1) General 6 

(******) 7 

Section 8-01.3(1) is supplemented with the following: 8 

The Contractor will be required to place a turbidity curtain or aquabladders to isolate construction 9 

areas from the stream channel.  The Contractor will be required to submit documentation prior to 10 

placement of these BMPs showing it/they will withstand the conditions needed to perform the work 11 

as described.  A draft dewatering plan must also be approved.  12 

 13 

All work in and adjacent to the stream shall be accomplished in strict accordance with the 14 

requirements of the WDFW HPA.  This work also consists of adjustments to the location of the 15 

turbidity curtain or aquabladders as deemed necessary by the Contractor to complete the project 16 

and comply with all environmental regulations, permits, specifications and special provisions for this 17 

project. 18 

 19 

Any fish stranded in the construction area shall be safely moved to the flowing stream prior to 20 

construction.  It turbid water persists after the slope has been reconstructed there will be a 24-hour 21 

settling period before the turbidity curtain/aquabladders is/are removed.   22 

 23 

8-01.3(1)B Erosion and Sediment Control (ESC) Lead 24 

(******) 25 

Section 8-01.3(1)B is supplemented with the following: 26 

 27 

The contractor shall retain the following permit documentation (plans and records) on-site, or within 28 

reasonable access to the site, for use by the operator; or on-site review by the Department of 29 

Ecology or the local jurisdiction: 30 

 31 

a. Site Log Book 32 

 33 

A certified ESC Lead shall be identified for the project and shall be present on-site or on-call at all 34 

times. 35 

 36 

Site inspections shall include all areas disturbed by construction activities and all BMP’s.  37 

Stormwater shall be visually examined for the presence of suspended sediment, turbidity, 38 

discoloration, and oil sheen.  The ESC Lead shall evaluate the effectiveness of BMP’s and 39 

determine if it is necessary to install, maintain, or repair BMP’s to improve the quality of the 40 

stormwater discharges.  If such corrections are necessary, the Contractor shall implement the 41 

following procedure: 42 

 43 

a. Fully implement and maintain appropriate source control and/or treatment 44 

BMP’s as soon as possible, but no later than 10 days of the inspection; 45 

b. Document BMP implementation and maintenance in the site log book. 46 

 47 

The certified ESC Lead shall summarize the results of each inspection in an inspection report or 48 

checklist.  This report or checklist shall be entered into, or attached to, the site log book.  At a 49 

minimum, each inspection report or checklist shall include: 50 

 51 

a. Inspection date and time; 52 

b. Weather information; general conditions during inspection and approximate 53 
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amount of precipitation since the last inspection, and within the last 24 hours. 1 

c. A summary of all BMP’s which have been implemented, including 2 

observations of all erosion/sediment control structures or practices; 3 

d. The following shall be noted: 4 

i. Locations of BMP’s inspected; 5 

ii. Locations of BMP’s that need maintenance; 6 

iii. The reason maintenance is needed; 7 

iv. Locations of BMP’s that failed to operate as designed or intended; 8 

v. Locations where additional or different BMP’s are needed, and the 9 

reasons why; 10 

e. A description of stormwater discharged from the site.  The certified ESC Lead 11 

shall note the presence of suspended sediment, turbid water, discoloration, 12 

and/or oil sheen, as applicable; 13 

f. Any water quality monitoring performed during inspection; 14 

g. A statement that, in the judgment of the certified ESC Lead conducting the site 15 

inspection, the site is either in compliance or out of compliance with the terms 16 

and conditions of the TESC Plan.  If the site inspection indicates that the site 17 

is out of compliance, the inspection report shall include a summary of the 18 

remedial actions required to bring the site back into compliance, as well as a 19 

schedule of Lead conducting the site inspection; and the following statement:  20 

“I certify that this report is true, accurate, and complete, to the best of my 21 

knowledge and belief”. 22 

 23 

8-01.3(2) Seeding, Fertilizing, and Mulching 24 

 25 

8-01.3(2)B Seeding and Fertilizing 26 

(******) 27 

Section 8-01.3(2)B is supplemented with the following: 28 

 29 

Seed Mix - Roadside Seed:  Grass seed, of the following composition, proportion, and 30 

quality shall be applied at a rate of ***80*** pounds of pure live seed per acre on all areas 31 

requiring temporary and permanent seeding within the project limits. 32 

 33 

 Kind and Variety of 34 

 Seed in Mixture by 35 

 Common Name and                               Pounds Pure Live Seed 36 

(Botanical name)  (PLS) Per Acre 37 

 38 

 Lolium perenne         60 39 

 Perennial Rye 40 

 41 

Festuca rubra         17 42 

Red Fescue 43 

 44 

Trefolium repens                                            3 45 

White Dutch Clover (preinoculated)          46 

 47 

Total Pounds PLS Per Acre  80 48 

 49 

After seeding the Contractor shall be responsible to ensure a healthy stand of grass, 50 

otherwise, the Contractor shall, restore eroded areas, clean up materials, and reapply 51 

the seed, at no cost to the Contracting Agency. 52 

 53 
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Seeds shall be certified “Weed Free,” indicating there are no noxious or nuisance 1 

weeds in the seed. 2 

 3 

8-01.3(2)E Tacking Agent and Soil Binders 4 

(******) 5 

Section 8-01.3(2)E is supplemented with the following: 6 

 7 

PAM shall be added to permanent erosion control and temporary seed mixes at the time of 8 

hydraulic application.  Application rates and methods shall conform to Section 8-01.3(2)E of 9 

the Standard Specifications. 10 

 11 

8-01.3(9)A Silt Fence 12 

(******) 13 

Section 8-01.3(9)A is supplemented with the following: 14 

 15 

In areas designated in the Plans for the application of silt fence, or as directed by the 16 

Engineer, the Contractor shall install high visibility orange colored silt fence.  High 17 

visibility orange silt fence shall meet the requirements of Section 9-33.2(1), Table 6. 18 

 19 

High visibility silt fence shall be installed with the materials and equipment positioned and 20 

working from outside the sensitive area shown in the Plans or as staked in the field by the 21 

Engineer.  If silt fence cannot be installed without intrusion into the sensitive area, hand 22 

installation will be required. 23 

 24 

The Contractor shall utilize normal production silt fence in the remaining areas as 25 

designated and staked in the field by the Engineer. 26 

 27 

Approximate quantity of silt fence:  200 linear feet. 28 

 29 

8-01.5  Payment 30 

(******) 31 

Section 8-01.5 is supplemented with the following: 32 

 33 

Payment will be made in accordance with Section 1-04.1 for the following Bid items that are included 34 

in the Proposal: 35 

 36 

The unit contract price per Linear Foot (L.F.) for “Silt Fence” shall be full compensation for placing 37 

high visibility silt fence.  Maintaining silt fence shall be paid as provided in Section 1-09.6 of the 38 

Standard Specifications. 39 

 40 

The contract unit bid price per day for “ESC Lead” shall be full compensation for all requirements 41 

necessary for the ESC Lead to achieve compliance with the specifications, SWPPP, SPCC Plan and 42 

TESC Plan and requirements and these special provisions, no additional compensation shall be 43 

allowed. 44 

 45 

The unit contract price per acre for “Seeding and Mulching” shall be full pay for furnishing and 46 

installing the specified seed mix, and PAM, chemical weed and grass control/removal immediately 47 

prior to seeding to produce the specified surface conditions, scarification of compacted areas, minor 48 

filling of ruts, and all material and equipment necessary and incidental to the approved application of 49 

the specified seed. 50 

 51 

NEW SECTION 52 

SECTION 8-19 VEGETATED REINFORCED STEEPENED SLOPE WITH LOG TOE 53 
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(VRSSLT) 1 

(July 7 2016, NHC) 2 

(******) 3 

8-19.1 Description 4 

This work consists of the constructing a Vegetated Reinforced Steep Slope with Log Toe 5 

(VRSSLT) in accordance with the Plans and these Specifications. 6 

(******) 7 

8-19.2 Materials 8 

Logs  9 

Logs shall be imported Douglas Fir or Sitka Spruce species and be green and not stockpiled.  10 

Hemlock, Alder, Cottonwood, other deciduous trees, or dimensional lumber will not be accepted 11 

as Logs.  Logs shall have bark intact, be undamaged, and have no limbs longer than 12 inches 12 

as measured from the stem.  Logs shall be sound and free of rot, insect damage, or any 13 

preservative such as creosote. Logs shall not be encrusted with silt, sands, or any fine material.  14 

The log diameter shall be measured at breast height, 4.5 feet from the rootwad, and not include 15 

local widening at the rootwad. The length of the log shall be measured from the base of the log 16 

above the root wad to the end.  Logs with Rootwad shall consist of rootwad and stem, both 17 

intact and in one continuous piece.  Log root wads shall have root structure intact and be clean 18 

of soil. Logs without Rootwad shall consist of the stem with two cut ends.   19 

  20 

Log Sizing 21 

  22 

Type A Logs shall be 22 to 26 inch diameter at breast height, with a minimum stem length of 23 

20 feet, and a root wad diameter of 3 to 6 feet. 24 

  25 

Type B Logs shall be 22 to 26 inch diameter at breast height, with a minimum stem length of 26 

20 feet, with no root wad. 27 

  28 

Type C Logs shall be 22 to 26 inch diameter at breast height, with a minimum stem length of 29 

30 feet, with no root wad. 30 

 31 

Type D Logs shall be 16 to 20 inch diameter at breast height, with a minimum stem length of 32 

15 feet, with no root wad. 33 

 34 

Type E Logs shall be 16 to 20 inch diameter at breast height, with a minimum stem length of 35 

15 feet, and a root wad diameter of 3 to 5 feet. 36 

 37 

 38 

 39 

Anchoring 40 

Mechanical Earth Anchors shall be Manta Ray MR-2 Anchor (MacLean Civil Products), B4 BAT 41 

Anchor (Platipus Earth Anchoring Systems) or approved equivalent. 42 

 43 

 Chain shall be galvanized, grade 70, ½-inch transport chain with a minimum working load limit 44 

of 9,000 pounds.  Connecting hardware (shackles, eyebolt, etc.) shall be galvanized with equal 45 

or greater working strength than the chain.  An equivalent strength chain and mechanical 46 

connection method may be used by the contractor if approved by the Engineer.  Contractor to 47 

verify chain links will pass strands of wire rope for Log connection, unless alternate connection 48 

method approved by the Engineer.  Wire Rope is acceptable for attaching Logs to Mechanical 49 

Earth Anchors provided working load limit of restraint system exceeds 9,000 pounds.  50 
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Contractor to provide installation plan that shows proposed anchoring details and installation 1 

procedures for approval if different from that shown on Plans. 2 

 3 

Wire Rope shall be galvanized, 7/16-inch, wire rope, Class 6x19 with a breaking strength equal to 4 

or greater than 20,000 pounds. Steel grade shall be Improved Plow Steel (IPS) and the internal 5 

core shall be Independent Wire Rope Core (IWRC). Wire rope shall be secured using wire rope 6 

clips as shown in the Plans and consistent with manufacturer recommendations, or as directed 7 

by the Engineer.  Wire rope clips shall be sized to fit the corresponding wire rope, and shall be 8 

drop-forged galvanized steel of single (U-bolt) or double saddle clip.   9 

 10 

Geosynthetics 11 

Geosynthetic Wraps shall consist of Geogrid Reinforcement, Geotextile Facing Wrap and the 12 

compacted soils between Geogrid Reinforcement layers. 13 

 14 

Geogrid Reinforcement shall consist of geogrids that are manufactured specifically for soil 15 

reinforcement applications using virgin resin and be 100% made in America.  Geogrid 16 

Reinforcement shall be weaved from high tenacity polyester filament yarn with molecular weight 17 

exceeding 25,000 g/m and a carboxyl end group value less than 30 to meet durability 18 

requirements.  Geogrid Reinforcement to be coated and impregnated with PVC coating that 19 

resists peeling and cracking.  The product shall have a minimum average tensile strength (at 20 

ultimate) of 3500 lbs/ft in the machine direction and minimum average tensile strength (at 5% 21 

strain) of 1056 lbs/ft according to ASTM D6637.  The  Geogrid Reinforcement shall have a 22 

minimum average creep reduced strength of 2215 lbs/ft (ASTM D5262) and a minimum average 23 

long term allowable design load of 1918 lbs/ft (GRI GG-4(b). 24 

 25 

Geotextile Facing Wrap shall consist of facing geogrid manufactured specifically for facing soil 26 

reinforcement applications to retain soil backfill and promote vegetation growth using virgin 27 

resin and be 100% made in America.  Facing geogrid shall be weaved from high tenacity 28 

monofilament polypropylene yarns to produce an open mesh geogrid with aperture size of 0.08 29 

inches.  Geotextile Facing Wrap shall have a life expectancy of 75 years exposed to sunlight 30 

extrapolated on average half-life based on ASTM D7238 QUV Testing.  UV Resistance at 500 31 

hours shall be 90% retained based on ASTM D4355.  Geotextile Facing Wrap shall have green 32 

color. 33 

 34 

Backfill 35 

Imported Fill shall be Gravel Borrow for Structural Earth Wall that meets the requirements of 9-36 

03.14(4) 37 

Topsoil shall meet the requirements of 9-14.1(2) 38 

Wood Chip Mulch shall meet the requirements of 9-14.4(3) 39 

 40 

Streambed Aggregate 41 

 Streambed Sediment  shall meet the requirements of 9-03.11(1) 42 

 Streambed Cobbles shall meet the requirements of  9-03.11(2) 43 

  44 

Streambed Aggregate shall consist of a well-graded mixture of 20% by volume Streambed 45 

Sediment and 80% by volume 6-inch Streambed Cobbles.  The Streambed Aggregates shall be 46 

premixed prior to placement.  The grading will be inspected by the Engineer by visual inspection 47 

of the load prior to placement, and if so ordered, the Contractor shall dump individual loads on a 48 

flat surface to measure gradation.  If so ordered by the Engineer, Streambed Sediment and/or 49 

6-inch Streambed Cobbles shall be added to the load and the load remixed. 50 

 51 

(******) 52 
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8-19.3 Construction Requirements 1 

 2 

All work shall be accomplished in accordance with the requirements of the Washington State 3 

Department of Fish and Wildlife HPA which is attached elsewhere to these contract provisions. 4 

 5 

Log Placement 6 

The Contractor shall install all Logs as shown in the Plans or as directed by the Engineer.  Logs 7 

and anchor material shall be approved on site by the Engineer prior to installation. Care shall be 8 

taken to protect all Logs during installation. During placement of Logs, the Engineer may require 9 

the Contractor to adjust their placement to fit the conditions encountered at the site.  Engineer 10 

to approve begin and end stations of the Type “C” Logs identified in the Plans prior to cutting 11 

the Type “C” Logs.  All Type “A” and “B” Logs shall be trimmed to a stem length of 20 feet prior 12 

to placing and anchoring.  Type “D” and “E” Logs shall be trimmed to finish grade as shown in 13 

the Plans. Cutting of the Type “A” Log rootwads and/or incidental streambed excavation will be 14 

necessary to seat the Type “A” Logs in place according to the Plans. 15 

 16 

The Log placement area will be graded as shown in the Plans or as directed, prior to placement 17 

and anchoring of individual Logs.  Placing Logs and driving Mechanical Earth Anchors should 18 

be performed in a sequence that allows chain from the Mechanical Earth Anchor to be 19 

connected underneath the log as shown in the Plans or as approved by the Engineer. Log to 20 

Log Connections shall be made after Log to Mechanical Earth Anchor Connections.  Each Log 21 

shall be securely anchored in a minimum of two places, one at each end of the Log, using 22 

Mechanical Earth Anchors or Log to Log lashings, as described in the Plans or as directed by 23 

the Engineer.    24 

 25 

During construction of the Log toe, Streambed Aggregates shall be placed to fill voids in and 26 

around the Logs as shown in the Plans or as directed by the Engineer.  Tamp Streambed 27 

Aggregates with heavy equipment and/or hand tools to ensure no voids remain. 28 

 29 

Anchoring 30 

Log to Mechanical Earth Anchor Connection 31 

Mechanical Earth Anchors shall be installed per manufacturer's recommendations and proof 32 

tested to 9,000 pounds or as directed by the Engineer. Mechanical Earth Anchors shall be proof 33 

tested such that the anchor plate tips and locks, and proof test results shall be verbally reported 34 

to the Engineer in the field.  Prior to Anchor driving, a sufficiently long chain shall be secured to 35 

each Mechanical Earth Anchor using an eyebolt and shackle or approved equal attachment 36 

method. Driving of Mechanical Earth Anchors may require use of a boom mounted vibratory 37 

pack or breaker depending on soil conditions encountered.   38 

  39 

Mechanical Earth Anchors shall be driven underneath the Log, and in a direction downward and 40 

into the bank away from the channel (~10°), or as directed by the Engineer.  Mechanical Earth 41 

Anchors shall be driven a minimum of 10 feet below the log they are to secure, and shall remain 42 

buried a minimum of 8 feet after all proof testing and setting is complete. If proof test load 43 

results are not acceptable, then the Mechanical Earth Anchor shall be completely removed and 44 

re-driven an additional 5 feet deeper and tested again, or if so ordered, a larger size Mechanical 45 

Earth Anchor used, such that acceptable proof tests are achieved.  If proof tests are routinely 46 

not met, Engineer will direct contractor on options such as driving additional Mechanical Earth 47 

Anchors or using larger size Mechanical Earth Anchors.  Labor and materials for additional 48 

Mechanical Earth Anchors beyond those shown in the Plans shall be at the Contracting 49 

Agency’s expense. 50 

 51 

Mechanical Earth Anchors shall be attached to Logs using chain and wire rope at locations 52 

shown in the Plans or as directed by the Engineer.  Ensure each connection is made in the 53 
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outer 25% (5 ft) of each Logs’ linear length, but no closer than 18 inches to the cut end.  Make 1 

two tight wraps of wire rope around the Log at a location nearest to the Anchor, threading both 2 

wire rope wraps through links on the chain connecting the Mechanical Earth Anchor.  Wherever 3 

wire rope is wrapped around a Log, a 1 to 1-½ inch deep notch shall be cut into the Log 4 

approximately half-way around. The wire rope shall be fitted into the notch, tightened such that 5 

there is no slack, and secured to itself using two wire rope clips or other approved attachment 6 

method. Subsequent to final attachment of all wire rope clips, exposed or nearly exposed nuts 7 

shall be spot welded after tightening to prevent loosening or theft. Wire rope clips that are more 8 

deeply buried shall be sealed with a thread locking compound such as Loctite Threadlocker Red 9 

271 or similar approved compound using a sealant quantity in accordance with manufacturers’ 10 

recommendation.  The chain-wire rope connection shall be taut, with no more than one chain 11 

link of slack in the system.  12 

 13 

Log to Log Connection 14 

Log to Log connections shall be made in the locations and manner shown in the Plans.  Lash 15 

Logs together with wire rope in a figure-8 pattern.  Each connection shall be in the outer 25% (5 16 

ft) of each Logs’ linear length, but no closer than 18 inches to the cut end.  Wherever wire rope 17 

is wrapped around a Log, a 1 to 1-½ inch deep notch shall be cut into the Log approximately 18 

half way around. The wire rope shall be fitted into the notch, tensioned to ~¼ of the wire rope 19 

working load, and secured to itself using two wire rope clips or other approved attachment 20 

method. Subsequent to final attachment of all wire rope clips, exposed or nearly exposed nuts 21 

shall be spot welded after tightening to prevent loosening or theft.  Wire rope clips that are more 22 

deeply buried shall be sealed with a thread locking compound such as Loctite Threadlocker Red 23 

271 or similar approved compound using a sealant quantity in accordance with manufacturers’ 24 

recommendation.   25 

 26 

Geosynthetic Reinforced Steepened Slope Lifts 27 

Material Identification, Storage and Handling  28 

Each geosynthetic roll shall be wrapped with a plastic covering to protect the geosynthetic from 29 

damage during shipping and handling, and shall be identified with a durable gummed label or 30 

the equivalent, clearly readable on the outside of the wrapping for the roll. The label shall show 31 

the manufacturer’s name, the style number, and the roll number.  32 

 33 

While unloading or transferring the geosynthetic from one location to another, prevent damage 34 

to the wrapping, core, label, or to the geosynthetic itself. If the geosynthetic is to be stored for 35 

an extended period of time, the geosynthetic shall be located and placed in a manner that 36 

ensures the integrity of the wrapping, core, and label as well as the physical properties of 37 

geosynthetic. This can be accomplished by elevating the geosynthetic off the ground on 38 

dunnage and ensuring that it is adequately covered and protected from ultraviolet radiation 39 

including sunlight, chemicals that are strong acids or strong bases, fire or flames including 40 

welding sparks, temperatures in excess of 140°F, and human or animal destruction.  41 

 42 

Foundation Soil Preparation  43 

Prepare the surface on which the geosynthetic is to be placed so that no damage to the 44 

geosynthetic will occur. Foundation shall consist of 2 to 4 inches of Imported Fill placed on top 45 

of Phase 3 Logs to approximately elevation 356.3 feet as shown on the Plans or as directed by 46 

the Engineer. The foundation soil should be cleared of all deleterious materials and the surface 47 

should be smooth and level such that any shallow depressions and humps do not exceed 2 48 

inches in depth and height.   The foundation soils and each successive geosynthetic layer that 49 

is installed shall be compacted to 90 percent of optimum dry density and plus or minus three (3) 50 

percentage points of the optimum moisture content, according to 2-03.3(14)D or as specified by 51 

the Engineer. 52 

 53 

Geosynthetic Installation  54 

Before unrolling the geosynthetic, verify the roll identification, length, installation orientation 55 
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(strength direction) and the installation location using the Plans. While unrolling the 1 

geosynthetic, inspect it for damage or defects. Damage that occurred during storage, handling 2 

or installation shall be repaired as directed by the Engineer.  3 

 4 

The Geogrid Reinforcement should be placed at the correct elevation and orientation as shown 5 

on the Plans or as directed by Engineer. Correct orientation of the Geogrid Reinforcement is of 6 

utmost importance and shall be verified by the Contractor. The Geogrid Reinforcement shall be 7 

cut to length as shown on the Plans using a razor knife, scissors, sharp knife, or other Engineer 8 

approved cutting tool.  9 

 10 

After the Geogrid Reinforcement has been situated in place it shall be tensioned by hand until 11 

taut, (i.e. free of wrinkles and lying flat). Adjacent Geogrid Reinforcement panels should be 12 

butted up to one another as necessary to ensure 100 percent coverage. Geogrid Reinforcement 13 

panels may be secured in-place with staples, pins, sand bags, or backfill as required by fill 14 

properties, fill placement procedures, or weather conditions, or as directed by the Engineer.  15 

 16 

The Geogrid Reinforcement may not be spliced in the primary strength direction through 17 

overlap, sewing, or other mechanical connection unless otherwise directed by the Engineer. 18 

Therefore, the Geogrid Reinforcement shall be installed in one continuous piece with the 19 

primary strength direction extending the full length of the reinforced area.  20 

 21 

Install Geotextile Slope Facing parallel to the slope face, or as directed by the project Engineer. 22 

Place the Geotextile Slope Facing against the inside front face of facing support (wooden form 23 

or similar) with 2.5 feet of embedment. When placing the Geotextile Slope Facing, drape the 24 

geotextile over the facing support, allowing for the required wrap embedment. Install facing 25 

support reinforcing struts if necessary, however no support struts shall be left in place after 26 

construction is complete. Adjacent Geotextile Slope Facing should overlap a minimum of 6 27 

inches as necessary to ensure 100 percent coverage, with the upstream-most fabric lying on 28 

top.   29 

 30 

When the backfill has been placed and compacted to the final elevation of the soil lift, the 31 

Geotextile Slope Facing shall be laid back on top of the compacted soil, pulled taut and secured 32 

with compacted soil. Place Geogrid Reinforcement from the facia to the required embedment 33 

length of 9 feet. Slide the next facing support into place if required. 34 

 35 

Place only the amount of Geogrid Reinforcement needed to complete immediately pending 36 

work in order to minimize unnecessary exposure to the reinforcement. After a layer of Geogrid 37 

Reinforcement has been placed, the succeeding layer of soil shall be prepared, placed and 38 

compacted as indicated in the Plans. After installation of the soil layer has been completed, the 39 

next Geogrid Reinforcement layer shall be installed. The process shall be repeated for each 40 

subsequent layer of Geogrid Reinforcement and compacted soil. 41 

 42 

Backfill Placement  43 

The Geogrid Reinforcement shall be laid directly on the horizontal surface of a layer of 44 

compacted fill and covered with the next layer of fill. The first 18 inches from the facing support 45 

shall consist of equal parts Topsoil and Wood Chip Mulch.  Fill beyond 18 inches from the 46 

facing support shall consist of Imported Fill.  All fill within 3 feet of the facing supports should be 47 

placed in 4 to 6 inches thick lifts and proceed toward the tails of the Geotextile Slope Facing 48 

and Geogrid Reinforcement to help tension the grid/fabric. Hand operated compaction 49 

equipment may be required within 3 feet of the facing supports in order to maintain alignment of 50 

the facing.   51 

 52 

Imported Fill and native soil behind it shall be compacted to 95 percent of optimum dry density 53 

and plus or minus three (3) percentage points of the optimum moisture content, according to 2-54 

03.3(14)D or as specified by the Engineer. The Imported Fill and native soil behind it shall be 55 
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compacted in maximum lifts of 9 to 12 inch compacted thickness.  Soil compaction tests shall 1 

be performed once on Imported Fill and native soil for each Geosynthetic Wrap or as otherwise 2 

directed by the Engineer. 3 

 4 

The first Geosynthetic Wrap shall be placed on a foundation of 2 to 4 inches of Imported Fill 5 

compacted on top of Phase 3 Logs to approximately elevation 356.3 feet.  The first 6 

Geosynthetic Wrap should terminate at elevation 357.0 feet and therefore be approximately 9 7 

inches in height.  Each Geosynthetic Wrap thereafter should be 12 inches in height as shown 8 

on the Plans.  9 

 10 

Backfill should be placed, spread, and compacted in such a manner that minimizes the 11 

development of wrinkles in and/or movement of the Geogrid Reinforcement and is such a 12 

manner as to minimize the disturbance and/or misalignment of the slope facing. Care should be 13 

taken to control the timing and rate of placement of fill material to ensure that construction 14 

activities or site vehicles traveling on any exposed  geosynthetic do not damage the material. 15 

Any geosynthetic damaged during installation shall be replaced by the contractor at no 16 

additional cost to the Contracting Agency. 17 

 18 

Unless otherwise directed by the Engineer, backfill shall be graded away from the slope crest 19 

and rolled at the end of each workday to prevent ponding of water on the surface of the 20 

reinforced soil mass. The site shall be maintained to prevent the flow of water from overtopping 21 

the slope crest during construction and after the completion of the slope.  22 

 23 

Vehicle travel over geosynthetics shall be consistent with manufacturer’s recommendations. 24 

 25 

Geosynthetic Wrap Corners 26 

The Geosynthetic Wraps shall begin and terminate at the stations defined on the Plans, or as 27 

modified in the field by the Engineer.  The Geosynthetic Wrap corners shall conform to the 28 

slope of the adjacent land, be taut, and uniform in station through the entire height of the 29 

VRSSLT.  Details of the Geosynthetic Wrap corner construction shall be submitted to and 30 

approved by the Engineer prior to construction.  At a minimum the corner construction method 31 

shall ensure no cut edges of the Geotextile Slope Facing are pointed upstream and have a 32 

minimum fold length of 3 feet. 33 

 34 

After all Geosynthetic Wraps have been constructed, place Type “D” and Type “E” Logs as 35 

shown in the Plans.  Type “D” Logs should be placed immediately adjacent to the upstream and 36 

downstream faces of the Geosynthetic Wraps with the top of the Logs just proud of the top of 37 

the Geosynthetic Wraps.  Type “D” and Type “E” Logs are not lashed together. 38 

 39 

 40 

Tolerances 41 

The Contractor shall complete the base of the reinforced slope excavation to within plus or 42 

minus 3 inches of the staked elevations unless otherwise directed by the Engineer.  The 43 

Contractor shall place the external slope dimensions to within plus or minus 2 inches of that 44 

staked on the ground.  The Contractor shall space the reinforcement layers vertically to within 45 

plus or minus 1 inch of that shown in the Plans. 46 

 47 

The completed reinforced slope shall meet the following tolerances: 48 

 49 

• Deviation from the design slope and horizontal alignment for the slope face, when 50 

measured along a 10-foot straight edge at the midpoint of each reinforced slope layer, 51 

shall not exceed 3 inches. 52 

 53 

• Deviation from the overall design slope shall not exceed 3 inches. 54 
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 1 

• Maximum outward bulge of the face between backfill reinforcement layers shall not 2 

exceed 2 inches. 3 

 4 

 5 

 (******) 6 

8-19.4 Measurement 7 

 8 

Logs with or without Rootwad shall be measured by each log installed. 9 

 10 

Geosynthetic Wraps shall be measured by each linear foot installed. 11 

 (******) 12 

8-19.5 Payment 13 

Payment will be made in accordance with Section 1-04.1 for the following bid items that are 14 

included in the Proposal: 15 

 16 

“Logs”, per each. 17 

The unit Contract price for “Logs” shall be full payment for labor, tools, materials and equipment 18 

necessary to complete the logs in the VRSSLT as described and as shown in the Plans, 19 

including but not limited to: logs, wire rope, wire rope clips, chain, chain connecting hardware, 20 

anchors, minor local excavation, backfill and cutting required for placement of the Logs, and any 21 

final field adjustment of Logs as directed by the Engineer; and all incidentals necessary to 22 

satisfactorily complete the work. 23 

 24 

“Geosynthetic Wraps”, per lineal foot. 25 

The unit Contract price for “Geosynthetic Wraps” shall be full payment for labor, tools, materials 26 

and equipment necessary to complete the Geosynthetic Wraps of the VRSSLT as described 27 

and as shown in the Plans, including but not limited to: Geogrid Reinforcement, Geotextile 28 

Slope Facing, backfill, forms, compaction, and any final field adjustment of Geosynthetic Wraps 29 

as directed by the Engineer; and all incidentals necessary to satisfactorily complete the work. 30 

 31 

EXISTING SIGNS 32 

(******)  33 

 34 

During the life of the contract, the Contractor shall be responsible for all existing signs damaged or 35 

removed by construction operations. 36 

 37 

Warning and regulatory signs may be temporarily relocated to portable sign stands for convenience 38 

of construction subject to the approval of the Engineer.  The signs shall be located at or as near as 39 

practical to their original locations and shall have a minimum vertical clearance above the pavement 40 

in accordance with the Manual on Uniform Traffic Control Devices.  Upon completion of construction 41 

in the area immediately surrounding the permanent sign location, the Contractor shall reinstall the 42 

sign and supports in their permanent locations. 43 

 44 

Signs damaged or removed shall be replaced by the Contractor at no cost to the County. 45 

 46 

All costs involved in removing and resetting existing signing as specified shall be considered 47 

incidental to the project and included in the various bid items therein.  No additional compensation 48 

will be allowed. 49 

 50 
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POWER EQUIPMENT 1 

(******) 2 

 3 

The successful bidder will be required to furnish the County a list of all equipment that they 4 

anticipate utilizing on this project. 5 

   6 

The bidder's attention is directed to the attached Power Equipment Form, which the successful 7 

bidder will be required to complete and return with the contract documents. This information will 8 

enable hourly rental rates to be computed by the County, utilizing the "Rental Rate Blue Book for 9 

Construction Equipment".  No payment for any force account work will be allowed until this form has 10 

been returned and accepted by the County. 11 

 12 

E-VERIFY 13 

(******) 14 

 15 

“Effective June 21st, 2010, all contracts with a value of ≥ $100,000 shall require that the awarded 16 

contractor register with the Department of Homeland Security E-Verify program. Contractors shall 17 

have sixty days after the execution of the contract to register and enter into a Memorandum of 18 

Understanding (MOU) with the Department of Homeland Security (DHS) E-Verify program. After 19 

completing the MOU the contractor shall have an additional sixty days to provide a written record on 20 

the authorized employment status of their employees and those of any sub-contractor(s) currently 21 

assigned to the contract.  Employees hired during the execution of the contract and after submission 22 

of the initial verification will be verified to the county within 30 days of hire, as reported from the E-23 

Verify program. The contractor will continue to update the County on all corrective actions required 24 

and changes made during the performance of the contract.” 25 

 26 

 27 

BOND 28 

(******) 29 

 30 

The Bidder's special attention is directed to the attached bond form, which the successful bidder will 31 

be required to execute and furnish the County.  NO OTHER BOND FORMS WILL BE ACCEPTED.  32 

The bond shall be for the full amount of the contract. 33 

 34 

 35 

 36 

LEWIS COUNTY ESTIMATES AND PAYMENT POLICY 37 

(******) 38 

 39 

On or before the 10th day of each calendar month during the term of this contract, the Contracting 40 

Agency shall prepare monthly Progress Payments for work completed and material furnished.  If the 41 

Contractor agrees, the Contractor will approve the Progress Payment and return the estimate to the 42 

Contracting Agency by the 20th day of that same calendar month.  The Contracting Agency shall 43 

prepare a voucher based upon the approved Progress Payment and payment based thereon shall 44 

be due the Contractor near the 10th day of the next calendar month.  Material Supply contracts 45 

involving delivery of prefabricated material or stockpile material only (no physical work on 46 

Contracting Agency property) may be reimbursed via Contractor generated invoices upon written 47 

approval by the Engineer.  Reimbursement by invoice shall not be subject to late charges listed on 48 

the Contractor’s standard invoice form.   49 

 50 

When the Contractor reports the work is completed he/she shall then notify the Contracting Agency.  51 

The Contracting Agency shall inspect the work and report any deficiencies to the Contractor.  When 52 
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the Contracting Agency is satisfied the work has been completed in accordance with all plans and 1 

specifications, the Contracting Agency shall then accept the work.   2 

 3 

Upon completion of all work described in this Contract, the Contracting Agency shall prepare a Final 4 

Progress Payment and Final Contract Voucher for approval by the Contractor and processing for 5 

final payment.  Release of the Contract Bond will be 60 days following Contracting Agency Final 6 

Acceptance of Contract, provided the conditions of Section 1-03.4 and Section1-07.2 of these 7 

Special Provisions have been satisfied.  8 

 9 

 10 

APPENDICES 11 

(July 12, 1999) 12 

 13 

The following appendices are attached and made a part of this contract: 14 

 15 

***** APPENDIX A: 16 

Washington State Prevailing Wage Rates  17 

Wage Rate Supplements 18 

Wage Rate Benefit Codes 19 

 20 

APPENDIX B:  21 

Federal Contract Provisions 22 

 23 

APPENDIX C:  24 

Bid Proposal Documents 25 

 26 

APPENDIX D:  27 

Contract Documents 28 

 29 

APPENDIX E:  30 

Permits 31 

 32 

APPENDIX F:  33 

Contract Plans  ***** 34 

 35 

36 
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(April 4, 2016) 
Standard Plans 

The State of Washington Standard Plans for Road, Bridge and Municipal Construction 
M21-01 transmitted under Publications Transmittal No. PT 15-048, effective August 3, 
2015 is made a part of this contract. 
 
The Standard Plans are revised as follows: 

 
A-30.15 
DELETED 
 
A-50.10 
Sheet 2 of 2, Plan, with Single Slope Barrier, reference C-14a is revised to C-70.10 
 
A-50.20 
Sheet 2 of 2, Plan, with Anchored Barrier, reference C-14a is revised to C-70.10 
 
A-50.30 
Sheet 2 of 2, Plan (top), reference C-14a is revised to C-70.10 
 
A-60.30 
Note 4, was – “If the ACP and membrane is to be removed from the bridge deck, 
see GSP 023106 for deck preparation before placing new membrane.” Is revised to 
read; “If the ACP and membrane is to be removed from the bridge deck, see GSP 6-
02.3(10)D.OPT6.GB6 for deck preparation before placing new membrane.” 
 
B-10.20 and B-10.40 
Substitute “step” in lieu of “handhold” on plan 
 
B-15.60 
Table, Maximum Knockout Size column, 120” Diam., 42” is revised to read; 96” 
 
B-25.20 
Add Note 7. See Standard Specification Section 8-04 for Curb and Gutter 
requirements 
 
B-40.40 
Note 2, was – “When bolt-down grates are specified in the Contract, provide two 
slots in the grate that are centered with the holes in the frame. Location of bolt-down 
slots varies among different manufacturers.” Is revised to read; ”Bolt-down capability 
is required on all frames, grates, and covers, unless specified otherwise in the 
Contract. Provide 2 holes in the frame that are vertically aligned with the grate or 
cover slots. The frame shall accept the 5/8” (in) – 11 NC x 2” (in) Allen head cap 
screw by being tapped, or other approved mechanism. Location of bolt-down holes 
varies by manufacturers.” 
 
B-55.20 
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Metal Pipe elevation, title is revised to read; “Metal Pipe and Steel Rib Reinforced 
Polyethylene Pipe” 
 
B-90.40 
Offset & Bend details, add the subtitle, “Plan View” above titles 
 
C-8b 
Section A, callout, was – “Grout” is revised to read; “Grout ~ 2” (IN) MAX., callout, 
was – “Anchor Bolt (TYP.) ~ See Detail” is revised to read; “Anchor Bolt or Rod 
(TYP.) ~ See Detail”, Sheet 2, Detail “A”, callout, was – “Anchor Bolt (TYP.) ~ See 
Detail”, is revised to read; “Anchor Bolt or Rod (TYP) ~ See Detail”. Anchor Bolt 
Detail, DELETED – Headed Bolt DETAIL portion of the ANCHOR BOLT DETAIL. 
Dimension, “5 1/2" MIN. Threads” is deleted. Add dimension, “1” MAX.” from top of 
barrier to bottom of the nut, Callout, was – “1” Diam. Threaded Rod ~ ASTM A 419” 
is revised to read; “1” (IN) Diam. Threaded Full Length Rod or Bolt ~ ASTM F 1554, 
Grade 105”. Note (Below Title), was – “Galvanize Exposed Anchor Rod End 1’ – 9” 
Min.” is revised to read; “Galvanized Anchor Bolt Full Length according to ASTM F 
2329”. Subtitle – was “Threaded Rod” is revised to read; “Threaded Rod or Bolt”, 
Sheet 2, Anchor Plate detail, callout, was – 1” DIAM. HOLE (TYP.)” IS REVISED 
TO READ; “1 1/8” (IN) DIAM. HOLE (TYP.)” , callout, was – “/2” Plate” is revised to 
read;”1/2” (IN) Plate ~ ASTM A36 
 
C-1 
Assembly Detail, Steel Post, (post) callout – was - ”W6 x 9 or W6 x 15” is revised to 
read; “W6 x 8.5 or W6 x 9 or W6 x 15” 
 
C-10 
General Note 1, first sentence, was – “Length of W8 x 35 and W6 x 9 shall be 
determined by measurement from top of ground to top of grout pad.” Is revised to 
read; “Length of W8 x 35 and W6 x 8.5 or W6 x 9 shall be determined by 
measurement from top of ground to top of grout pad.” 
Sheet 1, Post Base Plate Detail, callout, was – “W6 x 9” is revised to read; “W6 x 
8.5 or W6 x 9” 
Sheet 1, Box Culvert Guardrail Steel Post Type 2 detail, callout, was – “W6 x 9 
Steel Post” is revised to read;” “W6 x 8.5 or W6 x 9 Steel Post” 
Sheet 1, Post Anchor Attachment Detail, callout, was – “W6 x 9 ~ See Note 1” is 
revised to read; “W6 x 8.5 or W6 x 9 ~ See Note 1” 
Sheet 1, Detail A, callout, was – “W6 x 9 Steel Post ~ See Note 1” is revised to 
read; “W6 x 8.5 or W6 x 9 Steel Post ~ See Note 1” 
Sheet 2, Box Culvert Guardrail Steel Post Type 1, callout, was – “W6 x 9 x 27.5” 
Steel Post” is revised to read; “W6 x 8.5 x 27.5” (IN) or W6 x 9 x 27.5” (IN) Steel 
Post” 
Sheet 2, Detail B, callout, was – “W6 x 9 x 27.5” Steel Post” is revised to read; “W6 
x 8.5 x 27.5” (IN) or W6 x 9 x 27.5” (IN) Steel Post” 
 
C-16a 
Note 1, reference C-28.40 is revised to C-20.10 
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C-16b 
Note 3, reference C-28.40 is revised to C-20.10 
 
C-22.14 
Plan, callout, was – “Location of Post (Without Block) ~ W6 x 9 Steel Post Only” is 
revised to read; “Location of Post (Without Block) ~ W6 x 8.5 or W6 x 9 Steel Post 
Only” 
Elevation, callout, was – “Location of Post (Without Block) ~ W6 x 9 Steel Post 
Only” is revised to read; “Location of Post (Without Block) ~ W6 x 8.5 or W6 x 9 
Steel Post Only” 
 
C-22.45 
Note 1, was – “This Terminal is FHWA accepted at Test Level Two (TL-2) and may 
be used in applications with speeds of 40 MPH or less.” Is revised to read: “This 
Terminal is FHWA accepted at Test Level Two (TL-2) and may be used in 
applications with speeds of 45 MPH or less.” Plan Title, was – “Beam Guardrail 
Type 31 Non – Flared Terminal Steel Posts (Posted Speed ~ 40 MPH and Below)” 
is revised to read: “Beam Guardrail Type 31 Non – Flared Terminal Steel Posts 
(Posted Speed ~ 45 MPH and Below 
 
D-10.10 
Wall Type 1 may be used if no traffic barrier is attached on top of the wall. Walls 
with traffic barriers attached on top of the wall are considered non-standard and 
shall be designed in accordance with the current WSDOT Bridge Design Manual 
(BDM) and the revisions stated in the 11/3/15 Bridge Design memorandum. 
 
D-10.15 
Wall Type 2 may be used if no traffic barrier is attached on top of the wall. Walls 
with traffic barriers attached on top of the wall are considered non-standard and 
shall be designed in accordance with the current WSDOT BDM and the revisions 
stated in the 11/3/15 Bridge Design memorandum. 
 
D-10.20 
Wall Type 3 may be used in all cases.  The last sentence of Note 6 on Wall Type 3 
shall be revised to read: The seismic design of these walls has been completed 
using a site adjusted (effective) peak ground acceleration of 0.32g. 
 
D-10.25 
Wall Type 4 may be used in all cases.  The last sentence of Note 6 on Wall Type 4 
shall be revised to read: The seismic design of these walls has been completed 
using a site adjusted (effective) peak ground acceleration of 0.32g. 
 
D-10.30 
Wall Type 5 may be used in all cases. 
 
D-10.35 
Wall Type 6 may be used in all cases. 
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D-10.40 
Wall Type 7 may be used if no traffic barrier is attached on top of the wall. Walls 
with traffic barriers attached on top of the wall are considered non-standard and 
shall be designed in accordance with the current WSDOT BDM and the revisions 
stated in the 11/3/15 Bridge Design memorandum. 
 
D-10.45 
Wall Type 8 may be used if no traffic barrier is attached on top of the wall. Walls 
with traffic barriers attached on top of the wall are considered non-standard and 
shall be designed in accordance with the current WSDOT BDM and the revisions 
stated in the revisions stated in the 11/3/15 Bridge Design memorandum. 
 
D-15.10 
STD Plans D-15 series “Traffic Barrier Details for Reinforced Concrete Retaining 
Walls” are withdrawn.  Special designs in accordance with the current WSDOT BDM 
are required in place of these STD Plans.  
 
D-15.20 
STD Plans D-15 series “Traffic Barrier Details for Reinforced Concrete Retaining 
Walls” are withdrawn.  Special designs in accordance with the current WSDOT BDM 
are required in place of these STD Plans. 
 
D-15.30 
STD Plans D-15 series “Traffic Barrier Details for Reinforced Concrete Retaining 
Walls” are withdrawn.  Special designs in accordance with the current WSDOT BDM 
are required in place of these STD Plans. 
 
F-10.12 
Section Title, was – “Depressed Curb Section” is revised to read: “Depressed Curb 
and Gutter Section” 
 
F-10.40 
“EXTRUDED CURB AT CUT SLOPE”, Section detail - Deleted 
 
F-10.42 
DELETE – “Extruded Curb at Cut Slope” View 
 
G-24.40 
Sheet 1, Elevation (upper left corner), callout, was – “Sign Brace~ 36” (IN) or larger 
in width required (See Standard Plan G-50.10)” is revised to read; “Sign Brace (See 
Standard Plan G-50.10)” Sheet 3, Elevation (upper left corner), callout, was – “Sign 
Brace~ 36” (IN) or larger in width required (See Standard Plan G-50.10)” is revised 
to read; “Sign Brace (See Standard Plan G-50.10)” 
 
H-70.20 
Sheet 2, Spacing Detail, Mailbox Support Type 1, reference to Standard Plan I-
70.10 is revised to H-70.10 
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I-80.10 
Stabilized Construction Entrance, Isometric View, add Note to read; “Note: At the 
discretion of the contractor, smaller rock may be used to fill in voids between the 
quarry spalls to create a walking pathway for crossing the construction entrance.” 
 
J-3 
DELETED 
 
J-3b 
DELETED 
 
J-3C 
DELETED 
 
J-10.21 
Note 18, was – “When service cabinet is installed within right of way fence, see 
Standard Plan J-10.22 for details.” Is revised to read; “When service cabinet is 
installed within right of way fence, or the meter base is mounted on the exterior of 
the cabinet, see Standard Plan J-10.22 for details.” 
 
J-10.22 
Key Note 1, was – “Meter base per serving utility requirements~ as a minimum, the 
meter base shall be safety socket box with factory-installed test bypass facility that 
meets the requirements of EUSERC drawing 305.” Is revised to read; “Meter base 
per serving utility requirements~ as a minimum, the meter base shall be safety 
socket box with factory-installed test bypass facility that meets the requirements of 
EUSERC drawing 305. When the utility requires meter base to be mounted on the 
side or back of the service cabinet, the meter base enclosure shall be fabricated 
from type 304 stainless steel.” 
Key Note 4, “Test with (SPDT Snap Action, Positive close 15 Amp – 120/277 volt 
“T” rated). Is revised to read: “Test Switch (SPDT snap action, positive close 15 
amp – 120/277 volt “T” rated).” 
Key Note 14, was – “Hinged dead front with ¼ turn fasteners or slide latch.” Is 
revised to read; “Hinged dead front with ¼ turn fasteners or slide latch. ~ Dead front 
panel bolts shall not extend into the vertical limits of the breaker array(s).” 
Key Note 15, was – “Cabinet Main Bonding Jumper. Buss shall be 4 lug tinned 
copper. See Cabinet Main bonding Jumper detail, Standard Plan J-3b.“ is revised to 
read; “Cabinet Main Bonding Jumper Assembly ~ Buss shall be 4 lug tinned copper 
~ See Standard Plan J-10.20 for Cabinet Main Bonding Jumper Assembly details.” 
 
J-20.10 
Add Note 5, “5. One accessible pedestrian signal assembly per pedestrian 
pushbutton post.” 
 
J-20.11 
Sheet 2, Foundation Detail, Elevation, callout – “Type 1 Signal Pole” is revised to 
read: “Type PS or Type 1 Signal Pole” 
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Sheet 2, Foundation Detail, Elevation, add note below Title, “(Type 1 Signal Pole 
Shown)” 
Add Note 6, “6. One accessible pedestrian signal assembly per pedestrian 
pushbutton post.” 
 
J-20.26 
Add Note 1, “1. One accessible pedestrian pushbutton station per pedestrian 
pushbutton post.” 
 
J-20.16 
View A, callout, was – LOCK NIPPLE, is revised to read; CHASE NIPPLE 
 
J-21.10 
Sheet 1 of 2, Elevation view (Round), add dimension depicting the distance from the 
top of the foundation to find 2 #4 reinforcing bar shown, to read; 3” CLR.. Delete 
“(TYP.)” from the 2 ½” CLR. dimension, depicting the distance from  the bottom of 
the foundation to find 2 # 4 reinf. Bar. 
Sheet 1 of 2, Elevation view (Square), add dimension depicting the distance from 
the top of the foundation to find 1 #4 reinforcing bar shown, to read; 3” CLR. Delete 
“(TYP.)” from the 2 ½” CLR. dimension, depicting the distance from  the bottom of 
the foundation to find 1 # 4 reinf. Bar. 
Sheet 2 of 2, Elevation view (Round), add dimension depicting the distance from the 
top of the foundation to find 2 #4 reinforcing bar shown, to read; 3” CLR. Delete 
“(TYP.)” from the 2 ½” CLR. dimension, depicting the distance from  the bottom of 
the foundation to find 2 # 4 reinf. Bar. 
Sheet 2 of 2, Elevation view (Square), add dimension depicting the distance from 
the top of the foundation to find 1 #4 reinforcing bar shown, to read; 3” CLR. Delete 
“(TYP.)” from the 2 ½” CLR. dimension, depicting the distance from  the bottom of 
the foundation to find 1 # 4 reinf. Bar. 
 
J-21.15 
Partial View, callout, was – LOCK NIPPLE ~ 1 ½” DIAM., is revised to read; CHASE 
NIPPLE ~ 1 ½” (IN) DIAM. 
 
J-21.16 
Detail A, callout, was – LOCKNIPPLE, is revised to read; CHASE NIPPLE 
 
J-22.15 
Ramp Meter Signal Standard, elevation, dimension 4’ - 6” is revised to read; 6’-0” 
(2x) Detail A, callout, was – LOCK NIPPLE ~ 1 ½” DIAM. is revised to read; CHASE 
NIPPLE ~ 1 ½” (IN) DIAM. 
 
J-28.45 
Steel Light Standard Elbow Detail, dimension, was – “1-1/2” MAX.” is revised to 
read; 2” MAX.. callout, was – “1.00 – 8 UNC x 8” (IN) long bolt threaded full length 
(ASTM A325 or F1554 GR. 105) with two heavy hex nuts, two plate washers, and a 
round washer (Typ.) (Galvanized  AASHTO M232)”is revised to read; “1.00 – 8 UNC 
x 8 1/2” (IN) long bolt threaded full length (ASTM A325 or F1554 GR. 105) with two 
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heavy hex nuts, two plate washers, and a round washer (Typ.) (Galvanized  per 
AASHTO F2329)”. callout, was – “3/16” (IN) thick preformed “Fabreeka” fabric pad 
with 5” (IN) diam. hole ~ cement to flange plate and trim outside edge flush” is 
revised to read; “3/16” (IN) or 1/4” (IN) thick preformed “Fabreeka” fabric pad with 5” 
(IN) diam. hole ~ cement to flange plate and trim outside edge flush”. Exploded 
Isometric View, callout, was – “1” (IN) Diam. Heavy Hex Bolt (Typ.)” is revised to 
read;1” Diam. Bolt (Typ.). Section B, callout, was – “3 1/2” (IN) x 3/16” (IN)(17” 
(IN)…” is revised to read; “4” (IN) x 3/16” (IN)(17” (IN)…”. Typical Sections, two 
traffic barrier views, add dimension [from the top of the pole base plate to the 
bottom of the Hand Hole]”6” MIN.”. all three views, callout, was – “1” (IN) Diam. H. 
S. bolt w/ hardened lock washer and nut (Typ.) (ASTM A325 or F1554 GR. 105)” is 
revised to read; “1” (IN) Diam. H. S. bolt w/ hardened lock washer and nut (Typ.) 
(ASTM A449 or F1554 GR. 105)”. 
 
J-28.50 
Section D, callout, was – Backup Strip (ref. to key note 3) is revised to read; 
“Continuous Backup Strip (ref. to key note 3)” 
Key Note 3, was – ¼” Thick, or No thinner than pole wall thickness. Tack weld or 
seal weld to Base plate. Is revised to read; “1/4” Thick, or No thinner than Pole wall 
thickness. Tack weld in root or continuous seal weld to Base plate or Pole wall.” 
 
J-28.60 
Section B, callout, was – “Continuous Back-up ring – 1/4” or no thinner than pole 
wall thickness ~ tack weld to plate” is revised to read; “Continuous Back-up ring ~ 
1/4” or no thinner than pole wall thickness ~ tack weld in root or continuous seal 
weld to base plate or pole wall” 
 
J-28.70 
Detail C, dimension, 2” MAX. is revised to read: 1” MAX. 
Detail D, dimension, 2” MAX. is revised to read: 1” MAX. 
 
J-29.10 
Galvanized Welded Wire Mesh detail, callout – “Drill and Tap for ¼” Diam. Cap 
Screw, 3 Places, @ 9” center, all 4 edges S.S. Screw, ASTM F593 and washer” 
Is revised to read; 
“*Drill and Tap ¼” (IN) Diam. x 1” (IN) Cap Screw with washer ~ space approx.. 9” 
o.c. ~ Liberally coat threads with Anti-seize compound (TYP.)” 
 
Add Boxed note: * Bolts, Nuts, and washers ~ ASTM F593 or A193 Type 304 or 
Type 316 Stainless Steel (S.S.) 
 
J-29.15 
Title, “Camera Pole Standard” is revised to read; “Camera Pole Standard Details” 
 
J-29-16 
Title, “Camera Pole Standard Details” is revised to read; “Camera Pole Details” 
 
J-40.10 
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Sheet 2 of 2, Detail F, callout, “12 – 13 x 1 ½” S.S. PENTA HEAD BOLT AND 12” S. 
S. FLAT WASHER” is revised to read; “12 – 13 x 1 ½” S.S. PENTA HEAD BOLT 
AND 1/2” (IN) S. S. FLAT WASHER” 
 
J-60.14 
All references to J-16b (6x) are revised to read; J-60.11 
 
J-90.10 
Section B, callout, “Hardware Mounting Rack ~ S. S. 1-5/8” Slotted Channel” is 
revised to read: “Hardware Mounting Rack (Typ.) ~ Type 304 S. S. 1-5/8” Slotted 
Channel” 
 
J-90.20 
Section B, callout, “Hardware Mounting Rack (Typ.) ~ S. S. 1-5/8” Slotted Channel” 
is revised to read: “Hardware Mounting Rack (Typ.) ~ Type 304 S. S. 1-5/8” Slotted 
Channel” 
 
K-80.10 
Sign Installation (Fill Section), dimension, 6’ TO 12’ MIN. is revised to read: 12’ MIN. 
Sign Installation (Sidewalk and Curb Section), dimension, 6’ TO 12’ MIN. is revised 
to read: 12’ MIN. 
Sign Installation (Behind Traffic Barrier Section), Delete dimensions - 6’ TO 12’ MIN. 
and 6’ MIN. 
Sign with Supplemental Plaque Installation (Fill Section), dimension, 6’ TO 12’ MIN. 
is revised to read: 12’ MIN. 
Sign Installation (Ditch Section), dimension, 6’ TO 12’ MIN. is revised to read: 12’ 
MIN. Delete dimension – 6’ MIN. 
 
K-80.30 
In the NARROW BASE, END view, the reference to Std. Plan C-8e is revised to Std. 
Plan K-80.35 
 
 
M-11.10 
Layout, dimension (from stop bar to “X”), was – 23’ is revised to read; 24’ 
 
M-20.30 
Sheet 2, Plan View, One-Way Roadway Recessed Pavement Marker Details, ONE-
WAY TRAFFIC arrow symbol, is revised to point in the opposite direction (towards 
the rpm) 
 
The following are the Standard Plan numbers applicable at the time this project was 
advertised.  The date shown with each plan number is the publication approval date 
shown in the lower right-hand corner of that plan.  Standard Plans showing different 
dates shall not be used in this contract. 

 
A-10.10-00........8/7/07 A-40.00-00.........8/11/09 A-50.30-00…....11/17/08 
A-10.20-00......10/5/07 A-40.10-03.........12/23/14 A-50.40-00…....11/17/08 
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A-10.30-00......10/5/07 A-40.15-00.........8/11/09 A-60.10-03........12/23/14 
A-20.10-00......8/31/07 A-40.20-03.........12/23/14 A-60.20-03.........12/23/14 
A-30.10-00......11/8/07 A-40.50-02.........12/23/14 A-60.30-00..........11/8/07 
A-30.30-01......6/16/11 A-50.10-00…....11/17/08 A-60.40-00..........8/31/07 
A-30.35-00.......10/12/07 A-50.20-01…......9/22/09  
 
B-5.20-01........6/16/11 B-30.50-01.........4/26/12 B-75.20-01..........6/10/08 
B-5.40-01.........6/16/11 B-30.70-03.........4/26/12 B-75.50-01..........6/10/08 
B-5.60-01.........6/16/11 B-30.80-00...........6/8/06 B-75.60-00............6/8/06 
B-10.20-01........2/7/12 B-30.90-01........9/20/07 B-80.20-00.........6/8/06 
B-10.40-00........6/1/06 B-35.20-00..........6/8/06 B-80.40-00.........6/1/06 
B-10.60-00........6/8/06 B-35.40-00..........6/8/06 B-82.20-00.........6/1/06 
B-15.20-01........2/7/12 B-40.20-00..........6/1/06 B-85.10-01.........6/10/08 
B-15.40-01........2/7/12 B-40.40-01........6/16/10 B-85.20-00..........6/1/06 
B-15.60-01........2/7/12 B-45.20-00..........6/1/06 B-85.30-00..........6/1/06 
B-20.20-02.......3/16/12 B-45.40-00..........6/1/06 B-85.40-00..........6/8/06 
B-20.40-03.......3/16/12 B-50.20-00..........6/1/06 B-85.50-01.........6/10/08 
B-20.60-03.......3/15/12 B-55.20-00..........6/1/06 B-90.10-00..........6/8/06 
B-25.20-01........3/15/12 B-60.20-00..........6/8/06 B-90.20-00..........6/8/06 
B-25.60-00.........6/1/06 B-60.40-00..........6/1/06 B-90.30-00..........6/8/06 
B-30.10-01.........4/26/12 B-65.20-01..........4/26/12 B-90.40-00..........6/8/06 
B-30.20-02.........4/26/12 B-65.40-00..........6/1/06 B-90.50-00..........6/8/06 
B-30.30-01.........4/26/12 B-70.20-00..........6/1/06 B-95.20-01..........2/3/09 
B-30.40-01..........4/26/12 B-70.60-00..........6/1/06 B-95.40-00..........6/8/06 

 
C-1....................6/16/11 C-6....................5/30/97 C-23.60-03......6/11/14 
C-1a.................7/14/15 C-6a................10/14/09 C.24.10-01......6/11/14 
C-1b...................7/14/15 C-6c....................1/6/00 C-25.18-05........7/14/15 
C-1c..................5/30/97 C-6d...................5/30/97 C-25.20-06........7/14/15 
C-1d................10/31/03 C-6f...................7/25/97 C-25.22-05........7/14/15 
C-2....................1/6/00 C-7.....................6/16/11 C-25.26-03........7/14/15 
C-2a..................6/21/06 C-7a...................6/16/11 C-25.80-03........6/11/14 
C-2b..................6/21/06 C-8.....................2/10/09 C-40.14-02........7/2/12 
C-2c..................6/21/06 C-8a...................7/25/97 C-40.16-02........7/2/12 
C-2d..................6/21/06 C-8b....................6/27/11 C-40.18-02........7/2/12 
C-2e..................6/21/06 C-8e....................2/21/07 C-70.10-01........6/17/14 
C-2f...................3/14/97 C-8f.....................6/30/04 C-75.10-01........6/11/14 
C-2g..................7/27/01 C-10......................6/3/10 C-75.20-01........6/11/14 
C-2h..................3/28/97 C-16a.................6/3/10 C-75.30-01........6/11/14 
C-2i...................3/28/97 C-20.10-03.........7/14/15 C-80.10-01........6/11/14 
C-2j...................6/12/98 C-20.14-03..........6/11/14 C-80.20-01........6/11/14 
C-2k..................7/27/01 C-20.15-02..........6/11/14 C-80.30-01........6/11/14 
C-2n..................7/27/01 C-20.18-02..........6/11/14 C-80.40-01........6/11/14 
C-2o..................7/13/01 C-20.19-02..........6/11/14 C-80.50-00........4/8/12 
C-2p................10/31/03 C-20.40-05..........7/14/15 C-85.10-00........4/8/12 
C-3...................7/2/12 C-20.41-01..........7/14/15 C-85.11-00........4/8/12 
C-3a.................10/4/05 C-20.42-05..........7/14/15 C-85.14-01........6/11/14 
C-3b................6/27/11 C-20.45.01...........7/2/12 C-85.15-01........6/30/14 
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C-3c................6/27/11 C-22.14-03........6/11/14 C-85.16-01........6/17/14 
C-4b..................6/8/06 C-22.16-05........7/14/15 C-85-18-01........6/11/14 
C-4e..................10/23/14 C-22.40-04........10/23/14 C-85.20-01........6/11/14 
C-4f...................7/2/12 C-22.41-01........10/23/14 C-90.10-00........7/3/08 
C-16b.................6/3/10 C-22.45-01........10/23/14  

 
D-2.04-00........11/10/05 D-2.48-00........11/10/05 D-3.17-01……5/17/12 
D-2.06-01........1/6/09 D-2.64-01........1/6/09 D-4.................12/11/98 
D-2.08-00........11/10/05 D-2.66-00........11/10/05 D-6...................6/19/98 
D-2.14-00........11/10/05 D-2.68-00........11/10/05 D-10.10-01......12/2/08 
D-2.16-00........11/10/05 D-2.80-00........11/10/05 D-10.15-01......12/2/08 
D-2.18-00........11/10/05 D-2.82-00........11/10/05 D-10.20-00.........7/8/08 
D-2.20-00........11/10/05 D-2.84-00........11/10/05 D-10.25-00.........7/8/08 
D-2.32-00........11/10/05 D-2.86-00........11/10/05 D-10.30-00.........7/8/08 
D-2.34-01........1/6/09 D-2.88-00........11/10/05 D-10.35-00.........7/8/08 
D-2.36-03........6/11/14 D-2.92-00........11/10/05 D-10.40-01......12/2/08 
D-2.42-00........11/10/05 D-3.09-00........5/17/12 D-10.45-01......12/2/08 
D-2.44-00........11/10/05 D-3.10-01……5/29/13 D-15.10-01......12/2/08 
D-2.60-00........11/10/05 D-3.11-03……6/11/14 D-15.20-02........6/2/11 
D-2.62-00........11/10/05 D-3.15-02……6/10/13 D-15.30-01......12/02/08 
D-2.46-01........6/11/14 D-3.16-02……5/29/13  

 
E-1....................2/21/07 E-4....................8/27/03 
E-2....................5/29/98 E-4a..................8/27/03 

 
F-10.12-03.......6/11/14 F-10.62-02........4/22/14 F-40.15-02........6/20/13 
F-10.16-00.......12/20/06 F-10.64-03........4/22/14 F-40.16-02........6/20/13 
F-10.18-00.........6/27/11 F-30.10-03........6/11/14 F-45.10-01........6/21/12 
F-10.40-02...........6/21/12 F-40.12-02........6/20/13 F-80.10-03........6/11/14 
F-10.42-00.........1/23/07 F-40.14-02........6/20/13  

 
G-10.10-00........9/20/07 G-24.60-04.....6/23/15 G-70.20-02....6/10/13 
G-20.10-02........6/23/15 G-25.10-04......6/10/13 G-70.30-02......6/10/13 
G-22.10-03..........7/10/15 G-30.10-04.....6/23/15 G-90.10-01…..5/11/11 
G-24.10-00......11/8/07 G-50.10-02.....6/23/15 G-90.20-03…..7/10/15 
G-24.20-01......2/7/12 G-60.10-03.......6/18/15 G-90.30-02…..3/22/13 
G-24.30-01......2/7/12 G-60.20-02.......6/18/15 G-90.40-01…..10/14/09 
G-24.40-05.....6/23/15 G-60.30-02.......6/18/15 G-95.10-01.....6/2/11 
G-24.50-03.....6/17/14 G-70.10-03......6/18/15 G-95.20-02......6/2/11 
  G-95.30-02......6/2/11 

 
H-10.10-00..........7/3/08 H-32.10-00.......9/20/07 H-70.10-01......2/7/12 
H-10.15-00..........7/3/08 H-60.10-01.........7/3/08 H-70.20-01......2/16/12 
H-30.10-00......10/12/07 H-60.20-01.........7/3/08 H-70.30-02......2/7/12 

 
I-10.10-01.........8/11/09 I-30.20-00.........9/20/07 I-40.20-00.........9/20/07 
I-30.10-02.........3/22/13 I-30.30-01.........6/10/13 I-50.20-01..........6/10/13 
I-30.15-02.........3/22/13 I-30.40-01.......6/10/13 I-60.10-01..........6/10/13 
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I-30.16-00.........3/22/13 I-30.60-00.........5/29/13 I-60.20-01..........6/10/13 
I-30.17-00.........3/22/13 I-40.10-00.........9/20/07 I-80.10-01..........8/11/09 

 
J-10..................7/18/97 J-26.20-00…..6/11/14 J-40.39-00……5/20/13 
J-10.10-03……6/3/15 J-27.10-00…..3/15/12 J-40.40-00……5/20/13 
J-10.15-01........6/11/14 J-27.15-00…..3/15/12 J-50.10-00…….6/3/11 
J-10.16-00…….6/3/15 J-28.10-01......5/11/11 J-50.11-00…….6/3/11 
J-10.17-00…….6/3/15 J-28.22-00.......8/07/07 J-50.12-00…….6/3/11 
J-10.18-00…….6/3/15 J-28.24-01.......6/3/15 J-50.15-00…….6/3/11 
J-10.20-00……..6/3/15 J-28.26-01......12/02/08 J-50.16-01…….3/22/13 
J-10.21-00……..6/3/15 J-28.30-03......6/11/14 J-50.20-00…….6/3/11 
J-10.22-00........5/29/13 J-28.40-02......6/11/14 J-50.25-00…….6/3/11 
J-15.10-01........6/11/14 J-28.42-01.......6/11/14 J-50.30-00…….6/3/11 
J-15.15-02……7/10/15 J-28.43-00.......6/11/14 J-60.05-00…….6/16/11 
J-20.10-03......6/30/14 J-28.45-02.......6/11/14 J-60.11-00…....5/20/13 
J-20.11-02......6/30/14 J-28.50-02.......6/2/11 J-60.12-00…....5/20/13 
J-20.15-03......6/30/14 J-28.60-01.......6/2/11 J-60.13-00…....6/16/10 
J-20.16-02......6/30/14 J-28.70-01.......5/11/11 J-60.14-00……6/16/10 
J-20.20-02......5/20/13 J-29.10-00.......6/27/11 J-75.10-02……7/10/15 
J-20.26-01......7/12/12 J-29.15-00.......6/27/11 J-75.20-01……7/10/15 
J-21.10-04......6/30/14 J-29.16-01.......6/20/13 J-75.30-02…….7/10/15 
J-21.15-01......6/10/13 J-30.10-00…...6/18/15 J-75.40-01……6/11/14 
J-21.16-01......6/10/13 J-40.10-03…...5/20/13 J-75.41-00……6/11/14 
J-21.17-01......6/10/13 J-40.20-02…...6/11/14 J-75.45-01……6/11/14 
J-21.20-01......6/10/13 J-40.30-03……5/20/13 J-90.10-01…….6/27/11 
J-22.15-02......7/10/15 J-40.35-01……5/29/13 J-90.20-01…….6/27/11 
J-22.16-03......7/10/15 J-40.36-01……5/20/13 J-90.21-00……6/30/14 
J-26.10-02…..3/15/12 J-40.37-01……5/20/13  
J-26.15-01…..5/17/12 J-40.38-01.......5/20/13  

 
K-70.20-00.......2/15/07   
K-80.10-00.......2/21/07   
K-80.20-00.....12/20/06   
K-80.30-00.......2/21/07   
K-80.35-00.......2/21/07   
K-80.37-00.......2/21/07   
   
   
   
   
   

 
L-10.10-02........6/21/12 L-40.10-02........6/21/12 L-70.10-01.......5/21/08 
L-20.10-03........7/14/15 L-40.15-01........6/16/11 L-70.20-01.......5/21/08 
L-30.10-02........6/11/14 L-40.20-02........6/21/12  

 
M-1.20-03.........6/24/14 M-9.60-00…….2/10/09 M-40.10-03......6/24/14 
M-1.40-02.........6/3/11 M-11.10-01.......1/30/07 M-40.20-00...10/12/07 
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M-1.60-02.........6/3/11 M-15.10-01.......2/6/07 M-40.30-00......9/20/07 
M-1.80-03.........6/3/11 M-17.10-02.........7/3/08 M-40.40-00......9/20/07 
M-2.20-03.........7/10/15 M-20.10-02.........6/3/11 M-40.50-00......9/20/07 
M-2.21-00……7/10/15 M-20.20-02.......4/20/15 M-40.60-00......9/20/07 
M-3.10-03.........6/3/11 M-20.30-03.....4/20/15 M-60.10-01......6/3/11 
M-3.20-02.........6/3/11 M-20.40-03.........6/24/14 M-60.20-02......6/27/11 
M-3.30-03.........6/3/11 M-20.50-02.........6/3/11 M-65.10-02......5/11/11 
M-3.40-03.........6/3/11 M-24.20-02.......4/20/15 M-80.10-01......6/3/11 
M-3.50-02.........6/3/11 M-24.40-02.......4/20/15 M-80.20-00......6/10/08 
M-5.10-02.........6/3/11 M-24.50-00.......6/16/11 M-80.30-00......6/10/08 
M-7.50-01.........1/30/07 M-24.60-04.......6/24/14  
M-9.50-02.........6/24/14   

 
 



 

Senn Road MP 0.90 Bank Protection Project                    73 
CMP 1534 

 

APPENDIX A 
 
 

 
 
 
 
 

Washington State Prevailing Wage Rates  
 
Wage Rate Supplements 
 
Wage Rate Benefit Codes 
 

 
 
 
 
 

 

 
 

 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 



 

Senn Road MP 0.90 Bank Protection Project                    74 
CMP 1534 

 



































Supplemental to Wage Rates 
03/02/2016 Edition, Published February 1st, 2016 

1 

Washington State Department of Labor and Industries 
Policy Statement 

(Regarding the Production of "Standard" or "Non-standard" Items) 
 
 

Below is the department's (State L&I's) list of criteria to be used in determining whether a 
prefabricated item is "standard" or "non-standard".  For items not appearing on 
WSDOT's predetermined list, these criteria shall be used by the Contractor (and the 
Contractor's subcontractors, agents to subcontractors, suppliers, manufacturers, and 
fabricators) to determine coverage under RCW 39.12.  The production, in the State of 
Washington, of non-standard items is covered by RCW 39.12, and the production of 
standard items is not.  The production of any item outside the State of Washington is not 
covered by RCW 39.12. 
 
1. Is the item fabricated for a public works project?  If not, it is not subject to RCW 
39.12.  If it is, go to question 2. 
 
2. Is the item fabricated on the public works jobsite?  If it is, the work is covered under 
RCW 39.12.  If not, go to question 3. 
 
3. Is the item fabricated in an assembly/fabrication plant set up for, and dedicated 
primarily to, the public works project?  If it is, the work is covered by RCW 39.12.  If not, 
go to question 4. 
 
4. Does the item require any assembly, cutting, modification or other fabrication by the 
supplier?  If not, the work is not covered by RCW 39.12.  If yes, go to question 5. 
 
5. Is the prefabricated item intended for the public works project typically an inventory 
item which could reasonably be sold on the general market?  If not, the work is covered 
by RCW 39.12.  If yes, go to question 6. 
 
6. Does the specific prefabricated item, generally defined as standard, have any 
unusual characteristics such as shape, type of material, strength requirements, finish, 
etc?  If yes, the work is covered under RCW 39.12. 
 
Any firm with questions regarding the policy, WSDOT's Predetermined List, or for 
determinations of covered and non-covered workers shall be directed to State L&I at 
(360) 902-5330. 



 
WSDOT's 

Predetermined List for 
Suppliers - Manufactures - Fabricator 
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Below is a list of potentially prefabricated items, originally furnished by WSDOT to 
Washington State Department of Labor and Industries, that may be considered non-
standard and therefore covered by the prevailing wage law, RCW 39.12.  Items marked 
with an X in the "YES" column should be considered to be non-standard and therefore 
covered by RCW 39.12.  Items marked with an X in the "NO" column should be 
considered to be standard and therefore not covered.  Of course, exceptions to this 
general list may occur, and in that case shall be evaluated according to the criteria 
described in State and L&I's policy statement. 
 
 
 
 ITEM DESCRIPTION YES NO 
    
1. Metal rectangular frames, solid metal covers, herringbone grates, 

and bi-directional vaned grates for Catch Basin 
Types 1, 1L, 1P, and 2 and Concrete Inlets. See Std. Plans 
 

 
X 

2. Metal circular frames (rings) and covers, circular grates, 
and prefabricated ladders for Manhole Types 1, 2, and 3, 
Drywell Types 1, 2, and 3 and Catch Basin Type 2. 
See Std. Plans 

 
X 

3. Prefabricated steel grate supports and welded grates, 
metal frames and dual vaned grates, and Type 1, 2, and 
3 structural tubing grates for Drop Inlets. See Std. Plans. 
 

 
X 

4. Concrete Pipe - Plain Concrete pipe and reinforced 
concrete pipe Class 2 to 5 sizes smaller than 60 inch diameter. 
 

 
X 

5. Concrete Pipe - Plain Concrete pipe and reinforced 
concrete pipe Class 2 to 5 sizes larger than 60 inch  diameter. 
 

 
X 

6. Corrugated Steel Pipe - Steel lock seam corrugated  
pipe for culverts and storm sewers, sizes 30 inch  
to 120 inches in diameter.  May also be treated, 1 thru 5. 
 

 
X 

7. Corrugated Aluminum Pipe - Aluminum lock seam corrugated pipe 
for culverts and storm sewers, sizes 30 inch to 120 inches in 
diameter.  May also be treated, #5. 
 

 

X 
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 ITEM DESCRIPTION YES NO 
    

8. Anchor Bolts & Nuts - Anchor Bolts and Nuts, for 
mounting sign structures, luminaries and other items, shall be 
made from commercial bolt stock.   
See Contract Plans and Std. Plans for size and material type. 
 

 X 

9. Aluminum Pedestrian Handrail - Pedestrian handrail 
conforming to the type and material specifications set forth in the 
contract plans.  Welding of aluminum shall be 
in accordance with Section 9-28.14(3). 
 

X  

10. Major Structural Steel Fabrication - Fabrication of major steel 
items such as trusses, beams, girders, etc., for bridges. 
 

X  

11. Minor Structural Steel Fabrication - Fabrication of minor steel  
Items such as special hangers, brackets, access doors for 
structures, access ladders for irrigation boxes, bridge expansion 
joint systems, etc., involving welding, cutting, punching and/or 
boring of holes.  See Contact Plans for item description and shop 
drawings. 
 

X  

12. Aluminum Bridge Railing Type BP - Metal bridge railing  
conforming to the type and material specifications set forth 
in the Contract Plans.  Welding of aluminum shall be in  
accordance with Section 9-28.14(3). 
 

 X 

13. Concrete Piling--Precast-Prestressed concrete piling for use as 55 
and 70 ton concrete piling.  Concrete to conform to  
Section 9-19.1 of Std. Spec..   
 
 

X  

14. Precast Manhole Types 1, 2, and 3 with cones, adjustment  
sections and flat top slabs. See Std. Plans.  X 

 
15. Precast Drywell Types 1, 2, and with cones and adjustment  

Sections.   
See Std. Plans. 
 

 X 

16. Precast Catch Basin - Catch Basin type 1, 1L, 1P, and 2 
With adjustment sections. See Std. Plans. 
 

 X 
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 ITEM DESCRIPTION YES NO 
    
17. Precast Concrete Inlet - with adjustment sections, 

 See Std. Plans 
 

 X 

18. Precast Drop Inlet Type 1 and 2 with metal grate supports. 
 See Std. Plans.  
 

 X 

19. Precast Grate Inlet Type 2  with extension and top units. 
 See Std. Plans 
 

 X 

20. Metal frames, vaned grates, and hoods for Combination 
Inlets. See Std. Plans 
 

 X 

21. Precast Concrete Utility Vaults - Precast Concrete utility vaults of 
various sizes.  Used for in ground storage of utility facilities and 
controls.  See Contract Plans for size and construction  
requirements.  Shop drawings are to be provided for approval 
prior to casting 
 

 X 

22. Vault Risers - For use with Valve Vaults and Utilities     
Vaults. 
 

 X 

23. Valve Vault - For use with underground utilities. 
See Contract Plans for details.  X 

24. Precast Concrete Barrier - Precast Concrete Barrier for 
use as new barrier or may also be used as Temporary Concrete 
Barrier.  Only new state approved barrier may be used as 
permanent barrier.  
 

 X 

25. Reinforced Earth Wall Panels – Reinforced Earth Wall Panels in 
size and shape as shown in the Plans.  Fabrication plant has 
annual approval for methods and materials to be used.   
See Shop Drawing.  
Fabrication at other locations may be approved, after facilities 
inspection, contact HQ. Lab. 
 

X  

26. Precast Concrete Walls - Precast Concrete Walls - tilt-up wall 
panel in size and shape as shown in Plans. 
Fabrication plant has annual approval for methods and materials 
to be used 

X  
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 ITEM DESCRIPTION YES NO 

    
27. Precast Railroad Crossings - Concrete Crossing Structure  

Slabs.  X  
28. 12, 18 and 26 inch Standard Precast Prestressed Girder –  

Standard Precast Prestressed Girder for use in structures.  
Fabricator plant has annual approval of methods and materials to 
be used.  Shop Drawing to be provided for approval prior to  
casting girders.  
See Std. Spec. Section 6-02.3(25)A 
 

X  

29. Prestressed Concrete Girder Series 4-14 - Prestressed Concrete 
Girders for use in structures.  Fabricator plant has annual approval 
of methods and materials to be used.  Shop Drawing to be  
provided for approval prior to casting girders.   
See Std.   Spec. Section 6-02.3(25)A 
. 

X  

30. Prestressed Tri-Beam Girder - Prestressed Tri-Beam Girders for  
use in structures.  Fabricator plant has annual approval of  
methods and materials to be used.  Shop Drawing to be provided  
for approval prior to casting girders.   
See Std. Spec. Section 6-02.3(25)A 
 

X  

31. Prestressed Precast Hollow-Core Slab – Precast Prestressed  
Hollow-core slab for use in structures.  Fabricator plant has annual 
approval of methods and materials to be used.  Shop Drawing to  
be provided for approval prior to casting girders.   
See Std. Spec.  Section 6-02.3(25)A. 
  

X  

32. Prestressed-Bulb Tee Girder - Bulb Tee Prestressed Girder for  
use in structures.  Fabricator plant has annual approval of  
methods and materials to be used.  Shop Drawing to be provided 
for approval prior to casting girders.   
See Std. Spec. Section 6-02.3(25)A 
 

X  

33. Monument Case and Cover  
See Std. Plan.   X 
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 ITEM DESCRIPTION YES NO 
    
34. Cantilever Sign Structure - Cantilever Sign Structure 

fabricated from steel tubing meeting AASHTO-M-183.  See Std. 
 Plans, and Contract Plans for details.  The steel structure  
shall be galvanized after fabrication in  accordance with  
AASHTO-M-111. 
 

X  

35. Mono-tube Sign Structures - Mono-tube Sign Bridge 
fabricated to details shown in the Plans.  Shop drawings for 
approval are required prior to fabrication. 
 

X  

36. Steel Sign Bridges - Steel Sign Bridges fabricated from steel  
tubing meeting AASHTO-M-138 for Aluminum Alloys.  
See Std. Plans, and Contract Plans for details.  The steel 

structure 
shall be galvanized after fabrication in accordance  
with AASHTO-M-111.  
 

X  

37. Steel Sign Post - Fabricated Steel Sign Posts as detailed in Std 
Plans.  Shop drawings for approval are to be provided prior to 
fabrication 

 X 

38. Light Standard-Prestressed - Spun, prestressed, hollow 
concrete poles. 
 

X  

39. Light Standards - Lighting Standards for use on highway  
illumination systems, poles to be fabricated to conform with  
methods and materials as specified on Std. Plans.  See Specia 
Provisions for pre-approved drawings. 
 

X  

40. Traffic Signal Standards - Traffic Signal Standards for use on 
highway and/or street signal systems.  Standards to be fabricated 
to conform with methods and material as specified on Std. Plans.  
See Special Provisions for pre-approved drawings 

X  

41. Precast Concrete Sloped Mountable Curb (Single and DualFaced)  
See Std. Plans.  X 
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 ITEM DESCRIPTION YES NO 
    
42. Traffic Signs - Prior to approval of a Fabricator of Traffic Signs, 

the sources of the following materials must be submitted and  
approved for reflective sheeting, legend material, and aluminum 
sheeting.   
NOTE:  *** Fabrication inspection required.  Only signs tagged 
 "Fabrication Approved" by WSDOT Sign Fabrication Inspector to 
be installed 

X X 

  Custom 
Message 

Std 
Signing 

Message 
43. Cutting & bending reinforcing steel 

  X 
44. Guardrail components X X 

  Custom 
End Sec Standard 

Sec 
45. Aggregates/Concrete mixes 

 
Covered by 

WAC 296-127-018 
46. Asphalt 

 
Covered by 

WAC 296-127-018 
47. Fiber fabrics 

  X 
48. Electrical wiring/components 

  X 
49. treated or untreated timber pile 

  X 
50. Girder pads (elastomeric bearing) 

 X  
51. Standard Dimension lumber 

  X 
52. Irrigation components  X 
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 ITEM DESCRIPTION YES NO 
    
53. Fencing materials 

  X 
54. Guide Posts 

  X 
55. Traffic Buttons 

  X 
56. Epoxy 

  X 
57. Cribbing 

  X 
58. Water distribution materials 

  X 
59. Steel "H" piles 

  X 
60. Steel pipe for concrete pile casings 

  X 
61. Steel pile tips, standard 

  X 
62. Steel pile tips, custom X  

Prefabricated items specifically produced for public works projects that are prefabricated in a 
county other than the county wherein the public works project is to be completed, the wage for 
the offsite prefabrication shall be the applicable prevailing wage for the county in which the actual 
prefabrication takes place.   
 
It is the manufacturer of the prefabricated product to verify that the correct county wage rates are 
applied to work they perform. 
 
See RCW 39.12.010 
 (The definition of "locality" in RCW 39.12.010(2) contains the phrase "wherein the physical work is being performed." The 
department interprets this phrase to mean the actual work site.  
 

http://apps.leg.wa.gov/RCW/default.aspx?cite=39.12.010
http://apps.leg.wa.gov/RCW/default.aspx?cite=39.12.010
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WSDOT's  List of State Occupations not applicable to Heavy and 
Highway Construction Projects 

 
This project is subject to the state hourly minimum rates for wages and fringe benefits in 
the contract provisions, as provided by the state Department of Labor and Industries. 
The following list of occupations, is comprised of those occupations that are not normally 
used in the construction of heavy and highway projects. 
When considering job classifications for use and / or payment when bidding on, or 
building heavy and highway construction projects for, or administered by WSDOT, these 
Occupations will be excepted from the included "Washington State Prevailing Wage 
Rates For Public Work Contracts" documents. 
 

• Building Service Employees 
• Electrical Fixture Maintenance Workers 
• Electricians - Motor Shop 
• Heating Equipment Mechanics 
• Industrial Engine and Machine Mechanics 
• Industrial Power Vacuum Cleaners 
• Inspection, Cleaning, Sealing of  Water Systems by Remote Control 
• Laborers - Underground Sewer & Water 
• Machinists (Hydroelectric Site Work) 
• Modular Buildings 
• Playground & Park Equipment Installers 
• Power Equipment Operators - Underground Sewer & Water 
• Residential  *** ALL ASSOCIATED RATES *** 
• Sign Makers and Installers (Non-Electrical) 
• Sign Makers and Installers (Electrical) 
• Stage Rigging Mechanics (Non Structural) 

 
 
 
The following occupations may be used only as outlined in the preceding text concerning 
"WSDOT's list for Suppliers - Manufacturers - Fabricators" 
 

• Fabricated Precast Concrete Products 
• Metal Fabrication (In Shop) 

 
 
Definitions for the Scope of Work for prevailing wages may be found at the Washington 
State Department of Labor and Industries web site and in  WAC Chapter 296-127. 
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Washington State Department of Labor and Industries 
Policy Statements 

(Regarding Production and Delivery of Gravel, Concrete, Asphalt, etc.) 
 

 
WAC 296-127-018 Agency filings affecting this section  

 
Coverage and exemptions of workers involved in the production and delivery of 
gravel, concrete, asphalt, or similar materials.  
   
  (1) The materials covered under this section include but are not limited to: Sand, 
gravel, crushed rock, concrete, asphalt, or other similar materials. 
 
     (2) All workers, regardless of by whom employed, are subject to the provisions of 
chapter 39.12 RCW when they perform any or all of the following functions: 
 
     (a) They deliver or discharge any of the above-listed materials to a public works 
project site: 
 
     (i) At one or more point(s) directly upon the location where the material will be 
incorporated into the project; or 
 
     (ii) At multiple points at the project; or 
 
     (iii) Adjacent to the location and coordinated with the incorporation of those materials. 
 
     (b) They wait at or near a public works project site to perform any tasks subject to this 
section of the rule. 
 
     (c) They remove any materials from a public works construction site pursuant to 
contract requirements or specifications (e.g., excavated materials, materials from 
demolished structures, clean-up materials, etc.). 
 
     (d) They work in a materials production facility (e.g., batch plant, borrow pit, rock 
quarry, etc.,) which is established for a public works project for the specific, but not 
necessarily exclusive, purpose of supplying materials for the project. 
 
     (e) They deliver concrete to a public works site regardless of the method of 
incorporation. 
 
     (f) They assist or participate in the incorporation of any materials into the public works 
project. 
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     (3) All travel time that relates to the work covered under subsection (2) of this section 
requires the payment of prevailing wages. Travel time includes time spent waiting to 
load, loading, transporting, waiting to unload, and delivering materials. Travel time would 
include all time spent in travel in support of a public works project whether the vehicle is 
empty or full. For example, travel time spent returning to a supply source to obtain 
another load of material for use on a public works site or returning to the public works 
site to obtain another load of excavated material is time spent in travel that is subject to 
prevailing wage. Travel to a supply source, including travel from a public works site, to 
obtain materials for use on a private project would not be travel subject to the prevailing 
wage. 
 
     (4) Workers are not subject to the provisions of chapter 39.12 RCW when they deliver 
materials to a stockpile. 
 
     (a) A "stockpile" is defined as materials delivered to a pile located away from the site 
of incorporation such that the stockpiled materials must be physically moved from the 
stockpile and transported to another location on the project site in order to be 
incorporated into the project. 
 
     (b) A stockpile does not include any of the functions described in subsection (2)(a) 
through (f) of this section; nor does a stockpile include materials delivered or distributed 
to multiple locations upon the project site; nor does a stockpile include materials dumped 
at the place of incorporation, or adjacent to the location and coordinated with the 
incorporation. 
 
     (5) The applicable prevailing wage rate shall be determined by the locality in which 
the work is performed. Workers subject to subsection (2)(d) of this section, who produce 
such materials at an off-site facility shall be paid the applicable prevailing wage rates for 
the county in which the off-site facility is located. Workers subject to subsection (2) of 
this section, who deliver such materials to a public works project site shall be paid the 
applicable prevailing wage rates for the county in which the public works project is 
located. 
 
 
 
[Statutory Authority: Chapter 39.12 RCW, RCW 43.22.051 and 43.22.270. 08-24-101, § 
296-127-018, filed 12/2/08, effective 1/2/09. Statutory Authority: Chapters 39.04 and 
39.12 RCW and RCW 43.22.270. 92-01-104 and 92-08-101, § 296-127-018, filed 
12/18/91 and 4/1/92, effective 8/31/92.] 
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************************************************************************************************************  

Overtime Codes 

 
Overtime calculations are based on the hourly rate actually paid to the worker. On public works projects, the hourly rate 

must be not less than the prevailing rate of wage minus the hourly rate of the cost of fringe benefits actually provided for 

the worker. 

 
1. ALL HOURS WORKED IN EXCESS OF EIGHT (8) HOURS PER DAY OR FORTY (40) HOURS PER WEEK SHALL 

BE PAID AT ONE AND ONE-HALF TIMES THE HOURLY RATE OF WAGE. 

 
B.  All hours worked on Saturdays shall be paid at one and one-half times the hourly rate of wage.  All hours worked 

on Sundays and holidays shall be paid at double the hourly rate of wage.  

 
C.  The first two (2) hours after eight (8) regular hours Monday through Friday and the first ten (10) hours on Saturday 

shall be paid at one and one-half times the hourly rate of wage.  All other overtime hours and all hours worked on 

Sundays and holidays shall be paid at double the hourly rate of wage. 

 
D.  The first two (2) hours before or after a five-eight (8) hour workweek day or a four-ten (10) hour workweek day and 

the first eight (8) hours worked the next day after either workweek shall be paid at one and one-half times the hourly 

rate of wage. All additional hours worked and all worked on Sundays and holidays shall be paid at double the hourly 

rate of wage. 

 
E.  The first two (2) hours after eight (8) regular hours Monday through Friday and the first eight (8) hours on Saturday 

shall be paid at one and one-half times the hourly rate of wage.  All other hours worked Monday through Saturday, 

and all hours worked on Sundays and holidays shall be paid at double the hourly rate of wage. 

  

F.  The first two (2) hours after eight (8) regular hours Monday through Friday and the first ten (10) hours on Saturday 

shall be paid at one and one-half times the hourly rate of wage. All other overtime hours worked, except Labor Day, 

shall be paid at double the hourly rate of wage. All hours worked on Labor Day shall be paid at three times the 

hourly rate of wage. 

  

G.  The first ten (10) hours worked on Saturdays and the first ten (10) hours worked on a fifth calendar weekday in a 

four-ten hour schedule, shall be paid at one and one-half times the hourly rate of wage. All hours worked in excess 

of ten (10) hours per day Monday through Saturday and all hours worked on Sundays and holidays shall be paid at 

double the hourly rate of wage. 

 
H.  All hours worked on Saturdays (except makeup days if work is lost due to inclement weather conditions or 

equipment breakdown) shall be paid at one and one-half times the hourly rate of wage.  All hours worked Monday 

through Saturday over twelve (12) hours and all hours worked on Sundays and holidays shall be paid at double the 

hourly rate of wage. 

 
I. All hours worked on Sundays and holidays shall also be paid at double the hourly rate of wage. 

  

J.  The first two (2) hours after eight (8) regular hours Monday through Friday and the first ten (10) hours on Saturday 

shall be paid at one and one-half times the hourly rate of wage.  All hours worked over ten (10) hours Monday 

through Saturday, Sundays and holidays shall be paid at double the hourly rate of wage. 

 

K.  All hours worked on Saturdays and Sundays shall be paid at one and one-half times the hourly rate of wage. All 

hours worked on holidays shall be paid at double the hourly rate of wage. 

 

M.  All hours worked on Saturdays (except makeup days if work is lost due to inclement weather conditions) shall be 

paid at one and one-half times the hourly rate of wage. All hours worked on Sundays and holidays shall be paid at 

double the hourly rate of wage. 

  
 N.  All hours worked on Saturdays (except makeup days) shall be paid at one and one-half times the hourly rate of 

wage. All hours worked on Sundays and holidays shall be paid at double the hourly rate of wage. 
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1. O.  The first ten (10) hours worked on Saturday shall be paid at one and one-half times the hourly rate of wage. All 

hours worked on Sundays, holidays and after twelve (12) hours, Monday through Friday and after ten (10) hours on 

Saturday shall be paid at double the hourly rate of wage.  

 

P.  All hours worked on Saturdays (except makeup days if circumstances warrant) and Sundays shall be paid at one and 

one-half times the hourly rate of wage. All hours worked on holidays shall be paid at double the hourly rate of wage. 

 

Q.  The first two (2) hours after eight (8) regular hours Monday through Friday and up to ten (10) hours worked on 

Saturdays shall be paid at one and one-half times the hourly rate of wage.  All hours worked in excess of ten (10) 

hours per day Monday through Saturday and all hours worked on Sundays and holidays (except Christmas day) shall 

be paid at double the hourly rate of wage. All hours worked on Christmas day shall be paid at two and one-half 

times the hourly rate of wage. 

  

R.  All hours worked on Sundays and holidays shall be paid at two times the hourly rate of wage. 

  

S.  The first two (2) hours after eight (8) regular hours Monday through Friday and the first eight (8) hours on Saturday 

shall be paid at one and one-half times the hourly rate of wage.  All hours worked on holidays and all other 

overtime hours worked, except Labor Day, shall be paid at double the hourly rate of wage. All hours worked on 

Labor Day shall be paid at three times the hourly rate of wage. 

 

U.  All hours worked on Saturdays shall be paid at one and one-half times the hourly rate of wage. All hours worked on 

Sundays and holidays (except Labor Day) shall be paid at two times the hourly rate of wage. All hours worked on 

Labor Day shall be paid at three times the hourly rate of wage. 

  

V.  All hours worked on Sundays and holidays (except Thanksgiving Day and Christmas day) shall be paid at one and 

one-half times the hourly rate of wage. All hours worked on Thanksgiving Day and Christmas day shall be paid at 

double the hourly rate of wage. 

  

W.  All hours worked on Saturdays and Sundays (except make-up days due to conditions beyond the control of the 

employer)) shall be paid at one and one-half times the hourly rate of wage. All hours worked on holidays shall be 

paid at double the hourly rate of wage. 

  

X.  The first four (4) hours after eight (8) regular hours Monday through Friday and the first twelve (12) hours on 

Saturday shall be paid at one and one-half times the hourly rate of wage. All hours worked over twelve (12) hours 

Monday through Saturday, Sundays and holidays shall be paid at double the hourly rate of wage. When holiday falls 

on Saturday or Sunday, the day before Saturday, Friday, and the day after Sunday, Monday, shall be considered the 

holiday and all work performed shall be paid at double the hourly rate of wage. 

  

Y.  All hours worked outside the hours of 5:00 am and 5:00 pm (or such other hours as may be agreed upon by any 

employer and the employee) and all hours worked in excess of eight (8) hours per day (10 hours per day for a 4 x 10 

workweek) and on Saturdays and holidays (except labor day) shall be paid at one and one-half times the hourly rate 

of wage. (except for employees who are absent from work without prior approval on a scheduled workday during 

the workweek shall be paid at the straight-time rate until they have worked 8 hours in a day (10 in a 4 x 10 

workweek) or 40 hours during that workweek.) All hours worked Monday through Saturday over twelve (12) hours 

and all hours worked on Sundays and Labor Day shall be paid at double the hourly rate of wage. 

  

Z.  All hours worked on Saturdays and Sundays shall be paid at one and one-half times the hourly rate of wage. All 

hours worked on holidays shall be paid the straight time rate of pay in addition to holiday pay.  
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Overtime Codes Continued 
 

2. ALL HOURS WORKED IN EXCESS OF EIGHT (8) HOURS PER DAY OR FORTY (40) HOURS PER WEEK SHALL 

BE PAID AT ONE AND ONE-HALF TIMES THE HOURLY RATE OF WAGE.  

 

B.  All hours worked on holidays shall be paid at one and one-half times the hourly rate of wage.  

 

 C.  All hours worked on Sundays shall be paid at one and one-half times the hourly rate of wage. All hours worked on 

holidays shall be paid at two times the hourly rate of wage. 

 

 F.  The first eight (8) hours worked on holidays shall be paid at the straight hourly rate of wage in addition to the 

holiday pay. All hours worked in excess of eight (8) hours on holidays shall be paid at double the hourly rate of 

wage. 

 
G.  All hours worked on Sunday shall be paid at two times the hourly rate of wage. All hours worked on paid holidays 

shall be paid at two and one-half times the hourly rate of wage including holiday pay. 

 
H.  All hours worked on Sunday shall be paid at two times the hourly rate of wage.  All hours worked on holidays shall 

be paid at one and one-half times the hourly rate of wage. 

  

O.  All hours worked on Sundays and holidays shall be paid at one and one-half times the hourly rate of wage. 

  

R.  All hours worked on Sundays and holidays and all hours worked over sixty (60) in one week shall be paid at double 

the hourly rate of wage. 

  

U.  All hours worked on Saturdays shall be paid at one and one-half times the hourly rate of wage. All hours worked 

over 12 hours in a day or on Sundays and holidays shall be paid at double the hourly rate of wage. 

  

W.  The first two (2) hours after eight (8) regular hours Monday through Friday and the first eight (8) hours on Saturday 

shall be paid at one and one-half times the hourly rate of wage.  All other hours worked Monday through Saturday, 

and all hours worked on Sundays and holidays shall be paid at double the hourly rate of wage.  On a four-day, 

ten-hour weekly schedule, either Monday thru Thursday or Tuesday thru Friday schedule, all hours worked after ten 

shall be paid at double the hourly rate of wage. The first eight (8) hours worked on the fifth day shall be paid at one 

and one-half times the hourly rate of wage. All other hours worked on the fifth, sixth, and seventh days and on 

holidays shall be paid at double the hourly rate of wage. 

  

  

3. ALL HOURS WORKED IN EXCESS OF EIGHT (8) HOURS PER DAY OR FORTY (40) HOURS PER WEEK SHALL 

BE PAID AT ONE AND ONE-HALF TIMES THE HOURLY RATE OF WAGE. 

  

A. Work performed in excess of eight (8) hours of straight time per day, or ten (10) hours of straight time per day when 

four ten (10) hour shifts are established, or forty (40) hours of straight time per week, Monday through Friday, or 

outside the normal shift, and all work on Saturdays shall be paid at time and one-half the straight time rate. Hours 

worked over twelve hours (12) in a single shift and all work performed after 6:00 pm Saturday to 6:00 am Monday 

and holidays shall be paid at double the straight time rate of pay. Any shift starting between the hours of 6:00 pm 

and midnight shall receive an additional one dollar ($1.00) per hour for all hours worked that shift. The employer 

shall have the sole discretion to assign overtime work to employees. Primary consideration for overtime work shall 

be given to employees regularly assigned to the work to be performed on overtime situations. After an employee has 

worked eight (8) hours at an applicable overtime rate, all additional hours shall be at the applicable overtime rate 

until such time as the employee has had a break of eight (8) hours or more. 

 
 C.  Work performed in excess of eight (8) hours of straight time per day, or ten (10) hours of straight time per day when 

four ten (10) hour shifts are established, or forty (40) hours of straight time per week, Monday through Friday, or 

outside the normal shift, and all work on Saturdays shall be paid at one and one-half times the hourly rate of wage. 

All work performed after 6:00 pm Saturday to 5:00 am Monday and Holidays shall be paid at double the hourly rate 

of wage. After an employee has worked eight (8) hours at an applicable overtime rate, all additional hours shall be at 

the applicable overtime rate until such time as the employee has had a break of eight (8) hours or more.  
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3. D.  All hours worked between the hours of 6:00 pm and 6:00 am, Monday through Saturday, shall be paid at a premium 

rate of 15% over the hourly rate of wage. All other hours worked after 6:00 am on Saturdays, shall be paid at one 

and one-half times the hourly rate of wage. All hours worked on Sundays and holidays shall be paid at double the 

hourly rate of wage.  

 

E.  All hours worked Sundays and holidays shall be paid at double the hourly rate of wage. Each week, once 40 hours of 

straight time work is achieved, then any hours worked over 10 hours per day Monday through Saturday shall be paid 

at double the hourly wage rate. 

 
 F. All hours worked on Saturday shall be paid at one and one-half times the hourly rate of wage. All hours worked on 

Sunday shall be paid at two times the hourly rate of wage. All hours worked on paid holidays shall be paid at two 

and one-half times the hourly rate of wage including holiday pay. 
 

H. All work performed on Sundays between March 16th and October 14th and all Holidays shall be compensated for at 

two (2) times the regular rate of pay. Work performed on Sundays between October 15th and March 15th shall be 

compensated at one and one half (1-1/2) times the regular rate of pay. 
 

I. All hours worked on Saturdays shall be paid at one and one-half times the hourly rate of wage. In the event the job is 

down due to weather conditions during a five day work week (Monday through Friday,) or a four day-ten hour work 

week (Tuesday through Friday,) then Saturday may be worked as a voluntary make-up day at the straight time rate. 

However, Saturday shall not be utilized as a make-up day when a holiday falls on Friday. All hours worked Monday 

through Saturday over twelve (12) hours and all hours worked on Sundays and holidays shall be paid at double the 

hourly rate of wage. 

 

                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                     
4. ALL HOURS WORKED IN EXCESS OF EIGHT (8) HOURS PER DAY OR FORTY (40) HOURS PER WEEK SHALL 

BE PAID AT ONE AND ONE-HALF TIMES THE HOURLY RATE OF WAGE. 

 
A.  All hours worked in excess of eight (8) hours per day or forty (40) hours per week shall be paid at double the hourly 

rate of wage. All hours worked on Saturdays, Sundays and holidays shall be paid at double the hourly rate of wage. 

 

B.  All hours worked over twelve (12) hours per day and all hours worked on holidays shall be paid at double the hourly 

rate of wage. 

 

C. On Monday through Friday, the first four (4) hours of overtime after eight (8) hours of straight time work shall be 

paid at one and one half (1-1/2) times the straight time rate of pay, unless a four (4) day ten (10) hour workweek has 

been established.  On a four (4) day ten (10) hour workweek scheduled Monday through Thursday, or Tuesday 

through Friday, the first two (2) hours of overtime after ten (10) hours of straight time work shall be paid at one and 

one half (1-1/2) times the straight time rate of pay. On Saturday, the first twelve (12) hours of work shall be paid at 

one and one half (1-1/2) times the straight time rate of pay, except that if the job is down on Monday through Friday 

due to weather conditions or other conditions outside the control of the employer, the first ten (10) hours on 

Saturday may be worked at the straight time rate of pay. All hours worked over twelve (12) hours in a day and all 

hours worked on Sunday and Holidays shall be paid at two (2) times the straight time rate of pay. 
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Overtime Codes Continued 

 
4. D. All hours worked in excess of eight (8) hours per day or forty (40) hours per week shall be paid at double the hourly 

rate of wage. All hours worked on Saturday, Sundays and holidays shall be paid at double the hourly rate of pay. 

Rates include all members of the assigned crew. 

 

EXCEPTION:  

On all multipole structures and steel transmission lines, switching stations, regulating, capacitor stations, generating 

plants, industrial plants, associated installations and substations, except those substations whose primary function is 

to feed a distribution system, will be paid overtime under the following rates: 

 

The first two (2) hours after eight (8) regular hours Monday through Friday of overtime on a regular workday, shall 

be paid at one and one-half times the hourly rate of wage. All hours in excess of ten (10) hours will be at two (2) 

times the hourly rate of wage. The first eight (8) hours worked on Saturday will be paid at one and one-half (1-1/2) 

times the hourly rate of wage. All hours worked in excess of eight (8) hours on Saturday, and all hours worked on 

Sundays and holidays will be at the double the hourly rate of wage. 

 

All overtime eligible hours performed on the above described work that is energized, shall be paid at the double the 

hourly rate of wage. 

 

 E. The first two (2) hours after eight (8) regular hours Monday through Friday and the first eight (8) hours on Saturday 

shall be paid at one and one-half times the hourly rate of wage. All other hours worked Monday through Saturday, 

and all hours worked on Sundays and holidays shall be paid at double the hourly rate of wage.  

 

On a four-day, ten-hour weekly schedule, either Monday thru Thursday or Tuesday thru Friday schedule, all hours 

worked after ten shall be paid at double the hourly rate of wage. The Monday or Friday not utilized in the normal 

four-day, ten hour work week, and Saturday shall be paid at one and one half (1½) times the regular shift rate for the 

first eight (8) hours. All other hours worked Monday through Saturday, and all hours worked on Sundays and 

holidays shall be paid at double the hourly rate of wage. 

 

F. All hours worked between the hours of 6:00 pm and 6:00 am, Monday through Saturday, shall be paid at a premium 

rate of 20% over the hourly rate of wage. All hours worked on Sundays shall be paid at one and one-half times the 

hourly rate of wage. All hours worked on holidays shall be paid at double the hourly rate of wage. 

 

G. All hours worked on Saturdays shall be paid at one and one-half times the hourly rate of wage. All hours worked 

Monday through Saturday over twelve (12) hours and all hours worked on Sundays and holidays shall be paid at 

double the hourly rate of wage. 

 

 

Holiday Codes 

 
5.  A.  Holidays: New Year's Day, Memorial Day, Independence Day, Labor Day, Thanksgiving Day, Friday after 

Thanksgiving Day, and Christmas Day (7).  

 
B.  Holidays: New Year's Day, Memorial Day, Independence Day, Labor Day, Thanksgiving Day, Friday after 

Thanksgiving Day, the day before Christmas, and Christmas Day (8).  

 
C.  Holidays:  New Year's Day, Presidents’ Day, Memorial Day, Independence Day, Labor Day, Thanksgiving Day, 

the Friday after Thanksgiving Day, And Christmas Day (8).  

 
 D.  Holidays: New Year's Day, Memorial Day, Independence Day, Labor Day, Thanksgiving Day, the Friday and 

Saturday after Thanksgiving Day, And Christmas Day (8).  

 
H.  Holidays: New Year's Day, Memorial Day, Independence Day, Thanksgiving Day, the Day after Thanksgiving Day, 

And Christmas (6). 
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Holiday Codes Continued 

 
5. I.  Holidays: New Year's Day, Memorial Day, Independence Day, Labor Day, Thanksgiving Day, and Christmas Day  

(6). 

 
 J.  Holidays: New Year's Day, Memorial Day, Independence Day, Thanksgiving Day, Friday after Thanksgiving Day, 

Christmas Eve Day, And Christmas Day (7). 

 
 K.  Holidays: New Year’s Day, Presidents’ Day, Memorial Day, Independence Day, Labor Day, Thanksgiving Day, 

Friday After Thanksgiving Day, The Day Before Christmas, And Christmas Day (9). 

 
 L.  Holidays: New Year’s Day, Martin Luther King Jr. Day, Memorial Day, Independence Day, Labor Day, 

Thanksgiving Day, Friday after Thanksgiving Day, And Christmas Day (8). 

 
N.  Holidays: New Year's Day, Presidents’ Day, Memorial Day, Independence Day, Labor Day, Veterans' Day, 

Thanksgiving Day, The Friday After Thanksgiving Day, And Christmas Day (9). 

 
 P.  Holidays: New Year's Day, Memorial Day, Independence Day, Labor Day, Thanksgiving Day, Friday And Saturday 

After Thanksgiving Day, The Day Before Christmas, And Christmas Day (9). If A Holiday Falls On Sunday, The 

Following Monday Shall Be Considered As A Holiday. 

 
 Q. Paid Holidays: New Year's Day, Memorial Day, Independence Day, Labor Day, Thanksgiving Day, and Christmas 

Day (6). 

 
R.  Paid Holidays:  New Year's Day, Memorial Day, Independence Day, Labor Day, Thanksgiving Day, Day After 

Thanksgiving Day, One-Half Day Before Christmas Day, And Christmas Day. (7 1/2). 

 

  S.  Paid Holidays: New Year's Day, Presidents’ Day, Memorial Day, Independence Day, Labor Day, Thanksgiving 

Day, And Christmas Day (7). 

 

T.  Paid Holidays:  New Year's Day, Washington’s Birthday, Memorial Day, Independence Day, Labor Day, 

Thanksgiving Day, The Friday After Thanksgiving Day, Christmas Day, And The Day Before Or After Christmas 

(9).  

 
Z.  Holidays: New Year's Day, Memorial Day, Independence Day, Labor Day, Veterans Day, Thanksgiving Day, the 

Friday after Thanksgiving Day, And Christmas Day (8).  

 
6.  A.  Paid Holidays: New Year’s Day, Presidents’ Day, Memorial Day, Independence Day, Labor Day, Thanksgiving 

Day, the Friday after Thanksgiving Day, And Christmas Day (8).  

 
E.  Paid Holidays:  New Year's Day, Day Before Or After New Year's Day, Presidents Day, Memorial Day, 

Independence Day, Labor Day, Thanksgiving Day, the Friday after Thanksgiving Day, Christmas Day, and a 

Half-Day On Christmas Eve Day. (9 1/2).  

 
G.  Paid Holidays: New Year's Day, Martin Luther King Jr. Day, Presidents’ Day, Memorial Day, Independence Day, 

Labor Day, Veterans' Day, Thanksgiving Day, the Friday after Thanksgiving Day, Christmas Day, and Christmas 

Eve Day (11). 

  

 H.  Paid Holidays: New Year's Day, New Year’s Eve Day, Memorial Day, Independence Day, Labor Day, 

Thanksgiving Day, Friday After Thanksgiving Day, Christmas Day, The Day After Christmas, And A Floating 

Holiday (10).  

 I. Paid Holidays: New Year's Day, Memorial Day, Independence Day, Labor Day, Thanksgiving Day, Friday 

After Thanksgiving Day, And Christmas Day (7). 
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6. T.  Paid Holidays:  New Year's Day, Presidents’ Day, Memorial Day, Independence Day, Labor Day, 

Thanksgiving Day, The Friday After Thanksgiving Day, The Last Working Day Before Christmas Day, 

And Christmas Day (9). 

 
 Z.  Holidays: New Year's Day, Memorial Day, Independence Day, Labor Day, Thanksgiving Day, Friday after 

Thanksgiving Day, And Christmas Day (7). If a holiday falls on Saturday, the preceding Friday shall be 

considered as the holiday. If a holiday falls on Sunday, the following Monday shall be considered as the 

holiday. 

 
7. A.  Holidays: New Year's Day, Memorial Day, Independence Day, Labor Day, Thanksgiving Day, the Friday and 

Saturday after Thanksgiving Day, And Christmas Day (8). Any Holiday Which Falls On A Sunday Shall Be 

Observed As A Holiday On The Following Monday.  If any of the listed holidays falls on a Saturday, the preceding 

Friday shall be a regular work day. 

  

 B.  Holidays: New Year's Day, Memorial Day, Independence Day, Labor Day, Thanksgiving Day, the Friday and 

Saturday after Thanksgiving Day, And Christmas Day (8). Any holiday which falls on a Sunday shall be observed as 

a holiday on the following Monday. Any holiday which falls on a Saturday shall be observed as a holiday on the 

preceding Friday. 

  

C.  Holidays: New Year's Day, Martin Luther King Jr. Day, Memorial Day, Independence Day, Labor Day, 

Thanksgiving Day, the Friday after Thanksgiving Day, And Christmas Day (8). Any holiday which falls on a 

Sunday shall be observed as a holiday on the following Monday.  Any holiday which falls on a Saturday shall be 

observed as a holiday on the preceding Friday. 

 

 D.  Paid Holidays:  New Year's Day, Memorial Day, Independence Day, Labor Day, Veteran’s Day, Thanksgiving 

Day, the Friday after Thanksgiving Day, And Christmas Day (8). Unpaid Holidays: President’s Day. Any paid 

holiday which falls on a Sunday shall be observed as a holiday on the following Monday. Any paid holiday which 

falls on a Saturday shall be observed as a holiday on the preceding Friday.  

 
E.  Holidays: New Year's Day, Memorial Day, Independence Day, Labor Day, Thanksgiving Day, the Friday after 

Thanksgiving Day, And Christmas Day (7). Any holiday which falls on a Sunday shall be observed as a holiday on 

the following Monday.  Any holiday which falls on a Saturday shall be observed as a holiday on the preceding 

Friday. 

  

F.  Holidays: New Year’s Day, Memorial Day, Independence Day, Labor Day, Thanksgiving Day, the Friday after 

Thanksgiving Day, the last working day before Christmas day and Christmas day (8). Any holiday which falls on a 

Sunday shall be observed as a holiday on the following Monday.  Any holiday which falls on a Saturday shall be 

observed as a holiday on the preceding Friday. 

  

G.  Holidays: New Year's Day, Memorial Day, Independence Day, Labor Day, Thanksgiving Day, and Christmas Day 

(6). Any holiday which falls on a Sunday shall be observed as a holiday on the following Monday. 

  

H.  Holidays: New Year's Day, Martin Luther King Jr. Day, Independence Day, Memorial Day, Labor Day, 

Thanksgiving Day, the Friday after Thanksgiving Day, the Last Working Day before Christmas Day and Christmas 

Day (9). Any holiday which falls on a Sunday shall be observed as a holiday on the following Monday. Any holiday 

which falls on a Saturday shall be observed as a holiday on the preceding Friday. 

 

 I.  Holidays: New Year's Day, President’s Day, Independence Day, Memorial Day, Labor Day, Thanksgiving Day, The 

Friday After Thanksgiving Day, The Day Before Christmas Day And Christmas Day (9). Any holiday which falls 

on a Sunday shall be observed as a holiday on the following Monday. Any holiday which falls on a Saturday shall 

be observed as a holiday on the preceding Friday.  

 

 J.  Holidays: New Year's Day, Independence Day, Memorial Day, Labor Day, Thanksgiving Day and Christmas Day 

(6). Any holiday which falls on a Sunday shall be observed as a holiday on the following Monday.  Any holiday 

which falls on a Saturday shall be observed as a holiday on the preceding Friday. 
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7.  K.  Holidays: New Year's Day, Memorial Day, Independence Day, Thanksgiving Day, the Friday and Saturday after 

Thanksgiving Day, And Christmas Day (8).  Any holiday which falls on a Sunday shall be observed as a holiday on 

the following Monday.  Any holiday which falls on a Saturday shall be observed as a holiday on the preceding 

Friday.  

 
 L.  Holidays: New Year's Day, Memorial Day, Labor Day, Independence Day, Thanksgiving Day, the Last Work Day 

before Christmas Day, And Christmas Day (7). Any holiday which falls on a Sunday shall be observed as a holiday 

on the following Monday. Any holiday which falls on a Saturday shall be observed as a holiday on the preceding 

Friday. 

  

 M.  Paid Holidays: New Year's Day, The Day after or before New Year’s Day, President’s Day, Memorial Day, 

Independence Day, Labor Day, Thanksgiving Day, the Friday after Thanksgiving Day, Christmas Day, And the Day 

after or before Christmas Day (10). Any holiday which falls on a Sunday shall be observed as a holiday on the 

following Monday. Any holiday which falls on a Saturday shall be observed as a holiday on the preceding Friday. 

  

 N.  Holidays: New Year's Day, Memorial Day, Independence Day, Labor Day, Thanksgiving Day, the Friday after 

Thanksgiving Day, And Christmas Day (7). Any holiday which falls on a Sunday shall be observed as a holiday on 

the following Monday. When Christmas falls on a Saturday, the preceding Friday shall be observed as a holiday.  

 

 

P.  Holidays: New Year's Day, Memorial Day, Independence Day, Labor Day, Thanksgiving Day, Friday after 

Thanksgiving Day, And Christmas Day (7). Any holiday which falls on a Sunday shall be observed as a holiday on 

the following Monday. 

 

  Q.  Holidays: New Year's Day, Memorial Day, Independence Day, Labor Day, Thanksgiving Day, the Friday after 

Thanksgiving Day, the Last Working Day before Christmas Day and Christmas Day (8). Any holiday which falls on 

a Sunday shall be observed as a holiday on the following Monday. If any of the listed holidays falls on a Saturday, 

the preceding Friday shall be a regular work day.  

 

 R.  Paid Holidays: New Year's Day, the day after or before New Year’s Day, President’s Day, Memorial Day, 

Independence Day, Labor Day, Thanksgiving Day, the Friday after Thanksgiving Day, Christmas Day, and the day 

after or before Christmas Day (10). If any of the listed holidays fall on Saturday, the preceding Friday shall be 

observed as the holiday. If any of the listed holidays falls on a Sunday, the day observed by the Nation shall be 

considered a holiday and compensated accordingly. 

 

 S. Paid Holidays: New Year's Day, Memorial Day, Independence Day, Labor Day, Thanksgiving Day, Friday after 

Thanksgiving Day, Christmas Day, the Day after Christmas, and A Floating Holiday (9). If any of the listed holidays 

falls on a Sunday, the day observed by the Nation shall be considered a holiday and compensated accordingly. 

 
T.     Paid Holidays: New Year's Day, the Day after or before New Year’s Day, President’s Day, Memorial Day, 

Independence Day, Labor Day, Thanksgiving Day, the Friday after Thanksgiving Day, Christmas Day, and The Day 

after or before Christmas Day. (10). If any of the listed holidays falls on a Sunday, the day observed by the Nation 

shall be considered a holiday and compensated accordingly. Any holiday which falls on a Saturday shall be 

observed as a holiday on the preceding Friday. 

 

Note Codes 

 
8.  A.  In addition to the hourly wage and fringe benefits, the following depth premiums apply to depths of fifty feet or 

more:  

  Over 50’ To 100' -$2.00 per Foot for Each Foot Over 50 Feet  

Over 100' To 150' -$3.00 per Foot for Each Foot Over 100 Feet  

Over 150' To 220' -$4.00 per Foot for Each Foot Over 150 Feet  

Over 220' -$5.00 per Foot for Each Foot Over 220 Feet 
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Note Codes Continued 

 

 
8.  C.  In addition to the hourly wage and fringe benefits, the following depth premiums apply to depths of fifty feet or 

more:  

Over 50’ To 100' -$1.00 per Foot for Each Foot Over 50 Feet  

Over 100' To 150' -$1.50 per Foot for Each Foot Over 100 Feet 

Over 150' To 200' -$2.00 per Foot for Each Foot Over 150 Feet  

Over 200' -Divers May Name Their Own Price 

 
D.  Workers working with supplied air on hazmat projects receive an additional $1.00 per hour.  

 
 L.  Workers on hazmat projects receive additional hourly premiums as follows -Level A: $0.75, Level B: $0.50, And 

Level C: $0.25. 

  

M.  Workers on hazmat projects receive additional hourly premiums as follows: Levels A & B: $1.00, Levels C & D: 

$0.50. 

 
 N.  Workers on hazmat projects receive additional hourly premiums as follows -Level A: $1.00, Level B: $0.75, Level  

C: $0.50, And Level D: $0.25. 

 
P.  Workers on hazmat projects receive additional hourly premiums as follows -Class A Suit: $2.00, Class B Suit: 

$1.50, Class C Suit: $1.00, And Class D Suit $0.50. 

 
Q.  The highest pressure registered on the gauge for an accumulated time of more than fifteen (15) minutes during the 

shift shall be used in determining the scale paid. 

 
R.  Effective August 31, 2012 – A Traffic Control Supervisor shall be present on the project whenever flagging or 

spotting or other traffic control labor is being utilized. A Traffic Control Laborer performs the setup, maintenance 

and removal of all temporary traffic control devices and construction signs necessary to control vehicular, bicycle, 

and pedestrian traffic during construction operations. Flaggers and Spotters shall be posted where shown on 

approved Traffic Control Plans or where directed by the Engineer. All flaggers and spotters shall possess a current 

flagging card issued by the State of Washington, Oregon, Montana, or Idaho. These classifications are only effective 

on or after August 31, 2012.  

 

S. Effective August 31, 2012 – A Traffic Control Supervisor shall be present on the project whenever flagging or 

spotting or other traffic control labor is being utilized. Flaggers and Spotters shall be posted where shown on 

approved Traffic Control Plans or where directed by the Engineer. All flaggers and spotters shall possess a current 

flagging card issued by the State of Washington, Oregon, Montana, or Idaho. This classification is only effective on 

or after August 31, 2012. 

 
T.  Effective August 31, 2012 – A Traffic Control Laborer performs the setup, maintenance and removal of all 

temporary traffic control devices and construction signs necessary to control vehicular, bicycle, and pedestrian 

traffic during construction operations. Flaggers and Spotters shall be posted where shown on approved Traffic 

Control Plans or where directed by the Engineer. All flaggers and spotters shall possess a current flagging card 

issued by the State of Washington, Oregon, Montana, or Idaho. This classification is only effective on or after 

August 31, 2012. 

 

U.  Workers on hazmat projects receive additional hourly premiums as follows – Class A Suit: $2.00, Class B Suit: 

$1.50, And Class C Suit: $1.00. Workers performing underground work receive an additional $0.40 per hour for any 

and all work performed underground, including operating, servicing and repairing of equipment. The premium for 

underground work shall be paid for the entire shift worked. Workers who work suspended by a rope or cable receive 

an additional $0.50 per hour. The premium for work suspended shall be paid for the entire shift worked. Workers 

who do “pioneer” work (break open a cut, build road, etc.) more than one hundred fifty (150) feet above grade 

elevation receive an additional $0.50 per hour. 
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FEDERAL CONTRACT PROVISIONS 
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FEDERAL CONTRACT PROVISIONS 
 
State and Federal Laws to be Observed 
 
It is the contractor’s responsibility to comply with all state and federal laws in performing all tasks 
undertaken with this contract.  All contracts awarded for this project shall contain the following 
provisions as applicable by Federal and State Law.  The following sections are included for informational 
purposes, and are not professed to include all relevant laws.  It is the contractor/s responsibility to comply 
with all laws 
 
1.  Equal Employment Opportunity – All contracts shall contain a provision requiring compliance 

with E.O. 11246, “Equal Employment Opportunity,” as amended by E.O. 11375, “Amending 
Executive Order 11246 Relating to Equal Employment Opportunity,” and as supplemented by 
regulations at 41 CFR part 60, “Office of Federal Contract Compliance Programs, Equal 
Employment Opportunity, Department of Labor.” 

 
2. Copeland “Anti-Kickback” Act (18 U.S.C. 874 and 40 U.S.C. 276c) – All contracts and 

subgrants in excess of $2,000 for construction or repair awarded by recipients and subrecipients 
shall include a provision for compliance with the Copeland “Anti-Kickback” Act (18 U.S.C. 874), 
as supplemented by Department of Labor regulations (29 CFR part 3, “Contractors and 
Subcontractors on Public Building or Public Work Financed in Whole or in Part by Loans or 
Grants from the United States”).  The Act provides that each contractor or subrecipient shall be 
prohibited from inducing, by any means, any person employed in the construction, completion, or 
repair of public work, to give up any part of the compensation to which he is otherwise entitled.  
The recipient shall report all suspected or reported violations to the Federal awarding agency. 

 
3. Contract Work Hours and Safety Standards Act (40 U.S.C 327-333) – Where applicable, all 

contracts awarded by recipients in excess of $2,000 for construction contracts and in excess of 
$2,500 for other contracts that involve the employment of mechanics or laborers shall include a 
provision for compliance with Sections 102 and 107 of the Contract Work Hours and Safety 
Standards Act (40 U.S.C. 327-333), as supplemented by Department of Labor regulations (29 CFR 
part 5).  Under Section 102 of the Act, each contractor shall be required to compute the wages of 
every mechanic and laborer on the basis of a standard work week of 40 hours.  Work in excess of 
the standard work week is permissible provided that the worker is compensated at a rate of not less 
than 1 ½ times the basic rate of pay for all hours worked in excess of 40 hours in the work week.  
Section 107 of the Act is applicable to construction work and provides that no laborer or mechanic 
shall be required to work in surroundings or under working conditions which are unsanitary, 
hazardous or dangerous.  These requirements do not apply to the purchases of supplies or 
materials or articles ordinarily available on the open market, or contracts for transportation or 
transmission of intelligence. 

 
4. Rights to Inventions Made Under a Contract or Agreement – Contracts or agreements for the 

performance of experimental, developmental, or research work shall provide for the rights of the 
Federal Government and the recipient in any resulting invention in accordance with 37 CFR part 
401, “Rights to Inventions Made by Nonprofit Organizations and Small Business Firms Under 
Government Grants, Contracts and Cooperative Agreements,” and any implementing regulations 
issued by the awarding agency. 

 
5. Clean Air Act (42 U.S.C. 7401 et seq.) and the Federal Water Pollution Control Act (33 

U.S.C. 1251 et seq.), as amended – Contractors  and subgrants of amounts in excess of $100,000 
shall contain a provision that requires the recipient to agree to comply with all applicable 
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standards, orders or regulations issued pursuant to the Clean Air Act (42 U.S.C. 7401 et seq.) and 
the Federal Water Pollution Control Act as amended (33 U.S.C. 1251 et seq.)  Violations shall be 
reported to the Federal awarding agency and the Regional Office of the Environmental Protection 
Agency (EPA). 

 
6. Byrd Anti-Lobbying Amendment (31 U.S.C. 1352) – Contractors who apply or bid for an award 

of $100,000 or more shall file the required certification.  Each tier certifies to the tier above that it 
will not and has not used Federal appropriated funds to pay any person or organization for 
influencing or attempting to influence an officer or employee of any agency, a member of 
Congress, officer or employee of Congress, or an employee of a member of Congress in 
connection with obtaining any Federal contract,  grant or any other award covered by 31 U.S.C. 
1352.  Each tier shall also disclose any lobbying in non-Federal funds that takes place in 
connection with obtaining any Federal award.  Such disclosures are forwarded from tier to tier up 
to the recipient. 

 
6. Debarment and Suspension (E.O.s 12549 and 12689) – No contract shall be made to parties 

listed on the General Services Administration’s List of Parties Excluded from Federal 
Procurement or Nonprocurement Programs in accordance with E.O.s 12549 and 12689,  
“Debarment and Suspension.”  This list contains the names of parties debarred, suspended, or 
otherwise excluded by agencies, and contractors declared ineligible under statutory or regulatory 
authority other than E.O. 12549.  Contractors with awards that exceed the small purchase 
threshold shall provide the required certification regarding its exclusion status and that of its 
principal employees. 

 
7. PUBLIC LAW 88-352, TITLE VI OF THE CIVIL RIGHTS ACT OF 1964(42 U.S.C. 2000d 

et seq.) (24 CFR Part 1).  The APPLICANT must comply with the provisions of "Public Law 88-
352," which refers to Title VI of the Civil Rights Act of 1964 (42 U.S.C. 2000d et seq.).  The law 
provides that no person in the United States shall, on the grounds of race, color or national origin, 
be denied the benefits of, be excluded from participation in, or be subjected to discrimination 
under any program or activity receiving federal financial assistance.  

 
8. SECTION 504 OF THE REHABILITATION ACT, 1973, AS AMENDED (29 U.S.C. 794).  

The APPLICANT must comply with Section 504 of the Rehabilitation Act of 1973, as amended, 
which provides that no otherwise qualified individual shall, solely by reason of his or her 
disability, be excluded from participation (including employment), denied program benefits or be 
subjected to discrimination under any program or activity receiving federal assistance funds.  

 
9. AMERICANS WITH DISABILITIES ACT (42 U.S.C. 12101, et seq.)  The APPLICANT shall 

comply with the provisions of the Americans with Disabilities Act, 42 U.S.C. 12101, et. seq.  That 
Act provides a comprehensive national mandate to eliminate discrimination against individuals 
with disabilities.  The Act may impose requirements on the APPLICANT in four principle ways: 
1) with respect to employment; 2) with respect to the provision of public services; 3) with respect 
to transportation; 4) with respect to existing facilities and new construction.  

 
10. THE NATIONAL ENVIRONMENTAL POLICY ACT OF 1969 (NEPA) (42 U.S.C Section 

4321 et seq., and 24 CFR Part 58).  The APPLICANT shall comply with the provisions of the 
National Environmental Policy Act of 1969.  The purpose of this Act is to attain the widest use of 
the environment without degradation, risk to health or safety, or other undesirable and unintended 
consequences.  Environmental review procedures, including determining and publishing a Finding 
of Significance or of No Significance for a proposal, are a necessary part of this process.  Pursuant 
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to these provisions, the APPLICANT must also submit environmental certifications to the 
DEPARTMENT when requesting that funds be released for the project.  The APPLICANT must 
certify that the proposed project will not significantly impact the environment and that the 
APPLICANT has complied with environmental regulations and fulfilled its obligations to give 
public notice of the funding request, environmental findings and compliance performance.  

 
11. EXECUTIVE ORDER 11990, MAY 24, 1977: PROTECTION OF WETLANDS (42 F.R. 

26961 et seq.)  The APPLICANT shall comply with Executive Order 11990.  The intent of this 
Executive Order is (1) to avoid, to the extent possible, adverse impacts associated with the 
destruction or modification of wetland, and (2) to avoid direct or indirect support of new 
construction in wetlands wherever there is a practical alternative.  

 
 The APPLICANT, to the extent permitted by law, must avoid undertaking or providing 

assistance for new construction located in wetlands unless (1) there is no practical 
alternative to such construction, and (2) the proposed action includes all practical measures 
to minimize harm to wetlands which may result from such use.  In making this 
determination, the APPLICANT may take into account economic, environmental and other 
pertinent factors. 

 
12. EXECUTIVE ORDER 11988, MAY 24, 1977: FLOODPLAIN MANAGEMENT (42 F.R. 

26951 et seq).  The APPLICANT shall comply with the provisions of Executive Order 11988. The 
intent of this Executive Order is to (1) avoid, to the extent possible, adverse impacts associated 
with the occupancy and modification of floodplains, and (2) avoid direct or indirect support of 
floodplain development wherever there is a practical alternative.  If the APPLICANT proposes to 
conduct, support or allow an action to be located in a floodplain, the APPLICANT must consider 
alternatives to avoid adverse effects and incompatible involvement in the floodplain.  If siting in a 
floodplain is the only practical alternative, the APPLICANT must, prior to taking any action (1) 
design or modify its actions in order to minimize any potential harm to the floodplain, and (2) 
prepare and circulate a notice containing an explanation of why the action is proposed to be 
located in a floodplain.  

 
13. THE WILD AND SCENIC RIVERS ACT OF 1968, AS AMENDED (16 U.S.C. 1271 et seq.).  

The APPLICANT shall comply with the Wild and Scenic Rivers Act.  The purpose of this Act is 
to preserve selected rivers or sections of rivers in their free-flowing condition, to protect the water 
quality of such rivers and to fulfill other vital national conservation goals.  Federal assistance by 
loan, grant, license, or other mechanism cannot be provided to water resources construction 
projects that would have a direct and adverse effect on any river included or designated for study 
or inclusion in the National Wild and Scenic River System.  

 
14. COASTAL ZONE MANAGEMENT ACT OF 1972, AS AMENDED (16 U.S.C. 1451 et seq.).  

The APPLICANT shall comply with the Coastal Zone Management Act of 1972, as amended.  
The intent of this Act is to preserve, protect, develop, and where possible, restore or enhance the 
resources of the nation's coastal zone.  Federal agencies cannot approve assistance for proposed 
projects that are inconsistent with the state's Coastal Zone Management program except upon a 
finding by the U.S. Secretary of Commerce that such a project is consistent with the purpose of 
this chapter or necessary in the interests of national security.  

 
15. THE ENDANGERED SPECIES ACT OF 1973, AS AMENDED (16 U.S.C. 1531 et seq.).  

The APPLICANT shall comply with the Endangered Species Act of 1973, as amended.  The intent 
of this Act is to ensure that all federally assisted projects seek to preserve endangered or 
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threatened species.  Federally authorized and funded projects must not jeopardize the continued 
existence of endangered and threatened species or result in the destruction of or modification of 
habitat of such species which is determined by the U.S. Department of the Interior, after 
consultation with the state, to be critical.  

 
16. THE RESERVOIR SALVAGE ACT OF 1960, AS AMENDED BY THE 

ARCHAEOLOGICAL AND HISTORIC PRESERVATION ACT OF 1974 (16 U.S.C. 469 et 
seq.).  Under the Reservoir Salvage Act, the APPLICANT must comply with provisions for the 
preservation of historical and archaeological data (including relics and specimens) that might 
otherwise be irreparably lost or destroyed as a result of any alteration of the terrain caused as a 
result of any federal construction project or federally licensed activity or program.  Whenever the 
APPLICANT finds, or is notified in writing by an appropriate historical or archaeological 
authority, that its activities in connection with any federal funded construction project or federally 
licensed project, activity or program may cause irreparable loss or destruction of significant 
scientific, prehistoric, historical or archaeological data, the APPLICANT must stop work 
immediately and must notify the U.S. Secretary of Interior and the Department in writing and 
provide appropriate information concerning the project or program activity. 

 
17. THE ARCHAEOLOGICAL AND HISTORICAL DATA PRESERVATION ACT OF 1974 

(16 U.S.C. 469 a-1 et seq.).  The APPLICANT shall comply with the Archaeological and 
Historical Data Preservation Act, which provides for the preservation of historic and 
archaeological information that would be lost due to development and construction activities as a 
result of federally funded activities.  

 
18. THE SAFE DRINKING WATER ACT OF 1974, AS AMENDED (42 U.S.C. Section 201, 

300(f) et seq., and U.S.C. Section 349).  The APPLICANT must comply with the Safe Drinking 
Water Act, as amended, which is intended to protect underground sources of water.  No 
commitment for federal financial assistance, according to this Act, shall be entered into for any 
project, which the U.S. Environmental Protection Agency determines, may contaminate an aquifer 
that is the sole or principal drinking water source for an area.  

 
19. THE FEDERAL WATER POLLUTION CONTROL ACT OF 1972, AS AMENDED, 

INCLUDING THE CLEAR WATER ACT OF 1977, PUBLIC LAW 92-212 (33 U.S.C. 
SECTION 1251 et seq.).  The APPLICANT must assure compliance with the Water Pollution 
Control Act, as amended, which provides for the restoration of chemical, physical and biological 
integrity of the nation's water.  

 
20. THE SOLID WASTE DISPOSAL ACT, AS AMENDED BY THE RESOURCE 

CONSERVATION AND RECOVERY ACT OF 1976 (42 U.S.C. SECTION 6901 et seq.)  
The APPLICANT must assure compliance with the Solid Waste Disposal Act, as amended.  The 
purpose of this Act is to promote the protection of health and the environment and to conserve 
valuable material and energy resources.  

 
21. THE FISH AND WILDLIFE COORDINATION ACT OF 1958, AS AMENDED (16 U.S.C. 

SECTION 661 et seq.)  The APPLICANT must assure compliance with the Fish and Wildlife 
Coordination Act, as amended.  The Act assures that wildlife conservation receives equal 
consideration and is coordinated with other features of water resources development programs.  

 
22. RELOCATION ASSISTANCE AND REAL PROPERTY ACQUISITION POLICY, 

CHAPTER 8.26 RCW.  The APPLICANT shall comply with the provisions of Chapter 8.26 
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RCW and Chapter 365-24 WAC when its activities involve any acquisition of real property 
assisted under this Grant Agreement or the displacement of any family, individual, business, 
nonprofit organization or farm that results from such acquisition.  

 
23. STATE ENVIRONMENTAL POLICY ACT (SEPA), CHAPTER 43.21 (C) RCW.  The 

APPLICANT shall comply with the provisions of Chapter 43.21(C) RCW and Chapter 197-11 
WAC, the guidelines by which local agencies will (1) require environmental checklists from 
private and public entities considering an action potentially subject to the Environmental Impact 
Statement (EIS) requirement of SEPA, (2) make "threshold determinations" that such an action 
will not have a significant environmental impact, (3) provide for the preparation of a draft and 
final EIS if the action has significant impact, and (4) circulate the EIS to other agencies and 
interested parties. 

 
24. NOISE CONTROL, CHAPTER 70.107 RCW.  The APPLICANT shall assure compliance with 

the state Noise Control Act.  Objectives of the Act are to assist local governments in implementing 
local noise ordinances and to control and reduce excessive noise in Washington.  

 
25. SHORELINE MANAGEMENT ACT OF 1971, CHAPTER 90.58 RCW.  The APPLICANT 

shall comply with the provisions of Chapter 90.58 RCW.  This Act defines a planning program 
and a permit system, which are initiated at the local government level under state guidance.  Its 
purpose is to protect and enhance the state's shoreline and it includes a comprehensive shoreline 
inventory process and a master program for regulation of shoreline uses.  A permit application at 
the local level must be in compliance with those plans and consistent with the state Coastal Zone 
Management program if substantial developments and shoreline modifications occur, and a record 
of the application and decision must be submitted to the state.  

 
26. STATE BUILDING CODE, CHAPTER 19.27 RCW; ENERGY RELATED BUILDING 

STANDARDS, CHAPTER 19.27A RCW; AND PROVISIONS IN BUILDINGS FOR AGED 
AND HANDICAPPED PERSONS, CHAPTER 70.92 RCW.  The APPLICANT shall comply 
with the provisions of Chapter 19.27 RCW, Chapter 19.27A RCW, Chapter 70.92 RCW and the 
regulations for building construction and for barrier free facilities adopted by the Washington 
State Building Code Council pursuant to these statutes.  

 
 The State Building Code Act provides for a uniform state building code and mandates 

counties, cities and towns to administer and enforce its provisions.  Local governments 
are authorized to modify the state building code to fit local conditions as long as such 
modifications do not result in a code that is less than the minimum performance 
standards and objectives contained in the state code. 

 
27. OPEN PUBLIC MEETINGS ACT, CHAPTER 42.30 RCW.  The APPLICANT shall comply 

with provisions of Chapter 42.30 RCW which require that all meetings of the governing body 
which pertain to this Grant Agreement shall be open to the public except those where specific 
provision is made for executive sessions pursuant to RCW 42.30.110.  

 
28. LAW AGAINST DISCRIMINATION, CHAPTER 49.60 RCW.  The APPLICANT shall 

comply with the provisions of Chapter 49.60 RCW in all activities relating to this Grant 
Agreement.  

 
29. GOVERNOR'S EXECUTIVE ORDER 89-10, DECEMBER 11, 1989: PROTECTION OF 

WETLANDS, AND GOVERNOR'S EXECUTIVE ORDER 90-04, APRIL 21, 1990: 
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PROTECTION OF WETLANDS.  The APPLICANT shall ensure that it avoids any activities 
that would adversely affect wetlands and adequately mitigates unavoidable impacts.  For the 
purposes of this requirement, except where a contrary definition is provided by statute, mitigation 
means: (1) avoiding the impact altogether by not taking certain action or part of an action; (2) 
minimizing impacts by limiting the degree or magnitude of the action and its implementation, by 
using appropriate technology, or by taking affirmative steps to avoid or reduce impacts; (3) 
rectifying the impact by repairing, rehabilitating, or restoring the affected environment; (4) 
reducing or eliminating the impact over time by preservation and maintenance operations during 
the life of the action; (5) compensating for the impact by replacing, enhancing, or providing 
substitute resources or environments; and (6) monitoring the impact and taking appropriate 
corrective measures.  

 
Mitigation for individual actions may include a combination of the above measures. Mitigation may not 
include any of the above measures to the extent that they may be contrary to statute as applied under the 
particular circumstances.  Emergency work that is essential to save lives and protect property and public 
health is exempt from these provisions.  
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APPENDIX C 
 
 

 
 
BID PROPOSAL DOCUMENTS 

 
 
 

INCLUDING:  
 

Notice to Contractor 
 
  Proposal Form 
 
  Non-Collusion Declaration 
 
  Proposal Signature Page 
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Lewis County Department of Public Works 

 

 
 
Timothy  R. Elsea, PE, Director I County Engineer 

Tim Fife, PE, Assistant County Engineer 
 
 
NOTICE TO CONTRACTORS 
 
   NOTICE IS HEREBY GIVEN that the Board of County Commissioners of Lewis County or 
designee, will open sealed proposals and publicly read them aloud on or after 11:30 a.m. on Tuesday, 
July 26, 2016, at the Lewis County Courthouse in Chehalis, Washington for the Senn Road Bank 
Protection Project – County Project No. SM15F460040090.  This contract provides for the improvement 
of *** bank protection for Senn Road MP 0.90,*** and other work, all in accordance with these Contract 
Provisions, and the Standard Specifications. 
 

SEALED BIDS MUST BE DELIVERED BY OR BEFORE  
11:00 A.M. on Tuesday, July 26, 2016 

(Lewis County official time is displayed on Axxess Intertel phones in the office of the Board of County Commissioners.  
Bids submitted after 11:00 AM will not be considered for this project.) 

 
Sealed proposals must be delivered to the Clerk of the Board of Lewis County 

Commissioners (351 N.W. North Street, Room 210, CMS-01, Chehalis, Washington 98532), by or before 
11:00 A.M. on the date specified for opening, and in an envelope clearly marked:  “SEALED BID FOR 
THE SENN ROAD MP 0.90 BANK PROTECTION PROJECT – COUNTY PROJECT NO. 
SM15F460040090, TO BE OPENED ON OR AFTER 11:30 A.M. ON TUESDAY, JULY 26, 2016.” 
 
All bid proposals shall be accompanied by a bid proposal deposit in cash, certified check, cashier's check 
or surety bond in an amount equal to five percent (5%) of the amount of such bid proposal.  Should the 
successful bidder fail to enter into such contract and furnish satisfactory contract bond within the time 
stated in the specifications, the bid proposal deposit shall be forfeited to the Lewis County Public Works 
Department. 
 
Informational copies of maps, plans and specifications are on file for inspection in the office of the County 
Engineer of Lewis County in Chehalis, Washington.  The contract documents may be viewed and 
downloaded from Lewis County’s Web Site @ www.lewiscountywa.gov. or you may call the Lewis County 
Engineers office @ (360)740-2612 and request a copy be mailed to you.   All Contractor questions and 
Lewis County clarifying answers will be posted on our website and emailed to all Contractors registered 
on Lewis County’s Planholder List.  Plan or specification changes shall be accomplished through official 
project addendums.    
 
The Lewis County Public Works Department in accordance with Title VI of the Civil Rights Act of 1964, 
78 Stat. 252, 42 U.S.C. 2000d to 2000d-4 and Title 49, Code of Federal Regulations, Department of 
Transportation, subtitle A, Office of the Secretary, Part 21, nondiscrimination in Federally assisted 
programs of the Department of Transportation issued pursuant to such Act, hereby notifies all bidders 
that it will affirmatively insure that in any contract entered into pursuant to this advertisement, 
disadvantaged business enterprises as defined at 49 CFR Part 26 will be afforded full opportunity to 
submit bids in response to this invitation and will not be discriminated against on the grounds of race, 
color, or national origin, or sex  in consideration for an award. 

http://www.lewiscountywa.gov/


 

Senn Road MP 0.90 Bank Protection Project                    86 
CMP 1534 

 
 



 

Senn Road MP 0.90 Bank Protection Project                    87 
CMP 1534 

 
 

PROPOSAL

TO: BOARD OF COUNTY COMMISSIONERS
LEWIS COUNTY
CHEHALIS, WASHINGTON  98532

NOTE: Unit prices for all items, all extensions, and total amount of bid shall be shown:  All 
entries must be typed or entered in ink.

ITEM PLAN ITEM UNIT PRICE AMOUNT
NO. QUANTITY DESCRIPTION DOLLARS CENTS DOLLARS CENTS

1 1 L.S. MOBILIZATION LUMP SUM $

2 1 L.S. DEWATERING LUMP SUM $

3 151 TON CRUSHED SURFACING BASE COURSE $ $

4 57 TON CRUSHED SURFACING TOP COURSE $ $

5 25 TON HMA CL. 1/2  PG 64-22 $ $

6 40 C.Y. STRUCTURE EXCAVATION CLASS A INCL. HAUL $ $

7 25 EACH LOG TYPE A $ $

8 25 EACH LOG TYPE B $ $

9 2 EACH LOG TYPE C $ $

10 2 EACH LOG TYPE D $ $

11 1 EACH LOG TYPE E $ $

12 360.00 L.F. GEOSYNTHETIC WRAP $ $

13 200 L.F. SILT FENCE $ $

14 0.05 ACRE SEEDING AND MULCHING $ $

15 1 L.S. PROJECT TEMPORARY TRAFFIC CONTROL LUMP SUM $

16 20 DAY ESC LEAD $ $

17 1 CALC MINOR CHANGE CALCULATED $25,000.00

18 1 L.S. SPCC PLAN LUMP SUM $

TOTAL BID $

This certifies that the undersigned has examined the location of the Senn Road MP 0.90 Bank Protection Project -  County 
Project No. SM15F460040090, in Lewis County, Washington, and that the plans, specifications and contract governing the work 
embraced in these improvements, and the method by which payment will be made for said work is understood.  The undersigned 
hereby proposes to undertake and complete the work embraced in this improvement, or as much thereof as can be completed with 
the money available in accordance with the said plans, specifications and contract, and the following schedules of rates and 
prices:
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NON-COLLUSION DECLARATION 
 
 
I, by signing the proposal, hereby declare, under penalty of perjury under the laws of the United 
States that the following statements are true and correct: 
 

1. That the undersigned person(s), firm, association or corporation has (have) not, either directly 
or indirectly, entered into any agreement, participation in any collusion, or otherwise taken any 
action in restraint of free competitive bidding in connection with the project for which this 
proposal is submitted. 
 

2. That by signing the signature page of this proposal, I am deemed to have signed and 
have agreed to the provisions of this declaration. 

 
 
 

NOTICE TO ALL BIDDERS 
 
 
 
To report bid rigging activities 
 

1-800-424-9071 
 
The U.S. Department of Transportation (USDOT) operates the above toll-free “hotline” Monday through 
Friday, 8:00 a.m. to 5:00 p.m., eastern time.  Anyone with knowledge of possible bid rigging, bid collusion, 
or other fraudulent activities should use the “hotline” to report such activities. 
 
The “hotline” is part of USDOT’s continuing effort to identify and investigate highway construction 
contract fraud and abuse and is operated under the direction of the USDOT Inspector General.  All 
information will be treated confidentially and caller anonymity will be respected. 
 
DOT Form 272-036H 
    Revised 10/94 
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PROPOSAL - SIGNATURE PAGE 
 
 
The bidder is hereby advised that by signature of this proposal he/she is deemed to have acknowledged all 
requirements and signed all certificates contained herein.  
 
A proposal guaranty in an amount of five percent (5%) of the total bid, based upon the approximate 
estimate of quantities at the above prices and in the form as indicated below, is attached hereto: 
 
 CASH     IN THE AMOUNT OF_____________________________________ 
 
 CASHIER’S CHECK   ______________________________________________ DOLLARS 
 
 CERTIFIED CHECK   ($___________) PAYABLE TO THE LEWIS COUNTY TREASURER 
 
 PROPOSAL BOND   IN THE AMOUNT OF 5% OF THE BID 
 
** Receipt is hereby acknowledged of addendum(s) No.(s) ________, ________, ________, & ________ 
 
 SIGNATURE OF AUTHORIZED OFFICIAL(S) 
 
Proposal Must be Signed     
 
 
 Firm Name   
 
 Address   
 
   
 
                                                   Telephone No.   
 
State of Washington Contractor’s License No.    
 
            Unified Business Identifier (U.B.I.) No.   
 
 Federal ID No.   
 
Note: 
This proposal form is not transferable and any alteration of the firm’s name entered hereon without prior permission 
from the Lewis County Engineer will be cause for considering the proposal irregular and subsequent rejection of the 
bid. 

*Attach Power of Attorney 
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Contract Form 
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CONTRACT 
 
 
     THIS AGREEMENT, made and entered into this __ day of ________________, 2016, between the 
BOARD OF COUNTY COMMISSIONERS of LEWIS COUNTY, State of Washington, acting under and 
by virtue of RCW 36.77.040, hereinafter called  
 
the Board, and  of  
 
for___sel___, heirs, executors, administrators, successors and assigns, hereinafter called the Contractor. 
 
WITNESSETH: 
 
 That in consideration of the payments, covenants and agreements hereinafter mentioned to be 
made and performed by the parties hereto; the parties hereto covenant and agree as follows: 
 
DESCRIPTION OF WORK: 
 

1. The Contractor shall do all work and furnish all material necessary to improve *** bank protection 
for Senn Road MP 0.90,*** and other work all in Lewis County Washington, in accordance with and as 
described in the attached plans and specifications, and in full compliance with the terms, conditions and 
stipulations herein set forth and attached, now referred to and by such reference incorporated herein and 
made a part hereof as fully for all purposes as if here set forth at length, and shall perform any alterations in 
or additions to the work covered by this contract and every part thereof and any extra work which may be 
ordered as provided in this contract and every part thereof. 

 
 The Contractor shall provide and be at the expense of all materials, labor, carriage, tools, implements and 
conveniences and things of every description that may be requisite for the transfer of materials and for 
constructing and completing the work provided for in this contract and every part thereof. 
 
 2. The County hereby promises and agrees with the Contractor to hire and does hire the Contractor to 
provide the materials and to do and cause to be done the above described work and to complete and furnish 
the same according to the attached plans and specifications and the terms and conditions herein contained, 
and hereby contracts to pay for the same according to the schedule of unit or itemized prices at the time and 
in the manner and upon the conditions provided for in this contract and every part thereof.  The County 
further agrees to hire the contractor to perform any alterations in or conditions to the work covered by this 
contract and every part thereof and any force account work that may be ordered and to pay for the same 
under the terms of this contract and the attached plans and specifications. 
 
 3. The Contractor for himself, and for his heirs, executors, administrators, successors and assigns, 
does hereby agree to the full performance of all the covenants herein contained upon the part of the 
Contractor. 
 
 4. It is further provided that no liability shall attach to the County by reason of entering into this 
contract, except as expressly provided herein. 
 
Contract - 1 
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5. CANCELLATION OF CONTRACT FOR VIOLATION OF STATE POLICY 
 
 This contract, pursuant to RCW 49.28.040 to RCW 49.28.060, may be canceled by the officers or agents 
of the Owner authorized to contract for or supervise the execution of such work, in case such work is not 
performed in accordance with the policy of the State of Washington. 
 
 6. DOCUMENTS COMPRISING CONTRACT 
 
 All documents hereto attached, including but not being limited to the advertisement for bids, information 
for bidders, bid proposal form, general conditions (if any), special conditions (if any), complete specifications 
and the complete plans, are hereby made a part of this contract. 
 
 IN WITNESS WHEREOF, the said Contractor has executed this instrument, and the said Board of 
County Commissioners of aforesaid County, pursuant to resolution duly adopted, has caused this instrument 
to be executed by and in the name of said Board by its Chairman, duly attested by its Clerk, the day and year 
first above written, and the seal of said Board to be hereunto affixed on the date in this instrument first above 
written. 
 
       
 
 
 By: _________________________________ 
 
 ____________________________________ 
   Contractor 
 

 Performance of foregoing contract assured 
 in accordance with the terms of the 

APPROVED AS TO FORM:  accompanying bond. 
 
 Dated: ________________, 2016  
JONATHAN L. MEYER, Prosecuting Attorney 
 By: _________________________ 
   Surety 
By:_______________________________ 
 Civil Deputy  By: _________________________ 
   Attorney-in-fact 
 
 

APPROVED: 
 
 

___________________________________ 
         County Engineer 
 
 
Contract – 2 
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CONTRACT BOND FOR          Bond No.      
LEWIS COUNTY, WASHINGTON 
 
WE,                  d/b/a                                                
 (Insert legal name of Contractor)      (Insert trade name of Contractor, if any) 

(hereinafter “Principal”), and            (hereinafter "Surety"), are held and firmly 
bound unto LEWIS COUNTY, WASHINGTON (hereinafter "County"), as Obligee, in an amount (in lawful money of the 
United States of America) equal to the total compensation and expense reimbursement payable to Principal for satisfactory 
completion of Principal’s work under Contract No. County Project No. SM15F460040090, between Principal and County, 
which total is initially                 Dollars ($   ), for the 
payment of which sum Principal and Surety bind themselves, their executors, administrators, legal representatives, successors 
and assigns, jointly and severally, firmly by these presents..  Said contract (hereinafter referred to as "the Contract") is for the 
Senn Road MP 0.90 Bank Protection Project and is made a part hereof by this reference.  The Contract includes the original 
agreement as well as all documents attached thereto or made a part thereof and amendments, change orders, and any other 
document modifying, adding to or deleting from said Contract any portion thereof. 
 
 This Bond is executed in accordance with the laws of the State of Washington, and is subject to all provisions thereof 
and the ordinances of County insofar as they are not in conflict therewith, and is entered into for the use and benefit of County, 
and all laborers, mechanics, subcontractors, and materialmen, and all persons who supply such person or persons, or 
subcontractors, with provisions or supplies for the carrying on of the work covered by Contract No. County Project No. 
SM15F460040090 between the below-named Contractor and County for the Senn Road MP 0.90 Bank Protection Project, a 
copy of which Contract, by this reference is made a part hereof and is hereinafter referred to as "the Contract."    (The Contract 
as defined herein includes the aforesaid agreement together with all of the Contract documents including addenda, exhibits, 
attachments, modifications, alterations, and additions thereto, deletions therefrom, amendments and any other document or 
provision attached to or incorporated into the Contract) 
 
THE CONDITION OF THIS OBLIGATION is such that if Contractor shall promptly and faithfully perform the Contract, 
then this obligation shall be null and void; otherwise it shall remain in full force and effect. 
 
THE PARTIES FURTHER ACKNOWLEDGE & AGREE AS FOLLOWS: 
(1) Surety hereby consents to, and waives notice of, any alteration, change order, or other modification of the Contract 
and any extension of time made by County, except that any single or cumulative change order amounting to more than twenty-
five percent (25%) of the penal sum of this bond shall require Surety's written consent. 
(2) Surety recognizes that the Contract includes provisions for additions, deletions, and modifications to the work or 
Contract Time and the amounts payable to Contractor.   Subject to the limitations contained in paragraph (1) above, no such 
change or any combination thereof, shall void or impair Surety's obligation hereunder. 
(3) Surety is subject to the provisions contained in Section 1-03.4, “Contract Bond,” of the Washington State 
Department of Transportation (WSDOT) Standard Specifications for Road, Bridge, and Municipal Construction.  And such 
provisions are incorporated by reference.  A copy may be viewed at WSDOT’s website 
www.wsdot.wa.gov/fasc/EngineeringPublications/Manuals/. 
(4)   Whenever County has declared Contractor to be in default and County has given Surety written notice of such 
declaration, Surety shall promptly (in no event more than thirty [30] days following receipt of such notice), specify, in written 
notice to County, which of the following actions Surety intends to take to remedy such default, and thereafter shall: 

(a)   Remedy the default within fifteen (15) days after its notice to County, as stated in such notice; or 
(b)   Assume within fifteen (15) days following its notice to County, full responsibility for the completion of the Contract 

in accordance with all of its provisions, as stated in such notice, and become entitled to payment of the balance of the Contract 
sum as provided in the Contract; or 

(c)   Pay County upon completion of the Contract, in cash, the cost of completion together with all other reasonable costs 
and expenses incurred by County as a result of Contractor's default, including but not limited to those incurred by County to 
mitigate its losses, which may include but are not limited to attorneys' fees and the cost of efforts to complete the work prior to 
Surety's exercising any option available to it under this Bond; or 

(d)   Obtain a bid or bids for completing the Contract in accordance with its terms and conditions, and upon a determination 
by County and Surety jointly of the lowest responsible bidder, arrange for one or more agreements between such bidder and 
County, and make available as work progresses (even though there is a default or a succession of defaults under such 
agreement(s) for completion arranged for under this paragraph) sufficient funds to pay the cost of completion less the balance 
of  the Contract price, but not exceeding, including other costs and damages for which Surety may be liable hereunder, the 
penal sum of this Bond.  The term "balance of the Contract price," as used in this paragraph, shall mean the total amount 
payable by County to Contractor under the Contract, less the amount properly paid by County to Contractor. 
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(5) If County commences suit and obtains judgment against Surety for recovery hereunder, then Surety, in addition to 
such judgment, shall pay all costs and attorneys' fees incurred by County in enforcement of County’s rights hereunder.   The 
venue for any action arising out of or in connection with this bond shall be in Lewis County, Washington. 
(6)  No right or action shall accrue on this Bond to or for the use of any person or corporation other than Lewis County, 
except as herein provided. 
(7)  No rider, amendment or other document modifies this Bond except as follows, which by this reference is incorporated 
herein: 
 
SURETY’S QUALIFICATIONS: Every Surety named on this bond must appear on the United States Treasury Department's 
most current list (Circular 570 as amended or superseded) and be authorized by the Washington State Insurance Commissioner 
to transact business as a surety in the State of Washington.  In addition, the Surety must have a current rating of at least A-:VII in 
A. M. Best’s Key Rating Guide. 
 
INSTRUCTIONS FOR SIGNATURES:   This bond must be signed by the president or a vice-president of a corporation; the 
managing general partner of a partnership; managing joint venturer of a joint venture; manager of a limited liability company or, if 
no manager has been designated, a member of such LLC; a general partner of a limited liability partnership; or the owner(s) of a 
sole proprietorship.  If the bond is signed by any other representative, the Principal must attach currently-dated, written proof of that 
signer’s authority to bind the Principal, identifying and quoting the provision in the corporate articles of incorporation, bylaws, 
Board resolution, partnership agreement, certificate of formation, or other document authorizing delegation of signature authority to 
such signer, and confirmation acceptable to the County that such delegation was in effect on the date the bond was signed.  A 
NOTARY PUBLIC MUST ACKNOWLEDGE EACH SIGNATURE BELOW. 
 
FOR THE SURETY:     FOR THE PRINCIPAL: 
 
By    By:                   
 (Signature of Attorney-in-Fact)    (Signature of authorized signer for Contractor) 

               
 (Type or print name of Attorney-in-Fact)    (Type or print name of signer for Contractor) 

               
          (Type or print telephone number for Attorney-in-Fact)   (Type or print title of signer for Contractor) 

 

STATE OF     ) 
     ) ss: ACKNOWLEDGMENT FOR CONTRACTOR 
COUNTY OF     ) 
 
On this            day of                      ,         , before me a notary public in and for the State of                             , duly commissioned 
and sworn, personally appeared                                                         , the person described in and who executed the foregoing bond, 
and acknowledged to me that                  signed and sealed said bond as the free and voluntary act and deed of the Contractor so 
identified in the foregoing bond for the uses and purposes therein mentioned, and on oath stated that               is authorized to 
execute said bond for the Contractor named therein.  WITNESS my hand and official seal hereto affixed the day and year in this 
certificate first above written. 
 
             
 (Signature of Notary Public)    (Print or type name of Notary Public) 

Notary Public in and for the State of      residing at       
My commission expires                              .      SEAL 
 
STATE OF     ) 
     ) ss: ACKNOWLEDGMENT FOR SURETY 
COUNTY OF     ) 
 
On this            day of                          ,         , before me a notary public in and for the State of                             , duly commissioned 
and sworn, personally appeared                                                      , Attorney-in-Fact for the Surety that executed the foregoing 
bond, and acknowledged said bond to be the free and voluntary act and deed of the Surety for the uses and purposes therein 
mentioned, and on oath stated that             is authorized to execute said bond on behalf of the Surety, and that the seal affixed on 
said bond or the annexed Power of Attorney is the corporate seal of said Surety. WITNESS my hand and official seal hereto 
affixed the day and year in this certificate first above written. 
 
             
 (Signature of Notary Public)    (Print or type name of Notary Public)                                                      
Notary Public in and for the State of                            residing at  ______________________ 
 My commission expires                              .     SEAL 
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POWER EQUIPMENT LIST 
 
 
The undersigned furthermore certifies that he/she is thoroughly aware that time is of the essence for the completion of 
this contract within the time specified in the special provisions, and hereby agrees to provide the Engineer a list of his 
power equipment to be used on this project. 
 
This equipment list will be used in computing any Force Account that may be performed within this contract. 
 
The Contractor must complete this form in its entirety. 
 
POWER EQUIPMENT 
 

Type of Equipment Make Model 
Number 

Serial 
Number 

* Capacity Year Built 
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